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Index of Item Description

ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
0.9 M CHAIN LINK GATE (TYPE CL-1.8) 802584 100 MM THERMOPLASTIC TRAFFIC STRIPE 840565
(DASHED YELLOW)
1.0 M CAST-IN-DRILLED-HOLE CONCRETE 490659 100 MM THERMOPLASTIC TRAFFIC STRIPE 840572
PILING (RECESSED)
1.2 M CAST-IN-DRILLED-HOLE CONCRETE 490661 100 MM THERMOPLASTIC TRAFFIC STRIPE 840559
PILING s00677 (RECESSED) (BROKEN 5.18 M - 2.14 M)
1.2 M CAST-IN-DRILLED-HOLE CONCRETE . 840575
PILING (ROCK SOCKET) 18 c%?? ?é“é TWO-COMPONENT PAINT TRAFFIC
1.2 M CHAIN LINK GATE (TYPE CL-1.2) 802181 100 MM WELDED STEEL PIPE CONDUIT 208796
1.2 M CHAIN LINK GATE (TYPE CL-1.8) 802585 (6.02 MM THICK)
1050 MM ALTERNATIVE FLARED END 705340
1.2 M CHAIN LINK GATE (TYPE CL-1.8, 802587 SECTION
EXTENSION ARM) 1050 MM ALTERNATIVE PIPE CULVERT 620930
1.2 M CHAIN LINK GATE (TYPE CL-1.8, 802586
VINYL-CLAD) 1050 MM CONCRETE FLARED END 705228
1.2 M WIRE MESH GATE 801191 SECTION
1050 MM CORRUGATED STEEL PIPE RISER 703286
1.5 M CAST-IN-DRILLED-HOLE CONCRETE 490663 (2.77 MM THICK)
PILING 1050 MM REINFORCED CONCRETE PIPE 650081
1.5 M CHAIN LINK GATE (TYPE CL-1.2) 802183
1050 MM TEMPORARY CULVERT 073032
1.5 M CHAIN LINK GATE (TYPE CL-1.8) 802589
12 SINGLEMODE FIBER OPTIC CABLE 867014
1.8 M CAST-IN-DRILLED-HOLE CONCRETE 490665
PILING 12 STATION IRRIGATION CONTROLLER 206751
1.8 M CHAIN LINK GATE (TYPE CL-1.8) 802590 (WALL MOUNTED)
1200 MM ALTERNATIVE FLARED END 705341
1.8 M METAL GATE 801365 SECTION
1200 MM ALTERNATIVE PIPE CULVERT 620933
100 MM CONDUIT 208697
1200 MM BITUMINOUS COATED 703372
100 MM GALVANIZED STEEL PIPE (SUPPLY 208024 CORRUGATED STEEL PIPE RISER (2.01 MM
LINE) THICK)
100 MM GATE VALVE 208494 1200 MM BITUMINOUS COATED 703373
CORRUGATED STEEL PIPE RISER (2.77 MM
100 MM PLASTIC PIPE (PR 200) (SUPPLY 208256 THICK) (
HNE) 1200 MM CONCRETE FLARED END 705229
100 MM PLASTIC PIPE (PR 315) (SUPPLY 208292 SECTION
LINE)
1200 MM CORRUGATED STEEL PIPE (2.01 664043
100 MM PLASTIC PIPE UNDERDRAIN 680272 MM THICK) (
100 MM THERMOPLASTIC TRAFFIC STRIPE 840561 1200 Ml\é C)ORRUGATED STEEL PIPE (2.77 664044
MM THICK
100 MM THERMOPLASTIC TRAFFIC STRIPE 840567 1200 MM CORRUGATED STEEL PIPE (3.51 664045
(BROKEN 1.83 M - 0.30 M) MM THICK)
100 MM THERMOPLASTIC TRAFFIC STRIPE 840570 1200 MM CORRUGATED STEEL PIPE INLET 700662
(BROKEN 10.98 M - 3.66 M) (2.77 MM THICK)
100 MM THERMOPLASTIC TRAFFIC STRIPE 840568 1200 MM CORRUGATED STEEL PIPE RISER 703288
(BROKEN 3.66 M - 0.92 M) (2.77 MM THICK)
100 MM THERMOPLASTIC TRAFFIC STRIPE 840571 1200 MM PRECAST CONCRETE PIPE 707247
(BROKEN 5.18 M - 2.14 M) MANHOLE
100 MM THERMOPLASTIC TRAFFIC STRIPE 840566 1200 MM PRECAST CONCRETE PIPE 719362

(DASHED WHITE)

SEWER MANHOLE
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
1200 MM REINFORCED CONCRETE PIPE 650084 1524 MM CAST-IN-DRILLED-HOLE 561015
650485 CONCRETE PILE (SIGN FOUNDATION)
102825'2/'3'\/:\$E'NF0RCED CONCRETE PIPE 16 STATION IRRIGATION CONTROLLER 206756
( ) 653356 (WALL MOUNTED)
1200 MM REINFORCED CONCRETE PIPE 705344
SIPHON (CLASS Ill, RUBBER GASKET 1650 MM ALTERNATIVE FLARED END
JOINT) SECTION
620943
1200 MM STEEL FLARED END SECTION 705050 1650 MM ALTERNATIVE PIPE CULVERT
1775 MM X 1175 MM BITUMINOUS COATED 705490
1200 MM TEMPORARY CULVERT 073033 STEEL FLARED END PIPE ARCH SECTION
1220 MM CAST-IN-DRILLED-HOLE 561012 1775 MM X 1175 MM CORRUGATED STEEL 667072
CONCRETE PILE (SIGN FOUNDATION) PIPE ARCH (2.77 MM THICK)
1225 MM X 825 MM CORRUGATED STEEL 667065 18 STATION IRRIGATION CONTROLLER 206752
PIPE ARCH (3.51 MM THICK) (WALL MOUNTED)
1350 MM ALTERNATIVE PIPE CULVERT 620938 1800 MM REINFORCED CONCRETE PIPE 650092
1350 MM REINFORCED CONCRETE PIPE 650086 2.0 M CAST-IN-DRILLED-HOLE CONCRETE 490667
PILING
1350 MM REINFORCED CONCRETE PIPE 650133 2.1 M CAST-IN-DRILLED-HOLE CONCRETE 490669
(RUBBER GASKET JOINT) PILING
1350 MM SLIDE HEADGATE 705656 2.4 M CAST-IN-DRILLED-HOLE CONCRETE 490671
PILING
1372 MM CAST-IN-DRILLED-HOLE 561013
CONCRETE PILE (SIGN FOUNDATION) 2.4 M CHAIN LINK GATE (TYPE CL-1.8) 802592
150 MM ALTERNATIVE PIPE UNDERDRAIN 685062 20 MM ELECTRIC REMOTE CONTROL 206610
VALVE
150 MM CLAY SEWER PIPE 714063
20 MM GATE VALVE 208487
150 MM CONDUIT 208698
20 MM PLASTIC PIPE (IRRIGATION LINE) 208215
150 MM NON-PERFORATED PLASTIC PIPE 680932
UNDERDRAIN 20 MM PLASTIC PIPE (PR 200) (SUPPLY 208249
LINE)
150 MM PERFORATED PLASTIC PIPE 680931
UNDERDRAIN 20 MM PLASTIC PIPE (PR 315) (SUPPLY 208284
LINE)
150 MM PERFORATED STEEL PIPE 680461
UNDERDRAIN 20 MM PLASTIC PIPE (SCHEDULE 40) 208498
(SUPPLY LINE)
150 MM PLASTIC PIPE 681066
20 MM QUICK COUPLING VALVE 208517
150 MM THERMOPLASTIC TRAFFIC STRIPE 840562
200 MM ALTERNATIVE CONDUIT 208724
150 MM TWO-COMPONENT PAINT TRAFFIC 840576
STRIPE 200 MM ALTERNATIVE PIPE UNDERDRAIN 685067
} 5H?C|\:|<|\)/| WELDED STEEL PIPE (3.40 MM 703522 200 MM ANCHOR ASSEMBLY 692382
1500 MM ALTERNATIVE FLARED END 705343 200 MM BITUMINOUS COATED ENTRANCE 692093
SECTION TAPER
1500 MM CORRUGATED STEEL PIPE (2.77 664052 200 MM COLLECTOR SYSTEM 681592
MM THICK) (HORIZONTAL DRAIN)
1500 MM PRECAST CONCRETE PIPE 707249 200 MM CORRUGATED HIGH DENSITY 208731
MANHOLE POLYETHYLENE PIPE CONDUIT
1500 MM REINFORCED CONCRETE PIPE 650089 200 MM CORRUGATED STEEL PIPE (1.63 664003
MM THICK)
(CLASS IV) MM THICK)
1500 MM TEMPORARY CULVERT 073036 200 MM CORRUGATED STEEL PIPE 690155

DOWNDRAIN (1.63 MM THICK)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
200 MM CORRUGATED STEEL PIPE 690156 250 MM CORRUGATED STEEL PIPE 208743
DOWNDRAIN (2.01 MM THICK) CONDUIT (1.63 MM THICK)
200 MM CORRUGATED STEEL PIPE 702670 250 MM FLUME ANCHOR ASSEMBLY 692396
ENERGY DISSIPATOR (1.63 MM THICK)
200 MM DOWNDRAIN SLIP JOINT 692244 250 MM FLUME DOWNDRAIN 691903
200 MM ENTRANCE TAPER 692086 250 MM REINFORCED CONCRETE PIPE 650359
(CLASS 1Il)
200 MM NON-PERFORATED STEEL PIPE 680635 250 MM TAPERED INLET 692148
UNDERDRAIN
200 MM NON-PERFORATED STEEL PIPE 680637 250 MM WELDED STEEL PIPE (3.40 MM 703538
UNDERDRAIN (2.01 MM THICK) THICK)
200 MM PEREORATED PLASTIC PIPE 680933 250 MM WELDED STEEL PIPE CONDUIT 208799
UNDERDRAIN (6.35 MM THICK)
200 MM PERFORATED STEEL PIPE 680466 2740 MM STRUCTURAL STEEL PLATE PIPE 670963
UNDERDRAIN (2.01 MM THICK) (7.11 MM THICK)
200 MM THERMOPLASTIC TRAFFIC STRIPE 840563 3.0 M CHAIN LINK GATE (TYPE CL-1.8) 802595
200 MM THERMOPLASTIC TRAFFIC STRIPE 840574 3.0 M WIRE MESH GATE 801195
(BROKEN 10.98 M - 3.66 M) 3.7 M CHAIN LINK GATE (TYPE CL-1.2) 802185
200 MM THERMOPLASTIC TRAFFIC STRIPE 840564
(BROKEN 3.66 M - 0.92 M) 3.7 M CHAIN LINK GATE (TYPE CL-1.8) 802596
200 MM TWO-COMPONENT PAINT TRAFFIC 840577
STRIPE 3.7 M METAL GATE 801368
200 MM WELDED STEEL PIPE CONDUIT 208798 3.7 M WIRE MESH GATE 801196
(6.35 MM THICK)
2100 MM REINFORCED CONCRETE PIPE 650094 300 MM ALTERNATIVE CONDUIT 208726
24 STATION IRRIGATION CONTROLLER 206910 300 MM ALTERNATIVE FLARED END 705334
(PEDESTAL MOUNTED) SECTION
24 STATION IRRIGATION CONTROLLER 206753 300 MM ALTERNATIVE PIPE CULVERT 620904
(WALL MOUNTED) 520605
2430 MM STRUCTURAL STEEL PLATE PIPE 670764 ?T()Sp“é“x"-TERNAT'VE PIPE CULVERT
(2.82 MM THICK)
25 MM BACKFLOW PREVENTER ASSEMBLY 208432 RRE gy VATIVE PIPE CULVERT 620906
25 MM BATTERY CONTROL VALVE 206663 300 MM ALTERNATIVE PIPE DOWNDRAIN 698091
25 MM ELECTRIC REMOTE CONTROL 206611 300 MM ANCHOR ASSEMBLY 692383
VALVE
25 MM GATE VALVE 208488 300 MM AUTOMATIC DRAINAGE GATE 705559
300 MM BITUMINOUS COATED 664085
EfN'\é?" PLASTIC PIPE (PR 200) (SUPPLY 208250 CORRUGATED STEEL PIPE (2.01 MM THICK)
300 MM BITUMINOUS COATED 690272
EfN'\éM PLASTIC PIPE (PR 315) (SUPPLY 208285 CORRUGATED STEEL PIPE DOWNDRAIN
) 208499 (1.63 MM THICK)
B S o PIPE (SCHEDULE 40) 300 MM BITUMINOUS COATED 690273
( ) CORRUGATED STEEL PIPE DOWNDRAIN
25 MM WYE STRAINER 208509 (2.01 MM THICK)
300 MM BITUMINOUS COATED 692250
714065
250 MM CLAY SEWER PIPE DOWNDRAIN SLIP JOINT
250 MM CORRUGATED HIGH DENSITY 208732 300 MM BITUMINOUS COATED ENTRANCE 692094
POLYETHYLENE PIPE CONDUIT TAPER
250 MM CORRUGATED STEEL FLUME 691027 300 MM BITUMINOUS COATED STEEL 705054

DOWNDRAIN

FLARED END SECTION
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
300 MM CAST-IN-DRILLED-HOLE 498025 32 MM GATE VALVE 208489
CONCRETE PILING (SOUND WALL)
300 MM CLAY SEWER PIPE 714066 32 MM PLASTIC PIPE (PR 200) (SUPPLY 208251

LINE)
300 MM CONCRETE FLARED END SECTION 705220 32 MM PLASTIC PIPE (PR 315) (SUPPLY 208286

LINE)
300 MM CORRUGATED HIGH DENSITY 208733 208500
POLYETHYLENE PIPE CONDUIT 32 MM PLASTIC PIPE (SCHEDULE 40)

664008 (SUPPLY LINE)
300 MM CORRUGATED STEEL PIPE 32 MM WYE STRAINER 208510
300 1l CORRUGATED STEEL PIPE (1.63 664009 350 MM CAST-IN-DRILLED-HOLE 498026
) 664010 CONCRETE PILING (SOUND WALL)
:ﬂol\c/l) !\I_AmC?KORRUGATED STEEL PIPE (2.01 365 MM X 575 MM OVAL SHAPED 657214
) 08744 REINFORCED CONCRETE PIPE (CLASS II)

300 MM CORRUGATED STEEL PIPE 620908
CONDUIT (1.63 MM THICK) 375 MM ALTERNATIVE PIPE CULVERT
300 MM CORRUGATED STEEL PIPE 690158 375 MM CORRUGATED STEEL PIPE (2.77 664013
DOWNDRAIN MM THICK)
300 MM CORRUGATED STEEL PIPE 690159 375 MM REINFORCED CONCRETE PIPE 650068
DOWNDRAIN (1.63 MM THICK) 40504
300 MM CORRUGATED STEEL PIPE 690160 4" THERMOPLASTIC TRAFFIC STRIPE 84050
DOWNDRAIN (2.01 MM THICK) 4" THERMOPLASTIC TRAFFIC STRIPE 840525
300 MM CORRUGATED STEEL PIPE RISER 703267 (BROKEN 36-12)
(1.63 MM THICK) 4.3 M CHAIN LINK GATE (TYPE CL-1.8) 802671
300 MM CORRUGATED STEEL PIPE RISER 703268
(2.01 MM THICK) 4.3 M METAL GATE 801369
300 MM DOWNDRAIN SLIP JOINT 692245

4.3 M WIRE MESH GATE 801272
300 MM ENTRANCE TAPER 692088

4.9 M CHAIN LINK GATE (TYPE CL-1.8) 802672
300 MM PLASTIC PIPE 641132

4.9 M WIRE MESH GATE 801274
300 MM PLASTIC PIPE DOWNDRAIN 690970

40 MM BACKFLOW PREVENTER ASSEMBLY 208434
300 MM PRECAST CONCRETE PIPE INLET 707130

40 MM ELECTRIC REMOTE CONTROL 206613
300 MM REINFORCED CONCRETE PIPE 650067 VALVE

40 MM GATE VALVE 208490
300 MM REINFORCED CONCRETE PIPE 652253
(CLASS II, RUBBER GASKET JOINT) 40 MM PLASTIC PIPE (PR 200) (SUPPLY 208252
300 MM REINFORCED CONCRETE PIPE 707476 LINE)
RISER 40 MM PLASTIC PIPE (PR 315) (SUPPLY 208287
300 MM SLOTTED CORRUGATED STEEL 665728 LINE)
PIPE (1.63 MM THICK) 40 MM PLASTIC PIPE (SCHEDULE 40) 208501
300 MM SLOTTED CORRUGATED STEEL 665729 (SUPPLY LINE)
PIPE (2.01 MM THICK) 40 MM WYE STRAINER 208511
300 MM STEEL FLARED END SECTION 705042

400 MM CAST-IN-DRILLED-HOLE 490655
300 MM TEMPORARY CULVERT 073026 CONCRETE PILING

400 MM CAST-IN-DRILLED-HOLE 498024
300 MM WELDED STEEL PIPE (2.67 MM 703542 CONCRETE PILING (BARRIER)
THICK) 400 MM CAST-IN-DRILLED-HOLE 498027
300 MM WELDED STEEL PIPE (6.35 MM 703545 CONCRETE PILING (SOUND WALL)
THICK) 450 MM ALTERNATIVE FLARED END 705336
300 MM WELDED STEEL PIPE CONDUIT 208800 SECTION
(6.35 MM THICK) 450 MM ALTERNATIVE PIPE CULVERT 620909
32 MM ELECTRIC REMOTE CONTROL 206612

VALVE
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
450 MM ALTERNATIVE PIPE CULVERT 620910 450 MM REINFORCED CONCRETE PIPE 650273
(TYPE A) (CLASS II)
450 MM ALTERNATIVE PIPE CULVERT 620911 450 MM REINFORCED CONCRETE PIPE 650365
(TYPE B) (CLASS III)
450 MM ALTERNATIVE PIPE DOWNDRAIN 698162 450 MM REINFORCED CONCRETE PIPE 650574

(CLASS V)
450 MM ANCHOR ASSEMBLY 692385 450 MM REINFORCED CONCRETE PIPE 650127
450 MM AUTOMATIC DRAINAGE GATE 705563 (RUBBER GASKET JOINT)

450 MM SLIDE HEADGATE 705648
450 MM BITUMINOUS COATED 664090
CORRUGATED STEEL PIPE (2.01 MM THICK) 450 MM SLOTTED CORRUGATED STEEL 665733
450 MM BITUMINOUS COATED 664091 PIPE (2.01 MM THICK)
CORRUGATED STEEL PIPE (2.77 MM THICK) 450 MM SLOTTED CORRUGATED STEEL 665734
450 MM BITUMINOUS COATED 690276 PIPE (4.27 MM THICK)
CORRUGATED STEEL PIPE DOWNDRAIN 450 MM STEEL FLARED END SECTION 705044
2.01 MM THICK
( ) 450 MM TEMPORARY CULVERT 073028
450 MM BITUMINOUS COATED 690277
CORRUGATED STEEL PIPE DOWNDRAIN

48 SINGLEMODE FIBER OPTIC CABLE 867017
(2.77 MM THICK)
450 MM BITUMINOUS COATED ENTRANCE 692095 5.5 M CHAIN LINK GATE (TYPE CL-1.8) 802674
TAPER

2084

450 MM BITUMINOUS COATED STEEL 705055 50 MM BACKFLOW PREVENTER ASSEMBLY 08435
FLARED END SECTION 50 MM ELECTRIC REMOTE CONTROL 206614
450 MM CAST-IN-DRILLED-HOLE 490656 VALVE
CONCRETE PILING 50 MM GALVANIZED STEEL PIPE (SUPPLY 208021
450 MM CONCRETE FLARED END SECTION 705222 LINE)
450 MM CORRUGATED STEEL PIPE (1.63 664014 50 MM GATE VALVE 208491
MM THICK) 50 MM PLASTIC PIPE (EDGE DRAIN 681136
450 MM CORRUGATED STEEL PIPE (2.01 664015 OUTLET)
MM THICK) 50 MM PLASTIC PIPE (PR 200) (SUPPLY 208253
450 MM CORRUGATED STEEL PIPE (2.77 664016 LINE)
MM THICK) 50 MM PLASTIC PIPE (PR 315) (SUPPLY 208288
450 MM CORRUGATED STEEL PIPE (3.51 664068 LINE)
MM THICK) 50 MM PLASTIC PIPE (SCHEDULE 40) 208502
450 MM CORRUGATED STEEL PIPE 690165 (SUPPLY LINE)
DOWNDRAIN (1.63 MM THICK) 50 MM PLASTIC PIPE (SUBGRADE DRAIN 680266
450 MM CORRUGATED STEEL PIPE 690166 OUTLET)
DOWNDRAIN (2.01 MM THICK) 50 MM SLOTTED PLASTIC PIPE 680265
450 MM CORRUGATED STEEL PIPE 690167 (SUBGRADE DRAIN)
DOWNDRAIN (2.77 MM THICK) 50 MM WYE STRAINER 208512
450 MM CORRUGATED STEEL PIPE 702671
ENERGY DISSIPATOR (1.63 MM THICK) 525 MM PLASTIC PIPE-LINER 152668
450 MM CORRUGATED STEEL PIPE RISER 703271
(2.01 MM THICK) 525 MM REINFORCED CONCRETE PIPE 650072
450 MM DEBRIS RACK CAGE (H = 1.2 M) 706648 525 MM X 375 MM CORRUGATED STEEL 667050
450 MM DOWNDRAIN SLIP JOINT 692246 PIPE ARCH (2.01 MM THICK)

525 MM X 375 MM STEEL FLARED END 705474
450 MM PLASTIC PIPE 641134 PIPE ARCH SECTION

6.4 M WIRE MESH GATE 801277
450 MM PLASTIC PIPE DOWNDRAIN 690990

60 SINGLEMODE FIBER OPTIC CABLE 867019
450 MM REINFORCED CONCRETE PIPE 650069

600 MM ALTERNATIVE FLARED END 705337

SECTION
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
600 MM ALTERNATIVE PIPE CULVERT 620913 600 MM REINFORCED CONCRETE PIPE 650476
c20014 (CLASS IV)
000 M ALTERNATIVE PIPE CULVERT 600 MM REINFORCED CONCRETE PIPE 650128
( ) cos16s (RUBBER GASKET JOINT)
600 MM ALTERNATIVE PIPE DOWNDRAIN 500 MM SLIDE HEADGATE 205651
600 MM ANCHOR ASSEMBLY 692386 600 MM SLOTTED CORRUGATED STEEL 665737
600 MM AUTOMATIC DRAINAGE GATE 705566 PIPE (2.01 MM THICK)
600 MM STEEL FLARED END SECTION 705045
600 MM BITUMINOUS COATED 664096
CORRUGATED STEEL PIPE (2.01 MM THICK) 600 MM TEMPORARY CULVERT 073029
(201 MV THIGK) ECCENTRIC REDUCER (2.01 MM THICK)
600 MM BITUMINGUS COATED 690281 600 MM WELDED STEEL PIPE CASING 703481
CORRUGATED STEEL PIPE DOWNDRAIN (BRIDGE)
(2.77 MM THICK) 610 MM X 960 MM OVAL SHAPED 657345
600 MM CAST-IN.DRILLED-HOLE 490657 REINFORCED CONCRETE PIPE (CLASS IIl)
CONCRETE PILING 65 MM BACKFLOW PREVENTER ASSEMBLY 208436
600 MM CAST-IN-DRILLED-HOLE 490651
65 MM GALVANIZED STEEL PIPE (SUPPLY 208022
CONCRETE PILING (GUARD RAILING) LINE)
600 MM CAST-IN-DRILLED-HOLE 490676
65 MM GATE VALVE 208492
CONCRETE PILING (ROCK SOCKET)
600 MM CAST-IN-DRILLED-HOLE 498030 65 MM PLASTIC PIPE (PR 200) (SUPPLY 208254
CONCRETE PILING (SOUND WALL) LINE)
600 MM CONCRETE FLARED END SECTION 705224 65 MM PLASTIC PIPE (PR 315) (SUPPLY 208289
LINE)
600 MM CORRUGATED STEEL ELBOW (0.6 692448 65 MM PLASTIC PIPE (SCHEDULE 40) 208503
MX0.9M) (SUPPLY LINE)
'e\s/lo'\(/l) m/ll é)K?RRUGATED STEEL PIPE (1.63 664019 675 MM PLASTIC PIPE-LINER 152669
600 MM CORRUGATED STEEL PIPE (2.01 664020 7.3 M CHAIN LINK GATE (TYPE CL-1.8) 802676
MM THICK)
600 MM CORRUGATED STEEL PIPE (2.77 664021 [t d LI UL 625388
MM THICK) ARCH CULVERT
664022 700 MM X 500 MM CORRUGATED STEEL 667055
&ol\(A) !I\_/Imc(:JKO)RRUGATED STEEL PIPE (3.51 PPEARCH (7 MV TR
500 MM CORRUGATED STEEL PIPE 690169 700 MM X 500 MM CORRUGATED STEEL 667056
DOWNDRAIN (1.63 MM THICK) PIPE ARCH (3.51 MM THICK)
500 MM CORRUGATED STEEL PIPE 690170 700 MM X 500 MM STEEL FLARED END 705476
DOWNDRAIN (2.01 MM THICK) PIPE ARCH SECTION
oot e ope  wom [SMOmMOR S 070
DOWNDRAIN (2.77 MM THICK)
500 MM CORRUGATED STEEL PIPE 690172 75 MM BACKFLOW PREVENTER ASSEMBLY 208437
DOWNDRAIN (3.51 MM THICK) 75 MM ELECTRIC REMOTE CONTROL 206616
600 MM DOWNDRAIN SLIP JOINT 692247 VALVE
500 MM ENTRANCE TAPER 692091 75 MM GALVANIZED STEEL PIPE (SUPPLY 208023
LINE)
600 MM PLASTIC PIPE 641136 75 MM GATE VALVE 208493
600 MM REINFORCED CONCRETE PIPE 650075 75 MM PLASTIC PIPE (PR 200) (SUPPLY 208255
LINE)
600 MM REINFORCED CONCRETE PIPE 650276 208291

(CLASS II)

75 MM PLASTIC PIPE (PR 315) (SUPPLY
LINE)

Page A 6



ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
75 MM WELDED STEEL PIPE CONDUIT 208795 900 MM ALTERNATIVE PIPE DOWNDRAIN 698205
(5.50 MM THICK)
750 MM ALTERNATIVE FLARED END 705338 900 MM AUTOMATIC DRAINAGE GATE 705569
SECTION 900 MM BITUMINOUS COATED 664111
750 MM ALTERNATIVE PIPE CULVERT 620919 CORRUGATED STEEL PIPE (3.51 MM THICK)
690285 900 MM BITUMINOUS COATED 690288
Z%’R'\éﬁgﬂg\é'g%;cpo@g 'E%WNDR AIN CORRUGATED STEEL PIPE DOWNDRAIN
(2.77 MM THICK) (2.77 MM THICK)
-IN- N 490658 900 MM BITUMINOUS COATED 700858
E?N“é“égﬁzsgl'LTN%R”"‘ED HOLE CORRUGATED STEEL PIPE INLET (2.77 MM
THICK)
705226
750 MM CONCRETE FLARED END SECTION 900 MM BITUMINOUS COATED 692254
750 MM CORRUGATED STEEL PIPE (1.63 664027 DOWNDRAIN SLIP JOINT
MM THICK) 900 MM CONCRETE FLARED END SECTION 705227
664028
K/ﬁ\g ¥mgK?RRUGATED STEEL PIPE (2.01 900 MM CORRUGATED STEEL PIPE (1.63 664032
MM THICK)
664029
K,IS,\(,I) ¥mgK?RRUGATED STEEL PIPE (2.77 900 MM CORRUGATED STEEL PIPE (2.01 664033
MM THICK)
664030
K/I5I\(/I) ¥,_'\|/|'CCKC))RRUGATED STEEL PIPE (3.51 900 MM CORRUGATED STEEL PIPE (2.77 664034
MM THICK)
641138
750 MM PLASTIC PIPE 900 MM CORRUGATED STEEL PIPE (3.51 664035
750 MM REINFORCED CONCRETE PIPE 650077 MM THICK)
900 MM CORRUGATED STEEL PIPE INLET 700657
750 MM REINFORCED CONCRETE PIPE 650478 (1.63 MM THICK)
(CLASS IV) 900 MM CORRUGATED STEEL PIPE INLET 700658
750 MM REINFORCED CONCRETE PIPE 650129 (2.01 MM THICK)
(RUBBER GASKET JOINT) 900 MM CORRUGATED STEEL PIPE INLET 700659
750 MM STEEL FLARED END SECTION 705047 (2.77 MM THICK)
760 MM CAST-IN-DRILLED-HOLE 561008 900 MM CORRUGATED STEEL PIPE INLET 700660
CONCRETE PILE (SIGN FOUNDATION) (351 MM THICK)
8 STATION IRRIGATION CONTROLLER 206749 900 MM CORRUGATED STEEL PIPE INLET 700661
(WALL MOUNTED) (4.27 MM THICK)
8" NON-PEREORATED STEEL PIPE 680607 900 MM CORRUGATED STEEL PIPE RISER 703283
UNDERDRAIN (.079" THICK) (2.01 MM THICK)
8" PERFORATED STEEL PIPE UNDERDRAIN 680406 900 MM CORRUGATED STEEL PIPE RISER 703285
(079" THICK) (3.51 MM THICK)
8" THERMOPLASTIC TRAFFIC STRIPE 840506 900 MM PLASTIC PIPE 641140
80 MM PLASTIC PIPE (EDGE DRAIN 681137 900 MM PRECAST CONCRETE PIPE INLET 707133
OUTLET) 900 MM PRECAST CONCRETE PIPE 707244
80 MM PLASTIC PIPE (EDGE DRAIN) 681134 MANHOLE
80 MM PLASTIC PIPE (OUTLET) 680264 900 MM PRECAST CONCRETE PIPE RISER 707471
80 MM PLASTIC PIPE (SUBGRADE DRAIN 680267 900 MM REINFORCED CONCRETE PIPE 650079
OUTLET) 900 MM REINFORCED CONCRETE PIPE 650481
825 MM REINFORCED CONCRETE PIPE 650078 (CLASS IV)
900 MM REINFORCED CONCRETE PIPE 650130
650280
?CZ:EAI\gl\é :T)EINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)
900 MM ALTERNATIVE ELARED END 705339 900 MM REINFORCED CONCRETE PIPE 707479
SECTION RISER 705048
900 MM ALTERNATIVE PIPE CULVERT 620924 900 MM STEEL FLARED END SECTION
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
900 MM TEMPORARY CULVERT 073031 ADJUST VALVE BOX 152453
920 MM CAST-IN-DRILLED-HOLE 561009 ADJUST VALVE BOX FRAME AND COVER 152441
CONCRETE PILE (SIGN FOUNDATION) TO GRADE
A ADJUST WATER VALVE COVER TO GRADE 152402

AGGREGATE BASE 260200
ABANDON CULVERT 150206

AGGREGATE BASE (APPROACH SLAB) 260210
ABANDON INLET 150221

ALTERNATIVE FLARED TERMINAL SYSTEM 839585
ABANDON MANHOLE 150224

ALTERNATIVE IN-LINE TERMINAL SYSTEM 839584
ABANDON PIPELINE 150227

ANCHOR ASSEMBLY 692301
ABANDON SEWER 150241

ANTI-GRAFFITI COATING 511047
ABANDON WATER WELL 150229

ARCHITECTURAL SURFACE (BARRIER) 511036
ABUTMENT LUMBER BLOCKING 570115

ARCHITECTURAL TREATMENT 511035
ACCESS GATE 518009

ASPHALT CONCRETE 390101
ACCESS GATE (SOUND WALL) 518010

ASPHALT CONCRETE 390104
ACCESS OPENING, DECK 153530

ASPHALT CONCRETE 390152
ACCESS OPENING, SOFFIT 153531

ASPHALT CONCRETE (BRIDGE) 390115
ADJUST DOWNDRAIN 152436

ASPHALT CONCRETE (LEVELING) 390107
ADJUST EDGE DRAIN CLEANOUT 152415

ASPHALT CONCRETE (LEVELING) 390175
ADJUST FIRE HYDRANT 152427

ASPHALT CONCRETE (OPEN GRADED) 390106
ADJUST FRAME AND COVER TO GRADE 152438

ASPHALT CONCRETE (OPEN GRADED) 390165
ADJUST FRAME AND GRATE TO GRADE 152439

ASPHALT CONCRETE (TYPE A) 390102
ADJUST GRATE 152431

ASPHALT CONCRETE (TYPE A) 390153
ADJUST INLET 152430

ASPHALT CONCRETE (TYPE A) 390155
ADJUST MANHOLE 152432

ASPHALT CONCRETE (TYPE A, 12.5-MM 390146
ADJUST MANHOLE TO GRADE 152440 MAXIMUM GRADING)

ASPHALT CONCRETE (TYPE A, 19-MM 390189
ADJUST META 152500 ,

L BEAM GUARD RAILING MAXIMUM GRADING)

ADJUST MONUMENT TO GRADE 152423 ASPHALT CONCRETE (TYPE A, 19-MM 390144

MAXIMUM GRADING)
ADJUST OVERSIDE DRAIN 152437 ASPHALT CONCRETE (TYPE A, 37.5-MM 390143
ADJUST PIPE INLET TO GRADE 152443 MAXIMUM GRADING)

ASPHALT CONCRETE (TYPE B) 390103
ADJUST PULL BOX 869042

ASPHALT CONCRETE (TYPE B) 390154
ADJUST SEWER MANHOLE 152475

ASPHALT CONCRETE (TYPE B) 390160
ADJUST SLOTTED DRAIN TO GRADE 152555

ASPHALT CONCRETE (TYPE B, 12.5-MM 390148
ADJUST UNDERDRAIN RISER 152473 MAXIMUM GRADING)

AS 39010
ADJUST UTILITY COVER TO GRADE 152469 PHALT CONCRETE BASE (TYPE A) 8
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
ASPHALT CONCRETE BASE (TYPE A) 390171 BRIDGE DECK DRAINAGE SYSTEM 750505
ASPHALT CONCRETE DIKE 390113 BRIDGE REMOVAL 157550
ASPHALT MEMBRANE WATERPROOFING 540101 BRIDGE REMOVAL (PORTION) 157560
ASPHALT TREATED PERMEABLE BASE 290201 BRIDGE REMOVAL (PORTION), LOCATION A 157561
ASPHALT TREATED PERMEABLE BASE 290211 BRIDGE REMOVAL (PORTION), LOCATION B 157562
ASPHALT-RUBBER BINDER 370120 BRIDGE REMOVAL (PORTION), LOCATION C 157563
ASPHALTIC EMULSION (CURING SEAL) 270065 BRIDGE REMOVAL (PORTION), LOCATION D 157564
ASPHALTIC EMULSION (FOG SEAL COAT) 374002 BRIDGE REMOVAL (PORTION), LOCATION E 157565
ASPHALTIC EMULSION (PAINT BINDER) 397001 BRIDGE REMOVAL (PORTION), LOCATION F 157566
ASPHALTIC EMULSION (POLYMER 374492 BRIDGE REMOVAL (PORTION), LOCATION G 157567
MODIFIED)
B BRIDGE REMOVAL (PORTION), LOCATION H 157568

BRIDGE REMOVAL (PORTION), LOCATION | 157569
BACKFLOW PREVENTER ASSEMBLY 208420

BRIDGE REMOVAL (PORTION), LOCATION J 157570
BACKFLOW PREVENTER ASSEMBLY 208439
BLANKET BRIDGE REMOVAL (PORTION), LOCATION K 157571
BACKFLOW PREVENTER ASSEMBLY 208421 BRIDGE REMOVAL (PO 157573
ENGLOSURE (PORTION), LOCATION M
BALL VALVE 208683 BRIDGE REMOVAL, LOCATION A 157551
BAR REINFORCING STEEL 520101 BRIDGE REMOVAL, LOCATION B 157552
BAR REINFORCING STEEL (BOX CULVERT) 520107 BRIDGE REMOVAL, LOCATION C 157553
BAR REINFORCING STEEL (BRIDGE) 520102 BRIDGE REMOVAL, LOCATION D 157554
BAR REINFORCING STEEL (EPOXY 520106 BRIDGE REMOVAL, LOCATION E 157555
COATED)
BAR REINFORCING STEEL (EPOXY 520110 BRIDGE REMOVAL, LOCATION F 157556
COATED) (BRIDGE) BRIDGE REMOVAL, LOCATION G 157557
BAR REINFORCING STEEL (PUMPING 520113
PLANT) BUILDING WORK 994650
BA 5201
WAIIQ_LF;EINFORCING STEEL (RETAINING 03 BURIED POST ANCHOR 839528
BENCH 994425 C
BINDER (DUST PALLIATIVE) 180101

CABLE ANCHORAGE SYSTEM 692409
BITUMINOUS COATED FLUME DOWNDRAIN 691901

CABLE RAILING 839521
BITUMINOUS COATED TAPERED INLET 692131

CABLE RAILING (MODIFIED) 839527
BLANK WELL CASING 760030

CALIFORNIA ST-10 BRIDGE RAIL 839740
BOOSTER PUMP 209502

CAM COUPLER ASSEMBLY 208562
BOOSTER PUMP ELECTRICAL SYSTEM 860798

CAP INLET 155003
BOOSTER PUMP SYSTEM 209503

CAP MANHOLE 155007
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
CAP RISER 155006 CLASS 1 CONCRETE (STRUCTURE) 510410
CEMENT TREATED BASE (PLANT-MIXED, 270011 CLASS 2 AGGREGATE BASE 260201
CLASS A)
CEMENT TREATED PERMEABLE BASE 290301 CLASS 2 AGGREGATE SUBBASE 250201
CHAIN LINK FENCE 800300 CLASS 2 CONCRETE (BOX CULVERT) 510129
CHAIN LINK FENCE (TYPE CL-0.9) 800381 CLASS 2 CONCRETE (HEADWALL) 510135
CHAIN LINK FENCE (TYPE CL-0.9, VINYL- 800382 CLASS 2 CONCRETE (MINOR STRUCTURE) 510126
CLAD) CLASS 2 CONCRETE (RETAINING WALL 510132
CHAIN LINK FENCE (TYPE CL-1.2) 800385 FOOTING)
CHAIN LINK FENCE (TYPE CL-1.2, VINYL- 800386 CLASS 2 CONCRETE (RETAINING WALL) 510133
CLAD) CLASS 2 CONCRETE (WINGWALLS) 510138
CHAIN LINK FENCE (TYPE CL-1.8) 800391

CLASS 2 PERMEABLE MATERIAL 682040
CHAIN LINK FENCE (TYPE CL-1.8, 800394
EXTENSION ARM) CLASS 3 AGGREGATE BASE 260301
CHAIN LINK FENCE (TYPE CL-1.8, SLATTED) 800395

CLASS 3 CONCRETE (BACKFILL) 510220
CHAIN LINK FENCE (TYPE CL-1.8, VINYL- 800392
CLAD) CLASS 3 PERMEABLE MATERIAL 682045
CHAIN LINK FENCE (TYPE CL-2.4) 800423 CLASS 3 PERMEABLE MATERIAL 682049

BLANKET
CHAIN LINK FENCE (TYPE CL-3.0) 800427 ( )

CLASS 4 AGGREGATE SUBBASE 250401
CHAIN LINK GATE 801900

CLASS 4 CONCRETE (BACKFILL) 510314
CHAIN LINK RAILING 833020

CLEAN AND PAINT STRUCTURAL STEEL 590115
CHAIN LINK RAILING (RETAINING WALL) 833039

CLEAN AND PAINT STRUCTURAL STEEL 590116
CHAIN LINK RAILING (TYPE 4) 833024 (EXISTING BRIDGE)

CLEAN BRIDGE DECK 153235
CHAIN LINK RAILING (TYPE 6) 833031

CLEAN EXPANSION JOINT 511118
CHAIN LINK RAILING (TYPE 7 MODIFIED) 833033

CLEAN STRUCTURAL STEEL (EXISTING 590106
CHAIN LINK RAILING (TYPE 7) 833032 BRIDGE)
CHAIN LINK RAILING (TYPE 7L) 833034 CLEARING AND GRUBBING 160101
CHAIN LINK SLIDING GATE 804000 CLOSED CIRCUIT TELEVISION SYSTEM 860990
CHANGEABLE MESSAGE SIGN SYSTEM 860530 COBBLESTONE 722010

190151 COLD PLANE ASPHALT CONCRETE 153103

CHANNEL EXCAVATION PAVEMENT
CHANNELIZER (SURFACE MOUNTED) 120165 COLD PLANE ASPHALT CONCRETE 153151

PAVEMENT (25 MM MAXIMUM)
i';é?TﬁnggéSURFACE MOUNTED) 120166 COLD PLANE ASPHALT CONCRETE 153152
( ) PAVEMENT (30 MM MAXIMUM)
CHECK VALVE 208670 COLD PLANE ASPHALT CONCRETE 153153
CLASS 1 CONCRETE (BACKFILL) 510414 PAVEMENT (45 MM MAXIMUM)

COLD PLANE ASPHALT CONCRETE 153154
CLASS 1 CONCRETE (BOX CULVERT) 510413 PAVEMENT (60 MM MAXIMUM)

510408 COLD PLANE ASPHALT CONCRETE 153155

CLASS 1 CONCRETE (RETAINING WALL)

PAVEMENT (75 MM MAXIMUM)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
COLUMN CASING 550110 CONCRETE BARRIER (TYPE 60C) 839703
COMMERCIAL FERTILIZER 202018 CONCRETE BARRIER (TYPE 60D) 839704
COMMERCIAL FERTILIZER (EROSION 203056 CONCRETE BARRIER (TYPE 60E) 839705
CONTROL)
COMMERCIAL FERTILIZER (GRANULAR) 202030 CONCRETE BARRIER (TYPE 60G) 839706
COMMERCIAL FERTILIZER (PACKET) 202033 CONCRETE BARRIER (TYPE 60GA) 839707
COMMERCIAL FERTILIZER (SLOW 202031 CONCRETE BARRIER (TYPE 60GC) 839708
RELEASE) CONCRETE BARRIER (TYPE 60GE 839709
COMMERCIAL FERTILIZER (TABLET) 202032 ( )

CONCRE 839710
COMMUNICATION CONDUIT 860791 TE BARRIER (TYPE 60S)

CONCRETE BARRIER (T 839711
COMMUNICATION CONDUIT (BRIDGE) 860792 (TYPE 60SA)

CONCRETE BARRIER (T 839712
COMMUNICATION PULL BOX 869039 (TYPE 60SC)

CONCRETE BARRIER (TYPE 839713
COMPOST (EROSION CONTROL) 203024 (TYPE 60SE)

CONCRETE BARRIER (TYPE 732 839717
CONCRETE (CHANNEL LINING) 721430 ( 32 MODIFIED)

CONCRETE BARRIER (TYPE 732 839720
CONCRETE (CONCRETE APRON) 721431 ( )

CONCRETE BARRIER (TY 839721
CONCRETE (CONCRETED-ROCK SLOPE 721501 (TYPE 7328)
PROTECTION) CONCRETE BARRIER (TYPE 732B) 839723
CONCRETE (DITCH LINING) 721420

CONCRETE BARRIER (TYPE 732R) 839718
CONCRETE (GUTTER LINING) 721410

CONCRETE BARRIER (TYPE 736 MODIFIED) 839727
CONCRETE BACKFILL 193118

CONCRETE BARRIER (TYPE 736) 839725
CONCRETE BARRIER 839401

CONCRETE BARRIER (TYPE 736A) 839726
CONCRETE BARRIER (TYPE 25 MODIFIED) 833128

CONCRETE BARRIER (TYPE 736B) 839731
CONCRETE BARRIER (TYPE 25) 833125

CONCRETE BARRIER (TYPE 736R) 839728
CONCRETE BARRIER (TYPE 25A) 833126

CONCRETE BARRIER (TYPE 736SV) 839734
CONCRETE BARRIER (TYPE 25R MODIFIED) 833136

CONCRETE BARRIER (TYPE 742) 839735
CONCRETE BARRIER (TYPE 26 MODIFIED) 833142

CONCRETE BARRIER (TYPE 80) 839714
CONCRETE BARRIER (TYPE 26) 833140

CONCRETE BARRIER (TYPE K) 833080
CONCRETE BARRIER (TYPE 26A) 833141

CONCRETE CLOSURE WALL 513501
CONCRETE BARRIER (TYPE 26R MODIFIED) 833148

CONCRETE PAVEMENT 401000
CONCRETE BARRIER (TYPE 27B) 833162

CONCRETE PAVEMENT (RAMP TERMINI) 401066
CONCRETE BARRIER (TYPE 50) 839481

CONCRETE SEWER MANHOLE 719210
CONCRETE BARRIER (TYPE 50C) 839487

CONCRETE SURFACE TEXTURE 511055
CONCRETE BARRIER (TYPE 50D) 839489

CONCRETED-ROCK SLOPE PROTECTION 721519
CONCRETE BARRIER (TYPE 60) 839701 (1/2T, METHOD A)

839702 CONCRETED-ROCK SLOPE PROTECTION 721619

CONCRETE BARRIER (TYPE 60A)

(1/4T, METHOD B)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
CONCRETED-ROCK SLOPE PROTECTION 721518 DETECTOR LOOP 860811
(1T, METHOD A)
CONCRETED-ROCK SLOPE PROTECTION 721616 DEVELOP WATER SUPPLY 170101
(COBBLE, METHOD B) DIAPHRAGM BOLSTER 510805
CONCRETED-ROCK SLOPE PROTECTION 721609
(FACING, METHOD B) DITCH EXCAVATION 194001
CONCRETED-ROCK SLOPE PROTECTION 721608
(LIGHT, METHOD B) DOUBLE METAL BEAM BARRIER 839201
CONDUCTOR (NO. 4) 869007 DOUBLE METAL BEAM GUARD RAILING 839220
WOOD POST
CONDUCTOR (NO. 6) 869006 ( )
DOUBLE THRIE BEAM BARRIER 839310
CONDUCTOR (NO. 8) 869005
DOUBLE THRIE BEAM BARRIER (BRIDGE) 839313
CONDUCTOR CASING 760025
DOUBLE THRIE BEAM BARRIER (STEEL 839312
CONSTRUCTION AREA SIGNS 120090 POST)
DOUBLE THRIE BEAM BARRIER (WOOD 839311
CONSTRUCTION SITE MANAGEMENT 074016 POST)
CONTOUR GRADING 197003 DRAINAGE INLET 707050
CONTROL AND NEUTRAL CONDUCTORS 206560 DRAINAGE INLET MARKER 700617
CORE CONCRETE (101 MM - 150 MM) 515074 DRAINAGE MANHOLE 707051
CORE CONCRETE (151 MM - 200 MM) 515075 DRAINAGE PUMPING EQUIPMENT 740500
CORE CONCRETE (201 MM - 250 MM) 515076 DRILL AND BOND DOWEL 511106
. 515078 DRILL AND BOND DOWEL (EPOXY 511109
CORE CONCRETE (301 MM - 350 MM) CARTRIDGE)
CRACK EXISTING CONCRETE PAVEMENT 415101 DRILL AND BOND ROD 511105
CRASH CUSHION (ADIEM) 839603 DRILL HOLE (HORIZONTAL DRAIN) 681502
CRASH CUSHION (REACT 9CBB) 839604 DRILL HOLE (PRESPLITTING) 190170
CRASH CUSHION (REACT 9SCBS) 839605 DRILL PILOT HOLE 760021
CRASH CUSHION (TYPE CAT) 839601 DRIVE CAST-IN-STEEL-SHELL CONCRETE 499023
639602 PILE (406 MM)
CRASH CUSHION (TYPE CAT) BACKUP DRIVE CAST-IN-STEEL-SHELL CONCRETE 499025
CRASH CUSHION MODULE, SAND FILLED 839631 PILE (460 MM)
DRIVE CAST-IN-STEEL-SHELL CONCRETE 499031
CRASH CUSHION, SAND FILLED 839591 PILE (610 MM)
200120 DRIVE CAST-IN-STEEL-SHELL CONCRETE 499037
CULTIVATE PILE (762 MM)
CULTIVATE (SOIL AMENDMENT) 200121 DRIVE CAST-IN-STEEL-SHELL CONCRETE 499043
PILE (914 MM)
CURB RAMP DETECTABLE WARNING 731656 DRIVE PILE (CLASS 400) 491008
SURFACE
D DRIVE PILE (CLASS 400) (ALTERNATIVE V) 491010
DRIVE PILE (CLASS 400) (ALTERNATIVE W) 491013
DEBRIS RACK 706500
DRIVE PILE (CLASS 400C) 490760
DELINEATOR (CLASS 1 820107
( ) DRIVE PILE (CLASS 625) 490754
820108

DELINEATOR (CLASS 2)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
DRIVE PILE (CLASS 625) (ALTERNATIVE V) 490771 END CAP (TYPE TA) 839577
DRIVE PILE (CLASS 900) (ALTERNATIVE W) 490701 END CAP (TYPE TC) 839578
DRIVE STEEL PILE (HP 250 X 62) 490506 END SECTION 839553
DRIVE STEEL PILE (HP 250 X 85) 490512 EPOXY ADHESIVE (BOND COAT) 511115
DRIVE STEEL PILE (HP 310 X 125) 490563 ERECT PRECAST CONCRETE DECK UNIT 512410
DRIVE STEEL PILE (HP 310 X 79) 490558 ERECT PRECAST CONCRETE GIRDER 512401
DRIVE STEEL PILE (HP 360 X 132) 490567 ERECT PRECAST CONCRETE PANEL 512520
DRIVE STEEL PILE (HP 360 X 174) 490571 ERECT PRECAST PRESTRESSED 512502
DRIVE STEEL PIPE P 490581 CONCRETE BOX GIRDER
ILE (360 MM) ERECT PRECAST PRESTRESSED 512510

DRIVE STEEL PIPE PILE (406 MM) 490583 CONCRETE DECK UNIT

ERECT PRECAST PRESTRESSED 512500
DRIVE STEEL PIPE PILE (610 MM) 490585 CONCRETE GIRDER
DROP SEWER MANHOLE 19220 ERECT STRUCTURAL STEEL (BRIDGE) 550204
DUFF 202007 EROSION CONTROL 203015

EROSION CONTROL (BLANKET) 203001
E EROSION CONTROL (DRILL SEED) 203012
EARTH RETAINING STRUCTURE 197020 EROSION CONTROL (TYPE D) 203016
EARTH RETAINING STRUCTURE (GUARD 197030 EXPANSION DAM 519050
RAILING)
EARTH RETAINING STRUCTURE, 197026 EXTEND 200 MM CONDUIT 208909
LOCATION 1
EARTH RETAINING STRUCTURE, 197027 EXTEND 250 MM CONDUIT 208910
LOCATION 2

EXTINGUISHABLE MESSAGE SIGN SYSTEM 860504
EARTH RETAINING STRUCTURE, 197028
LOCATION 3
EARTH RETAINING STRUCTURE, 197029 F
LOCATION 4 FENCE (TYPE BW, 4-STRAND 800003
EARTH RETAINING STRUCTURE, 197021 ( o )
LOCATION A FENCE (TYPE BW, 4-STRAND, METAL 800008
EARTH RETAINING STRUCTURE, 197022 POST)
LOCATION B FENCE (TYPE BW, 5 STRAND, METAL 800007
EARTH RETAINING STRUCTURE, 197023 POST)
LOCATION C FENCE (TYPE BW, METAL POST) 800001
EARTH RETAINING STRUCTURE, 197024
LOCATION D FENCE (TYPE BW, WOOD POST) 800002
ELECTRIC SERVICE (IRRIGATION) 860797 FENCE (TYPE WM, METAL POST) 800051
EMBANKMENT 198050 FENCE (TYPE WM, WOOD POST) 800052
END ANCHOR ASSEMBLY (TYPE CA) 839582 FIBER (EROSION CONTROL) 203014
END ANCHOR ASSEMBLY (TYPE SFT) 839581 FIBER OPTIC SPLICE CLOSURE 867130
END CAP 839555 FIBER ROLLS 203021
END CAP (TYPE A) 839576 FILTER ASSEMBLY UNIT 208560
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
FILTER FABRIC 681990 FURNISH LAMINATED PANEL SIGN (63.5 560237
120000 MM-TYPE H)
FILTER FABRIC FURNISH PILING (CLASS 400) 491007
FILTER FABRIC (UNDERDRAIN) 681988 FURNISH PILING (CLASS 400) 491009
FINISHING ROADWAY 220101 (ALTERNATIVE V)
FURNISH PILING (CLASS 400) 491012
FIRE HYDRANT 993002 (ALTERNATIVE W)
FURNISH PILING (CLASS 400C) 490759
FLASHING ARROW SIGN 120110
FURNISH PILING (CLASS 625 490753
FLASHING BEACON 860601 ( )
120200 FURNISH PILING (CLASS 625) 490770
FLASHING BEACON (PORTABLE) (ALTERNATIVE V)
FLASHING BEACON AND LIGHTING 860603 FURNISH PILING (CLASS 900) 490700
(ALTERNATIVE W)
FLASHING BEACON SYSTEM 860604 FURNISH POLYESTER CONCRETE 515041
FLUME ANCHOR ASSEMBLY 692361 OVERLAY
v CHORASS FURNISH PRECAST PRESTRESSED 512240
FLUME DOWNDRAIN 691900 CONCRETE BOX GIRDER (20 M - 25 M)
FURNISH PRECAST PRESTRESSED 512241
FOLIAGE PROTECTOR 205051 CONCRETE BOX GIRDER (25 M - 30 M)
FURNISH PRECAST PRESTRESSED 512242
518025
FOOTING (SOUND WALL) CONCRETE BOX GIRDER (30 M - 35 M)
FRACTURED RIB TEXTURE 511064 FURNISH PRECAST PRESTRESSED 512256
CONCRETE BULB-TEE GIRDER (35 M-40 M)
FRAME AND GRATE 750007 FURNISH PRECAST PRESTRESSED 512230
FURNISH AND INSTALL DRAIN PIPE 681501 CONCRETE GIRDER (10 M - 15 M)
(HORIZONTAL DRAIN) FURNISH PRECAST PRESTRESSED 512231
FURNISH BRIDGE DECK TREATMENT 540108 CONCRETE GIRDER (15 M - 20 M)
MATERIAL FURNISH PRECAST PRESTRESSED 512232
FURNISH BRIDGE DECK TREATMENT 540109 CONCRETE GIRDER (20 M - 25 M)
MATERIAL (LOW ODOR) FURNISH PRECAST PRESTRESSED 512233
FURNISH CAST-IN-STEEL-SHELL 499022 CONCRETE GIRDER (25 M - 30 M)
CONCRETE PILING (406 MM) FURNISH PRECAST PRESTRESSED 512234
FURNISH CAST-IN-STEEL-SHELL 499024 CONCRETE GIRDER (30 M - 35 M)
CONCRETE PILING (460 MM) FURNISH PRECAST PRESTRESSED 512229
FURNISH CAST-IN-STEEL-SHELL 499030 CONCRETE GIRDER (5M - 10 M)
CONCRETE PILING (610 MM) FURNISH PRECAST PRESTRESSED 512354
FURNISH CAST-IN-STEEL-SHELL 499036 CONCRETE SLAB (TYPE SIV)
CONCRETE PILING (762 MM) FURNISH REMOVABLE SIGN PANEL FRAME 560206
FURNISH CAST-IN-STEEL-SHELL 499042 WITH SIGN PANELS ATTACHED
CONCRETE PILING (914 MM) FURNISH SIGN STRUCTURE (BRIDGE 560203
MOUNTED WITH WALKWAY
FURNISH DECK OVERLAY (CONCRETE) 511127 )
FURNISH SIGN STRUCTURE (BRIDGE 560223
FURNISH FORMED PANEL SIGN 560233 MOUNTED WITHOUT WALKWAY)
(OVERHEAD) FURNISH SIGN STRUCTURE 560213
FURNISH FORMED PANEL SIGN 560232 (LIGHTWEIGHT)
(ROADSIDE) FURNISH SIGN STRUCTURE (TRUSS) 560218
FURNISH LAMINATED PANEL SIGN (25.4 560234
MM-TYPE A) FURNISH SIGN STRUCTURE (TUBULAR) 560208
FURNISH LAMINATED PANEL SIGN (25.4 560235 FURNISH SINGLE SHEET ALUMINUM SIGN 560241
MM-TYPE B) (1.6 MM-FRAMED)
560236

FURNISH LAMINATED PANEL SIGN (63.5
MM-TYPE B)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
FURNISH SINGLE SHEET ALUMINUM SIGN 560238 IMPERMEABLE MEMBRANE 682007
(1.6 MM-UNFRAMED) oa01
FURNISH SINGLE SHEET ALUMINUM SIGN 560242 IMPORTED BORROW
(2.0 MM-FRAMED) IMPORTED BORROW (LIGHTWEIGHT 198009
FURNISH SINGLE SHEET ALUMINUM SIGN 560239 AGGREGATE)
(2.0 MM-UNFRAMED) IMPORTED MATERIAL 198006
FURNISH STEEL PILING (HP 250 X 62) 490505
IMPORTED MATERIAL (SHOULDER 198007
FURNISH STEEL PILING (HP 250 X 85) 490511 BACKING)
FURNISH STEEL PILING (HP 310 X 125) 490562 IMPORTED RIVER GRAVEL 198020
FURNISH STEEL PILING (HP 310 X 79) 490557 IMPORTED ROCKY MATERIAL 198021
FURNISH STEEL PILING (HP 360 X 132) 490566 IMPORTED TOPSOIL 200101
FURNISH STEEL PILING (HP 360 X 174) 490570 INDUCTIVE LOOP DETECTOR 860810
FURNISH STEEL PIPE PILING (360 MM) 490580 INLET FRAME AND GRATE 750030
FURNISH STEEL PIPE PILING (406 MM) 490582 INLET GRATE 750050
FURNISH STEEL PIPE PILING (610 MM) 490584 INSTALL MEDIAN MILEAGE PANEL 820180
FURNISH STRUCTURAL STEEL (BRIDGE) 550203 g\:gLALL RECLAIMED WATER WARNING 209205
G INSTALL REMOVABLE SIGN PANEL FRAME 560205
INSTALL ROADSIDE SIGN (LAMINATED 568023
GABION 722020 WOOD BOX POST)
INSTALL ROADSIDE SIGN PANEL ON 568017
GEOCOMPOSITE DRAIN 681132 e A KOS
GRATED LINE DRAIN 703233 INSTALL SIGN (MAST-ARM HANGER 568015
METHOD)
GRAVEL BLANKET 193101 INSTALL SIGN (STRAP AND SADDLE 568001
BRACKET METHOD
GRIND EXISTING CONCRETE PAVEMENT 420201 )
INSTALL SIGN OVERLAY 568007
GROOVE EXISTING CONCRETE PAVEMENT 420102
INSTALL SIGN PANEL ON EXISTING FRAME 568016
GUARD RAILING DELINEATOR 820118
INSTALL SIGN STRUCTURE (BRIDGE 560204
MOUNTED WITH WALKWAY)
H INSTALL SIGN STRUCTURE (BRIDGE 560224
ORC 520120 MOUNTED WITHOUT WALKWAY)
HEADED BAR REINFORCEMENT INSTALL SIGN STRUCTURE (LIGHTWEIGHT) 560214
074018
HEALTH AND SAFETY PLAN INSTALL SIGN STRUCTURE (TRUSS) 560219
511046
HEAVY BLAST TEXTURE INSTALL SIGN STRUCTURE (TUBULAR) 560209
AIN- 861203
HIGH SPEED WEIGH-IN-MOTION SYSTEM INTERCONNECTION CONDUIT AND CABLE 860703
860520
HIGHWAY ADVISORY RADIO SYSTEM INTERCONNECTION CONDUIT AND 860701
HIGHWAY LIGHTING 860403 CONDUCTOR
IRON SULFATE 202003
HIGHWAY PLANTING 200001
IRRIGATION CONTROLLER (BATTERY) 206929
HORIZONTAL DRAIN CONNECTOR UNIT 681510
IRRIGATION CONTROLLER ENCLOSURE 208301

CABINET
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
IRRIGATION CONTROLLER ENCLOSURE 860640 JUTE MESH 203561
CABINET
IRRIGATION SYSTEM 208000 K
750041
ISOLATION CASING KILOMETER POST MARKER 820114
JACKED 450 MM REINFORCED CONCRETE 655255
PIPE (CLASS Il) LEAD COMPLIANCE PLAN 190110
JACKED 450 MM REINFORCED CONCRETE 655365 LEAN CONCRETE BACKFILL 193119
PIPE (CLASS Ill)
JACKED 450 MM REINFORCED CONCRETE 655458 LEAN CONCRETE BASE 280000
PIPE (CLASS IV
( ) LIGHTING 860401
JACKED 450 MM REINFORCED CONCRETE 655572
PIPE (CLASS V) LIGHTING (AREA) 862026
JACKED 600 MM REINFORCED CONCRETE 655256
PIPE (CLASS Il LIGHTING (CITY STREET) 860402
JACKED 600 MM REINFORCED CONCRETE 655459
LIGHTING (LOCATION 1 860461
PIPE (CLASS IV) GHTING (LOCATION 1)
JACKED 600 MM REINFORCED CONCRETE 655574 LIGHTING (LOCATION 2) 860462
PIPE (CLASS V)
JACKED 750 MM REINFORCED CONCRETE 655460 LIGHTING (PARKING LOT) 860407
PIPE (CLASS IV) LIGHTING (STAGE CONSTRUCTION) 860415
JACKED 900 MM REINFORCED CONCRETE 655369
PIPE (CLASS IlI) LIGHTING (STREET) 860408
JOINT SEAL (ASPHALTIC PLUG 519133
( ) LIGHTING (TEMPORARY) 860400
JOINT SEAL (MR 15 MM 519120
( ) LIGHTING AND SIGN ILLUMINATION 860460
JOINT SEAL (MR 30 MM 519117
( ) LIGHTING AND SIGN ILLUMINATION 860551
JOINT SEAL (MR 40 MM) 519142 (LOCATION 1)
LIGHTING AND SIGN ILLUMINATION 860552
JOINT SEAL (MR 50 MM) 519144 (LOCATION 2)
JOINT SEAL (TYPE A) 519101 LIGHTING CONDUIT (BRIDGE) 860761
JOINT SEAL (TYPE AL) 519102 LIME 240100
JOINT SEAL (TYPE B - MR 40 MM) 519122 LIQUID ASPHALT, MC-70 (PRIME COAT) 395501
JOINT SEAL ASSEMBLY (MR 100 MM) 519128 LIQUID ASPHALT, SC-70 (PRIME COAT) 395001
JOINT SEAL ASSEMBLY (MR 101 MM - 160 519129 M
MM)
JOINT SEAL ASSEMBLY (MR 161 MM - 240 519130 MAINTAIN EXISTING IRRIGATION 206401
MM) FACILITIES
JOINT SEAL ASSEMBLY (MR 241 MM - 320 519131 MAINTAIN EXISTING PLANTED AREAS 204096
MM)
JOINT SEAL ASSEMBLY (MR 60 MM) 519124 MAINTAIN EXISTING PLANTS 204098
JOINT SEAL ASSEMBLY (MR 70 MM) 519125 MAINTENANCE VEHICLE PULLOUT 209801
JOINT SEAL ASSEMBLY (MR 80 MM) 519126 MANHOLE 719300
519127 MANHOLE (TYPE A) 719305

JOINT SEAL ASSEMBLY (MR 90 MM)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
MANHOLE FRAME AND COVER 750010 MINOR CONCRETE (CURB) 731501
MARKER (CULVERT) 820112 MINOR CONCRETE (CURB, GUTTER, 731510
518201 SIDEWALK AND DRIVEWAY)

MASONRY BLOCK WALL MINOR CONCRETE (CURB, SIDEWALK AND 731627
MECHANICAL WORK 991065 CURB RAMP)

MINOR CONCRETE (DITCH LINING) 727901
MEMBRANE WATERPROOFING 540103

MINOR CONCRETE (DRIVEWAY) 731516
METAL (BARRIER MOUNTED SIGN) 562002

MINOR CONCRETE (EXPOSED 731512
METAL (RAIL MOUNTED SIGN) 562004 AGGREGATE SIDEWALK)

MINOR CONCRETE (GUTTER DEPRESSION) 731507
METAL (ROADSIDE SIGN) 562001

MINOR CONCRETE (GUTTER LINING) 727906
METAL BEAM GUARD RAILING 832001

MINOR CONCRETE (GUTTER) 731517
METAL BEAM GUARD RAILING (2.1 M POST) 832062

MINOR CONCRETE (HEADWALL) 510535
METAL BEAM GUARD RAILING (2.1 M 832061
WOOD POST) MINOR CONCRETE (INVERT PAVING) 510510
METAL BEAM GUARD RAILING (ELEMENT) 832008

MINOR CONCRETE (ISLAND PAVING) 731511
METAL BEAM GUARD RAILING (SPECIAL) 832004

MINOR CONCRETE (MEDIAN PAVING) 510509
METAL BEAM GUARD RAILING (STEEL 832002
POST) MINOR CONCRETE (MINOR STRUCTURE) 510502
'\P/'g;/T*'- BEAM GUARD RAILING (WOGD 832003 MINOR CONCRETE (MISCELLANEOUS 731502

) 8027 CONSTRUCTION)

METAL CATTLE GUARD (3.7 M) % MINOR CONCRETE (PIPE COVER) 510522
METAL CATTLE GUARD (4.3 M) 558028 MINOR CONCRETE (PIPE ENCASEMENT) 510504
METAL GATE 801340 MINOR CONCRETE (PIPE ENCASEMENT) 719569
METAL RAILING 833000 MINOR CONCRETE (RED BRICK PATTERN) 731531
MILEPOST MARKER 820110 MINOR CONCRETE (RETAINING WALL 510518
MINOR CONCRETE 510501 FOOTING)

MINOR CONCRETE (RETAINING WALL) 510516
MINOR CONCRETE (BACKFILL) 510526

MINOR CONCRETE (SIDEWALK) 731521
MINOR CONCRETE (BACKFILL) 719589

MINOR CONCRETE (SIGN FOUNDATION) 510507
MINOR CONCRETE (BUS PAD) 731535

MINOR CONCRETE (SOUND WALL) 510524
MINOR CONCRETE (CHANNEL LINING) 727905

MINOR CONCRETE (STAMPED CONCRETE) 731519
MINOR CONCRETE (COBBLESTONE 731524
TEXTURED PAVING) MINOR CONCRETE (TEXTURED PAVING) 731530
'\S/|+’\F‘{(|3PR) CONCRETE (CONCRETE MOW 731509 MISCELLANEOUS IRON AND STEEL 750001
MINOR CONCRETE (CURB AND CURB 731626 MISCELLANEOUS IRON AND STEEL 750002
RAMP) (SEWER SYSTEM)
MINOR CONCRETE (CURB AND GUTTER) 731504 MISCELLANEOUS METAL 750500
MINOR CONCRETE (CURB AND SIDEWALK) 731505 MISCELLANEOUS METAL (BRIDGE) 750501

731623 750497

MINOR CONCRETE (CURB RAMP)

MISCELLANEOUS METAL (RESTRAINER -
BAR TYPE)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
MISCELLANEOUS METAL (RESTRAINER - 750498 MOVE-IN/MOVE-OUT (TEMPORARY 074037
CABLE TYPE) EROSION CONTROL)
MISCELLANEOUS METAL (RESTRAINER - 750496 MULCH 202011
PIPE TYPE)
MISCELLANEOUS METAL (RETAINING 750502 N
WALL)
MOBILIZATION 999990 NO. 5 PULL BOX 869035
MODIFY CONCRETE BARRIER 159110 NO. 5(T) PULL BOX 869034
MODIFY ELECTRICAL EQUIPMENT 152594 NO. 6 PULL BOX 869036
MODIFY FLASHING BEACON 860615 NO. 6(T) PULL BOX 869038
MODIFY FLUSH SOFFIT LUMINAIRE TO 100- 862073 NPS 2 SUPPLY LINE (BRIDGE) 208036
WATT HIGH PRESSURE SODIUM
MODIFY HEADWALL 152602 NPS 3 SUPPLY LINE (BRIDGE) 208038
MODIFY INLET 152604 NPS 6 SUPPLY LINE (BRIDGE) 208040
MODIFY INLET TO MANHOLE 152609 o)
MODIFY LIGHTING 861503

OBJECT MARKER 820130
MODIFY LIGHTING AND SIGN ILLUMINATION 861504

OBJECT MARKER (TYPE K) 820131
MODIFY MANHOLE 152610

OBJECT MARKER (TYPE K-1) 820141
MODIFY METAL BEAM GUARD RAILING 152632

OBJECT MARKER (TYPE K-2) 820143
MODIFY RAMP METERING SYSTEM 861088

OBJECT MARKER (TYPE L) 820132
MODIFY SIGN ILLUMINATION 860508

OBJECT MARKER (TYPE L-1) 820151
MODIFY SIGN STRUCTURE 152641

OBJECT MARKER (TYPE N) 820133
MODIFY SIGNAL 861502

OBJECT MARKER (TYPE P) 820134
MODIFY SIGNAL (LOCATION 1) 861491

OBJECT MARKER (TYPE PB) 820140
MODIFY SIGNAL (LOCATION 2) 861492

OBJECT MARKER (TYPE R) 820135
MODIFY SIGNAL AND LIGHTING 861501

OBLITERATE SURFACING 150305
MODIFY SIGNAL AND LIGHTING (LOCATION 861497
1) P
MODIFY SIGNAL AND LIGHTING (LOCATION 861498
2) PAINT CURB (2-COAT) 597401
MODIFY SIGNAL AND LIGHTING (LOCATION 861499
3) PAINT PAVEMENT MARKING 840660
MODIF 861500
4)o Y SIGNAL AND LIGHTING (LOCATION PAINT PAVEMENT MARKING (1-COAT) 840665
MODIFY SIGNAL AND LIGHTING (LOCATION 861505 PAINT PAVEMENT MARKING (2-COAT) 840666
5)
MODIFY TRAFFIC MONITORING STATION 860889 gg'lggg)TRUCTURA'— STEEL (EXISTING 590111
MODIFY TRAFFIC MONITORING STATION 860890 PAINT TRAFFIC STRIPE 840653
(COUNT)

203026 PAINT TRAFFIC STRIPE (1-COAT) 840655

MOVE-IN/MOVE-OUT (EROSION CONTROL)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
PAINT TRAFFIC STRIPE (2-COAT) 840656 PLACE AND COMPACT EMBANKMENT 197010
PAINTED STALL LINES AND PAVEMENT 840651 PLACE ASPHALT CONCRETE 394002
MARKINGS (MISCELLANEOUS AREA)
PARKING BUMPER (PRECAST CONCRETE) 842000 PLACE ASPHALT CONCRETE DIKE 394001
PAVEMENT MARKER (NON-REFLECTIVE) 850101 PLACE ASPHALT CONCRETE DIKE (TYPE A) 394040
PAVEMENT MARKER (NON-REFLECTIVE- 850121 PLACE ASPHALT CONCRETE DIKE (TYPE B) 394042
RECESSED)
PAVEMENT MARKER (REFLECTIVE) 850102 PLACE ASPHALT CONCRETE DIKE (TYPE C) 394044
PAVEMENT MARKER (REFLECTIVE- 850120 PLACE ASPHALT CONCRETE DIKE (TYPE D) 394046
RECESSED) PLACE ASPHALT CONCRETE DIKE (TYPE E) 394048
PAVEMENT MARKER (REFLECTIVE- 850103
SPECIAL TYPE G) PLACE ASPHALT CONCRETE DIKE (TYPE F) 394049
PAVEMENT MARKER (REFLECTIVE- 850104
SPECIAL TYPE H) PLACE DECK OVERLAY (CONCRETE) 511128
PAVEMENT MARKER (RETROREFLECTIVE) 850111 PLACE POLYESTER CONCRETE OVERLAY 515042
PAVEMENT MARKER (RETROREFLECTIVE- 850122 PLANT (GROUP A) 204035
RECESSED)
PAVEMENT MARKER (RETROREFLECTIVE- 850110 PLANT (GROUP A) 204001
SPECIAL TYPE ©) PLANT (GROUP B 204036
PAVEMENT MARKER (RETROREFLECTIVE- 850112 (GROUP B)
SPECIAL TYPE G) PLANT (GROUP B) 204002
PAVEMENT MARKER (RETROREFLECTIVE- 850113
SPECIAL TYPE H) PLANT (GROUP C) 204003
393001
PAVEMENT REINFORCING FABRIC PLANT (GROUP E) 204005
416101
PAVEMENT TRANSITION TAPER PLANT (GROUP F) 204006
PAVING ASPHALT (BINDER-PAVEMENT 391031
REINFORCING FAEERIC) PLANT (GROUP H) 204008
PAVING ASPHALT (BINDER-PAVEMENT 391005 PLANT (GROUP ) 204009
REINFORCING FABRIC)
PAVING ASPHALT (PAINT BINDER) 391003 PLANT (GROUP K) 204011
PAVING NOTCH EXTENSION 510800 PLANT (GROUP M) 204013
PEDESTRIAN BARRICADE 833077 PLANT (GROUP 0) 204010
PERMEABLE MATERIAL 682001 PLANT (GROUP U) 204038
PERMEABLE MATERIAL (BLANKET) 682008 PLANT (GROUP U) 204021
PERVIOUS BACKFILL MATERIAL 193030 PLANT (GROUP W) 204017
PERVIOUS BACKFILL MATERIAL 193031 PLANT (GROUP 2) 204022
RETAINING WALL
( ) PLANT ESTABLISHMENT WORK 204099
PICKET FENCING 800711
PORTABLE CHANGEABLE MESSAGE SIGN 128650
PICNIC TABLE WITH BENCHES 994420
PORTABLE DELINEATOR 120182
PIPE HANDRAILING 833085
PORTLAND CEMENT CONCRETE (PATCH) 511121
PIPE HANDRAILING (POST TYPE) 833087
833086 PORTLAND CEMENT CONCRETE BASE 405030

PIPE HANDRAILING (WALL TYPE)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
POWER AND TELEPHONE SERVICE 869070 RECONSTRUCT FENCE (TYPE WM) 151537
PREPARE AND PAINT CONCRETE 597600 RECONSTRUCT INLET 151512
PREPARE AND STAIN CONCRETE 597601 RECONSTRUCT METAL BEAM GUARD 151572
RAILING
PREPAR 153225
SURF ACE CONCRETE BRIDGE DECK RECONSTRUCT METAL BEAM GUARD 151624
PREPARE STORM WA 074019 RAILING (2.1 M POST)
PREVENTION PLAN TER POLLUTION RECONSTRUCT METAL BEAM GUARD 151625
PREPARE WATER POLLUTION CO 074017 RAILING (WOOD POST)
NTROL
PROGRAM RECONSTRUCT METAL RAILING (BRIDGE) 159010
PRESTRESSING CAST-IN-PLACE 500001 RECONSTRUCT THRIE BEAM BARRIER 151568
CONCRETE
PROGRESS SCHEDULE (CRITICAL PATH 070012 RECONSTRUCT WOOD FENCE 151534
METHOD)
REFINISH BRIDGE DECK 515020
PROGRESS SCHEDULE (CRITICAL PATH) 070010
RELOCATE CHAIN LINK FENCE 152380
PRUNE EXISTING PLANTS 200052
RELOCATE CON 152372
PTFE BEARING 518050 CRETE BARRIER (TYPE K)
RELOCATE CRASH CUSHIO 152388
PTFE SPHERICAL BEARING 518051 N
RELOCATE EXTINGUISHABLE M 861295
PULL BOX 869040 SIGN ESSAGE
PUMPING PLANT ELECTRICAL EQUIPMENT 741001 RELOCATE FENCE 152379
PUMPING PLANT EQUIPMENT 740550 RELOCATE FLASHING BEACON 861303
PUMPING PLANT METAL WORK 750520 RELOCATE FRAMED SIGN PANEL 152399
PURE LIVE SEED (EROSION CONTROL) 203045 RELOCATE GATE 152381
R RELOCATE HYDRANT 152351
RELOCATE IRRIGATION SYSTEM 152353
RAIL TENSIONING ASSEMBLY 839561
RELOCATE MAILBOX 152370
RAMP METERING SYSTEM 861100
RELOCATE MARKER 152385
RAMP METERING SYSTEM (LOCATION 1 861101
( ) RELOCATE METAL BEAM GUARD RAILING 152397
RAMP METERING SYSTEM (LOCATION 2 861102
( ) RELOCATE ROADSIDE SIGN 152390
RAMP METERING SYSTEM (LOCATION 3 861103
( ) RELOCATE ROADSIDE SIGN (METAL POST) 152391
RAPID SETTING CONCRETE (PATCH 511124
( ) RELOCATE ROADSIDE SIGN (STRAP AND 152393
REAMING WATER WELL 760022 SADDLE BRACKET METHOD)
RELOCATE ROADSIDE SIGN (WOOD POST) 152392
RECONSTRUCT CHAIN LINK FENCE 151540
RELOCATE ROADSIDE SIGN-ONE POST 152386
RECONSTRUCT DOUBLE METAL BEAM 151565
BARRIER RELOCATE ROADSIDE SIGN-TWO POST 152387
RECONSTRUCT DOUBLE THRIE BEAM 151570
BARRIER RELOCATE SIGN PANEL 152396
RECONSTRUCT FENCE 151531 RELOCATE WATER METER 152410
RECONSTRUCT FENCE (TYPE BW) 151536 REMODEL INLET 152703

Page A 20



ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
R R

REMODEL MANHOLE 152702 REMOVE CONCRETE SIDEWALK 153218
REMODEL SEWER MANHOLE 152730 REMOVE CONCRETE SIDEWALK AND 153211

DRIVEWAY

REMOVE ASPHALT CONCRETE 150769 REMOVE CONTRAST TREATMENT 150720
REMOVE ASPHALT CONCRETE DIKE 150771 REMOVE CORRUGATED METAL PIPE 150811
SEXI(EIVE ASPHALT CONCRETE OVERSIDE 150859 REMOVE CRASH CUSHION 156585
REMOVE ASPHALT CONCRETE SURFACING 150857 REMOVE CRASH CUSHION (SAND FILLED) 156590
REMOVE BARRIER RAILING 156577 REMOVE CULVERT 150805
REMOVE BASE AND SURFACING 150860 REMOVE CURB 150772
REMOVE BOX CULVERT 156535 REMOVE DELINEATOR 151224
REMOVE BRIDGE MOUNTED SIGN 150767 REMOVE DOUBLE METAL BEAM BARRIER 150667
REMOVE BRIDGE RAILING 156579 REMOVE DOWNDRAIN 150823
REMOVE BUILDING 160130 REMOVE DRAINAGE FACILITY 150804
REMOVE CABLE BARRIER 150656 REMOVE ENTRANCE TAPER 150615
REMOVE CABLE RAILING 150676 REMOVE EXISTING SOUND WALL 150835
REMOVE CATCH BASIN 150827 REMOVE FENCE 150605
REMOVE CHAIN LINK FENCE 150608 REMOVE FENCE (TYPE BW) 150606
REMOVE CHANNELIZERS 150730 REMOVE FENCE (TYPE WM) 150607
REMOVE CONCRETE 153210 REMOVE FLARED END SECTION 150668
REMOVE CONCRETE (CHANNEL) 153220 REMOVE GATE 150620
REMOVE CONCRETE (CURB AND GUTTER) 153215 REMOVE HEADWALL 150821
REMOVE CONCRETE (CURB, GUTTER, AND 153239 REMOVE INLET 150820
SIDEWALK)

REMOVE CONCRETE (MISCELLANEOUS) 153246 REMOVE IRRIGATION FACILITY 150685
REMOVE CONCRETE (STRUCTURE) 153213 REMOVE IRRIGATION SYSTEM 150686
REMOVE CONCRETE BARRIER 153221 REMOVE JUNCTION BOX 150828
REMOVE CONCRETE BARRIER (TYPE 50) 153230 REMOVE LIGHTING STANDARD 868007
REMOVE CONCRETE BARRIER (TYPE K) 153229 REMOVE MANHOLE 150826
REMOVE CONCRETE CURB 153214 REMOVE MARKER 150630
REMOVE CONCRETE CURB AND SIDEWALK 153216 REMOVE METAL BEAM BARRIER 150666
REMOVE CONCRETE DECK SURFACE 150870 REMOVE METAL BEAM GUARD RAILING 150662
REMOVE CONCRETE FLARED END 153219 REMOVE METAL POST 150749
zifﬂxg CONCRETE ISLAND (PORTIONS) 153222 REMOVE OVERSIDE DRAIN oo
FEMOVE CONGRETE PAVEMENT 150846 REMOVE PAINTED PAVEMENT MARKING 150712
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
REMOVE PAINTED TRAFFIC STRIPE 150711 REMOVE TREE 160120
REMOVE PAVEMENT MARKER 150722 REMOVE TREE STUMP 160121
REMOVE PAVEMENT MARKING 150713 REMOVE UNSOUND CONCRETE 153223
REMOVE PEDESTRIAN BARRICADE 150646 REMOVE YELLOW PAINTED TRAFFIC 150701
150806 STRIPE
REMOVE PIPE REMOVE YELLOW PAINTED TRAFFIC 150703
REMOVE PULL BOX 569043 STRIPE AND PAVEMENT MARKING
REMOVE YELLOW THERMOPLASTIC 150705
REMOVE RAILING 156572 PAVEMENT MARKING
150825 REMOVE YELLOW THERMOPLASTIC 150704
REMOVE REINFORCED CONCRETE BOX TRAFFIC STRIPE
CULVERT
REPAIR SPALLED JOINTS 413111
REMOVE RETAINING WALL 150829
REPAIR SPALLED SURFACE AREA 515028
REMOVE RETAINING WALL (PORTION) 150830
150834 REPLACE ASPHALT CONCRETE 390145
REMOVE RETAINING WALL (WOOD) SURFACING
REMOVE ROADSIDE SIGN 150742 REPLACE ASPHALT CONCRETE 390095
SURFACING
REMOVE ROADSIDE SIGN (METAL POST) 150745 REPLACE CONCRETE PAVEMENT (RAPID 401108
REMOVE ROADSIDE SIGN (STRAP AND 150747 STRENGTH CONCRETE)
SADDLE BRACKET METHOD) REPLACE PULL BOX 862065
REMOVE ROADSIDE SIGN (WOOD POST) 150744 RESET BARRICADE 152310
REMOVE ROADSIDE SIGN PANEL 150748 RESET CRASH CUSHION 152315
REMOVE SEWER MANHOLE 150824 RESET MAILBOX 152255
REMOVE SEWER PIPE 150841 RESET MARKER 152301
REMOVE SIGN 150740 RESET MARKERS AND DELINEATORS 152303
REMOVE SIGN FROM SIGN FRAME 150762 RESET MILEPOST MARKER 152299
REMOVE SIGN PANEL 150763 RESET OBJECT MARKER 152300
REMOVE SIGN STRUCTURE 150760 RESET ROADSIDE SIGN 152320
REMOVE SINGLE METAL BEAM BARRIER 150665 RESET ROADSIDE SIGN (METAL POST) 152324
REMOVE SLOPE PAVING 150844 RESET ROADSIDE SIGN (ONE POST) 152316
REMOVE SOUND WALL 153250 RESET ROADSIDE SIGN (TWO POST) 152317
REMOVE TERMINAL SECTION 150659 RESET ROADSIDE SIGN (WOOD POST) 152322
REMOVE THERMOPLASTIC PAVEMENT 150715 RESET TEMPORARY RAILING (TYPE K) 158210
MARKING
REMOVE THERMOPLASTIC TRAFFIC 150714 RETAINING WALL STEM (TYPE 6) 513551
STRIPE
RETURN CAP (TYPE TA) 839572
REMOVE THERMOPLASTIC TRAFFIC 150718
STRIPE AND PAVEMENT MARKING RETURN SECTION (THRIE BEAM BARRIER) 839545
REMOVE TRAFFIC STRIPE 150710
RIPPED TEXTURE (REINFORCING BAR) 511070
REMOVE TRAFFIC STRIPE AND PAVEMENT 150717
ROADSIDE CLEARING 200002

MARKING
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
ROADSIDE SIGN (METAL POST) 562007 ROCK SLOPE PROTECTION (BACKING NO. 721012
3, METHOD B)
ROADSIDE SIGN (STRAP AND SADDLE 566013 ROCK SLOPE PROTECTION (FACING 721009
BRACKET METHOD) METHOD B) ‘
ROADSIDE SIGN - ONE POST 566011 ROCK SLOPE PROTECTION (LIGHT, 721008
ROADSIDE SIGN - TWO POST 566012 METHOD B)
ROCK SLOPE PROTECTION FABRIC 729010
ROADWAY EXCAVATION 190101
ROLLING CHAIN LINK GATE 804201
ROADWAY EXCAVATION (DETOUR 190138
REMOVAL) ROOT PROTECTOR 205061
ROADWAY EXCAVATION (DETOUR) 190136 RUBBERIZED ASPHALT CONCRETE (TYPE 390126
ROADWAY EXCAVATION (GORE REMOVAL) 190134 G)
RUBBERIZED ASPHALT CONCRETE (TYPE 390206
ROADWAY EXCAVATION (SLIDE REMOVAL) 190130 G)
RUBBERIZED ASPHALT CONCRETE (TYPE 390127
ROADWAY EXCAVATION (TYPE Y) 190103 o)
AERIALLY DEPOSITED LEAD
( : RUBBERIZED ASPHALT CONCRETE (TYPE 390207
ROADWAY EXCAVATION (TYPE Y-1) 190107 o)
(AERIALLY DEPOSITED LEAD) ~UMBLE STRIP 504050
ROADWAY EXCAVATION (TYPE Y-2) 190108
(AERIALLY DEPOSITED LEAD)
ROADWAY EXCAVATION (TYPE Z-2) 190105 S
AERIALLY DEPOSITED LEAD
( : SACKED CONCRETE SLOPE PROTECTION 725001
ROADWAY EXCAVATION (TYPE Z-3) 190106
(AERIALLY DEPOSITED LEAD) SALVAGE CONCRETE BARRIER (TYPE K) 151274
ROADWAY EXCAVATION (UNSUITABLE 190139
MATERIAL) SALVAGE CRASH CUSHION 158100
200114
ROCK BLANKET SALVAGE CRASH CUSHION MODULES 158101
190161
ROCK EXCAVATION SALVAGE DOUBLE THRIE BEAM BARRIER 151266
ROCK SLOPE PROTECTION (1 TON, 720104 2031
METHOD A) SALVAGE FLASHING BEACON 86203
ROCK SLOPE PROTECTION (1/2T, METHOD 720120 SALVAGE FRAME AND GRATE 151227
A)
ROCK SLOPE PROTECTION (1/2T, METHOD 721023 SALVAGE METAL BEAM GUARD RAILING 151272
B
) SALVAGE METAL BRIDGE RAILING 151270
ROCK SLOPE PROTECTION (1/4 TON, 721007
METHOD B) SALVAGE ROADSIDE SIGN 151281
ROCK SLOPE PROTECTION (1/4T, METHOD 721024
B) SALVAGE ROADSIDE SIGN (WOOD POST) 151284
ROCK SLOPE PROTECTION (1T, METHOD A) 720119 SALVAGE ROADSIDE SIGN PANEL 151282
ROCK SLOPE PROTECTION (1T, METHOD B) 721022 SALVAGE SIGN STRUCTURE 151286
ROCK SLOPE PROTECTION (2 TON, 720103 193114
METHOD A) SAND BACKFILL
ROCK SLOPE PROTECTION (2T, METHOD A) 720118 SAND COVER 365001
ROCK SLOPE PROTECTION (4T, METHOD A) 720117 SCREENINGS (COARSE) 375023
ROCK SLOPE PROTECTION (BACKING NO. 721010 SCREENINGS (HOT-APPLIED) 375030
1, METHOD B)
721011 SCREENINGS (MEDIUM FINE) 375021

ROCK SLOPE PROTECTION (BACKING NO.
2, METHOD B)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
SCREENINGS (MEDIUM) 375022 SIGNAL AND LIGHTING (LOCATION 7) 860257
SCREENINGS (RUBBERIZED SEAL COAT) 375024 SIGNAL AND LIGHTING (LOCATION 8) 860258
SEAL COURSE CONCRETE 510000 SIGNAL AND LIGHTING (STAGE 860298
SEAL JOINT (EXISTING CONCRET 413115 CONSTRUCTION)
E
PAVEMENT) SIGNAL AND LIGHTING (TEMPORARY) 860150
SEAL LONGITUDINAL ISOLATION JOINT 404094 SINGLE THRIE BEAM BARRIER 839301
SEAL LONGITUDINAL JOINT 414091 SINGLE THRIE BEAM BARRIER (STEEL 839303
POST)
SEAL P 404092
AVEMENT JOINT SINGLE THRIE BEAM BARRIER (WOOD 839302
SEAL RANDOM CRACKS 374206 POST)
SIZE 27 CONDUIT 860762
SEAL TRANSVERSE JOINT 414101
SIZE 53 CONDUIT 860764
SEED (EROSION CONTROL) 203040
SIZE 78 CONDUIT 860765
SEED (TYPE 1) (EROSION CONTROL) 203043
SLOPE PAVING (CONCRETE) 721810
SEED (TYPE 2) (EROSION CONTROL) 203044
SLURRY SEAL 377501
SEEDING 204051
SNOW POLE MARKER 820115
SEISMIC MONITORING SYSTEM 869072
SOIL AMENDMENT 202006
SEWER MANHOLE 719200
SOIL NAIL ASSEMBLY 197060
SHOTCRETE 530100
SOUND WALL (BARRIER) (MASONRY 517961
SHOULDER BACKING 190185 BLOCK)
SHOULDER RUMBLE STRIP (AC, GROUND- 394054 SOUND WALL (MASONRY BLOCK) 518002
IN INDENTATIONS) SPLICE VAULT 869047
SHOULDER RUMBLE STRIP (AC, ROLLED- 394052
IN INDENTATIONS) SPOT BLAST CLEAN AND PAINT 590135
SHOULDER RUMBLE STRIP (PCC, GROUND- 401082 UNDERCOAT
IN INDENTATIONS) SPRINKLER (TYPE A-1) 208461
SHOULDER RUMBLE STRIP (PCC, ROLLED- 401080
IN INDENTATIONS) SPRINKLER (TYPE A-3) 208463
SIGN ILLUMINATION 860501 SPRINKLER (TYPE A-5) 208465
SIGNAL AND LIGHTING 860301 SPRINKLER (TYPE A-6) 208466
SIGNAL AND LIGHTING 860201 SPRINKLER (TYPE A-7) 208467
SIGNAL AND LIGHTING (CITY) 860297 SPRINKLER (TYPE A-8) 208468
SIGNAL AND LIGHTING (LOCATION 1) 860251 SPRINKLER (TYPE B-1) 208471
SIGNAL AND LIGHTING (LOCATION 2) 860252 SPRINKLER (TYPE B-2) 208472
SIGNAL AND LIGHTING (LOCATION 3) 860253 SPRINKLER (TYPE B-3) 208473
SIGNAL AND LIGHTING (LOCATION 4) 860254 SPRINKLER (TYPE B-5) 208475
SIGNAL AND LIGHTING (LOCATION 5) 860255 SPRINKLER (TYPE B-6) 208476
860256 208482

SIGNAL AND LIGHTING (LOCATION 6)

SPRINKLER (TYPE C-2)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
SPRINKLER (TYPE C-3) 208483 STRUCTURE BACKFILL (SOLDIER PILE 193029
208484 WALL)

SPRINKLER (TYPE C-4) STRUCTURE BACKFILL (SOUND WALL) 193014
SPRINKLER (TYPE D-1) 208526 STRUCTURE BACKFILL (TIEBACK WALL) 193026
SPRINKLER (TYPE D-2) 208527 STRUCTURE BACKFILL, RETAINING WALL 193020

SPRINKLER CONTROL CONDUIT (BRIDGE) 860796 (SOUND WALL )
STRUCTURE CONCRETE (PUMPING PLANT) 510069
STABILIZING EMULSION (EROSION 203061
CONTROL) STRUCTURE EXCAVATION 192001
STEEL SHEET PILING 490801 STRUCTURE EXCAVATION (BRIDGE) 192003
STRAW (EROSION CONTROL) 203003 STRUCTURE EXCAVATION (CULVERT) 192025
STREET SWEEPING 074041 STRUCTURE EXCAVATION (PIER COLUMN) 192031
STRIPPING EXCAVATION 190162 STRUCTURE EXCAVATION (PUMPING 192026
STRUCTURAL CONCRETE 510050 PLANT)
STRUCTURE EXCAVATION (RETAINING 192037
STRUCTURAL CONCRETE, APPROACH 510080 WALL)
SLAB STRUCTURE EXCAVATION (ROCK SLOPE 192032
STRUCTURAL CONCRETE, APPROACH 510085 PROTECTION)
SLAB (TYPE EQ) STRUCTURE EXCAVATION (ROCK) 192035
STRUCTURAL CONCRETE, APPROACH 510088
SLAB (TYPE N MODIFIED) STRUCTURE EXCAVATION (SLOPE 192030
STRUCTURAL CONCRETE, APPROACH 510086 PROTECTION)
SLAB (TYPE N) STRUCTURE EXCAVATION (SOIL NAIL 192055
STRUCTURAL CONCRETE, APPROACH 510087 WALL)
SLAB (TYPE R) STRUCTURE EXCAVATION (SOLDIER PILE 192049
STRUCTURAL CONCRETE, BARRIER SLAB 510072 WALL)
STRUCTURE EXCAVATION (SOUND WALL) 192038
STRUCTURAL CONCRETE, BRIDGE 510053
STRUCTURE EXCAVATION (TIEBACK WALL) 192050
STRUCTURAL CONCRETE, BRIDGE 510051
FOOTING STRUCTURE EXCAVATION (TYPE A) 192008
STRUCTURAL CONCRETE, PIER COLUMN 510065 STRUGTURE EXCAVATION (TYPE D) 192020
SIJCTURAL CONCRETE, RETAINING 510060 STRUCTURE EXCAVATION (TYPE DH) 192021
STRUCTURAL STEEL (BRIDGE) 550102 STRUCTURE EXCAVATION (TYPE H) 192023
STRUCTURE BACKFILL 193001 STRUCTURE EXCAVATION (TYPE Y-2) 192058
(AERIALLY DEPOSITED LEAD)
STRUCTURE BACKFILL (BRIDGE) 193003 STRUCTURE EXCAVATION (TYPE Z-2) 192053
STRUCTURE BACKFILL (CHANNEL) 193017 (AERIALLY DEPOSITED LEAD)
STRUCTURE EXCAVATION (TYPE Z-3) 192054
STRUCTURE BACKFILL (CULVERT) 193004 (AERIALLY DEPOSITED LEAD)
192027 STRUCTURE EXCAVATION, RETAINING 192048
STRUCTURE BACKFILL (PUMPING PLANT) WALL (SOUND WALL )
STRUCTURE BACKFILL (RETAINING WALL) 193013 SUBGRADE ENHANCEMENT FABRIC 198200
STRUCTURE BACKFILL (SLURRY CEMENT) 193006 SURVEY MONUMENT 810110
STRUCTURE BACKFILL (SOIL NAIL WALL) 193028 SURVEY MONUMENT (TYPE A) 810111
810116

SURVEY MONUMENT (TYPE D)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
SYSTEM TESTING AND DOCUMENTATION 869075 TEMPORARY PAVEMENT MARKING (PAINT) 120149
T TEMPORARY PAVEMENT MARKING (TAPE) 120152
TEMPORARY RAILING (TYPE K) 129000
TAPERED INLET 692101
TEMPORARY SHORING 072008
TEMPORARY CHECK DAM 074035
TEMPORARY SIGNAL SYSTEM 128601
TEMPORARY CONCRETE WASHOUT 074042
(PORTABLE) TEMPORARY SILT FENCE 074029
074032
TEMPORARY CONCRETE WASHOUT TEMPORARY SOIL STABILIZER 074025
FACILITY
TEMPORARY CONSTRUCTION ENTRANCE 074033 TEMPORARY STRAW BALE 074030
TEMPORARY COVER 074034 TEMPORARY STRAW BALE BARRIER 074036
TEMPORARY CRASH CUSHION 129110 TEMPORARY SUPPORT 072006
TEMPORARY CRASH CUSHION MODULE 129100 TEMPORARY TERMINAL SECTION (TYPE K) 121161
TEMPORARY CULVERT 073000 TEMPORARY TRAFFIC SCREEN 129150
TEMPORARY DELINEATOR (CLASS 1) 1258201 TEMPORARY TRAFFIC STRIPE 120161
TEMPORARY DRAINAGE INLET 074038 TEMPORARY TRAFFIC STRIPE (PAINT) 120159
PROTECTION
TEMPORARY END SECTION 121150 TEMPORARY TRAFFIC STRIPE (TAPE) 120151
TEMPORARY EROSION CONTROL 074023 TERMINAL ANCHOR ASSEMBLY (TYPE CA) 839569
TEMPORARY EROSION CONTROL BLANKET 074027 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) 839568
TEMPORARY FENCE 071301 TERMINAL CONNECTOR (THRIE BEAM 839547
BARRIER)
TEMPORARY FENCE (TYPE BW) 071302 TERMINAL SECTION (TYPE B) 839551
TEMPORARY FENCE (TYPE CL-1.8) 071322 TERMINAL SECTION (TYPE C) 839552
TEMPORARY FENCE (TYPE CL-6) 071321 TERMINAL SYSTEM (TYPE CAT) 839566
TEMPORARY FENCE (TYPE ESA) 071325 TERMINAL SYSTEM (TYPE CAT) BACKUP 839567
TEMPORARY FENCE (TYPE WM) 071303 TERMINAL SYSTEM (TYPE SRT) 839565
TEMPORARY FIBER ROLL 074028 TESTING WELL 260012
TEMPORARY FLASHING BEACON 128660 THERMOPLASTIC CROSSWALK AND 840519
074031 PAVEMENT MARKING
TEMPORARY GRAVEL BAG BERM THERMOPLASTIC PAVEMENT MARKING 840515
TEMPORARY HYDRAULIC MULCH 074040
(BONDED FIBER MATRIX) THERMOPLASTIC TRAFFIC STRIPE 840501
TEMPORARY HYDRAULIC MULCH 074039 THERMOPLASTIC TRAFFIC STRIPE 840560
(POLYMER STABILIZED FIBER MATRIX) (SPRAYABLE)
TEMPORARY MARKER 120154 TIE BAR (DRILL AND BOND) 406003
TEMPORARY MULCH 074026 TIEBACK ANCHOR 500050
TEMPORARY PAVEMENT MARKER 120300 TIMBER LAGGING 575004
TEMPORARY PAVEMENT MARKING 120150 TIMBER RETAINING WALL 575005
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
TIME-RELATED OVERHEAD 070018 TWO-COMPONENT PAINT PAVEMENT 840661
TOPSOIL 201700 MARKING
TYPE Il BARRICADE 120116
12

TRAFFIC CONE 0119 TYPE Il BARRICADE 120120
TRAFFIC CONTR 120102

OL SURVEILLANCE TYPE Ill SERVICE EQUIPMENT ENCLOSURE 860620
TRAFFIC CONTROL SYSTEM 120100
TRAFFIC CONTROL SYSTEM (ONE WAY) 128602 U
TRAFFIC MONITORING STATION 860930 UNDERDRAIN MARKER 820111
TRAFFIC MONITORING STATION (COUNT) 860925 W
TRAFFIC MONITORING STATION 860931
(LOCATION 1) WARRANTY 070020
TRAFFIC MONITORING STATION 860940 WATER METER 208304
(LOCATION 10)
TRAFFIC MONITORING STATION 860941 WATER POLLUTION CONTROL 074020
(LOCATION 11) WATER SUPPLY SYSTEM 760080
TRAFFIC MONITORING STATION 860942
(LOCATION 12) WELDED STEEL PIPE CASING (BRIDGE) 703450
TRAFFIC MONITORING STATION 860932
(LOCATION 2) WELL DEVELOPMENT 760011
TRAFFIC MONITORING STATION 860933
(LOGATION 3) WELL SCREEN 760035
TRAFFIC MONITORING STATION 860934 WILD FLOWER SEEDING 204053
(LOCATION 4)
TRAFFIC MONITORING STATION 860935 WILDLIFE PASSAGE WAY (TYPE M) 833073
(LOCATION 5) WILDLIFE PASSAGE WAY (TYPE S) 833072
TRAFFIC MONITORING STATION 860936
(LOCATION 6) WIRE MESH GATE 801100
TRAFFIC MONITORING STATION 860937
(LOCATION 7) WOOD FENCE 800701
TRAFFIC MONITORING STATION 860938 WORK AREA MONITORING 590301
(LOCATION 8)
TRAFFIC MONITORING STATION 860939
(LOCATION 9)
TRAINING 869080
TRANSITION RAILING (TYPE DTB) 839542
TRANSITION RAILING (TYPE STB) 839540
TRANSITION RAILING (TYPE WB) 839541
TRANSPLANT PALM TREE 204031
TRANSPLANT TREE 204030
TRASH RECEPTACLE 994901
TREAT BRIDGE DECK 540102
TRENCH EXCAVATION 190140
TUBULAR HANDRAILING 833088

Page A 27






State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
070010 PROGRESS SCHEDULE (CRITICAL PATH) LS 1 1 1.00 $16,000.00 $16,000.00
LS 4 2 2.00 $3,002,500.00 $6,005,000.00
LS 8 2 2.00 $5,312.50 $10,625.00
LS 11 1 1.00 $10,000.00 $10,000.00
LS 12 1 1.00 $5,000.00 $5,000.00
Unit Sub Total LS 7 7.00 $863,803.57 $6,046,625.00
Item Code 070010 Total No. of Proj. 7 Total Amount  $6,046,625.00
070012 PROGRESS SCHEDULE (CRITICAL PATH LS 1 5 5.00 $7,900.00 $39,500.00
METHOD)
LS 2 7 7.00 $4,785.71 $33,500.00
LS 3 12 12.00 $4,239.58 $50,875.00
LS 4 25 25.00 $10,126.00 $253,150.00
LS 5 5 5.00 $4,100.00 $20,500.00
LS 6 7 7.00 $4,071.43 $28,500.00
LS 7 10 10.00 $5,474.20 $54,742.00
LS 8 6 6.00 $6,216.67 $37,300.00
LS 9 1 1.00 $5,000.00 $5,000.00
LS 10 4 4.00 $3,750.00 $15,000.00
LS 11 6 6.00 $8,250.00 $49,500.00
LS 12 6 6.00 $9,783.33 $58,700.00
Unit Sub Total LS 94 94.00 $6,875.18 $646,267.00
Item Code 070012 Total No. of Proj. 94 Total Amount $646,267.00
070018 TIME-RELATED OVERHEAD LS 3 1 1.00 $357,020.00 $357,020.00
LS 4 17 17.00 $4,408,202.94 $74,939,450.00
LS 8 5 5.00 $806,000.00 $4,030,000.00
LS 12 1 1.00 $90,000.00 $90,000.00
Unit Sub Total LS 24 24.00 $3,309,019.58 $79,416,470.00
070018 TIME-RELATED OVERHEAD WDAY 1 6 2,745.00 $3,502.37 $9,614,000.00
WDAY 2 7 1,640.00 $978.05 $1,604,000.00
WDAY 3 10 2,370.00 $4,589.35 $10,876,750.00
WDAY 4 9 6,931.00 $32,308.57 $223,930,715.00
WDAY 5 4 1,405.00 $3,777.58 $5,307,500.00
WDAY 6 7 1,895.00 $4,338.26 $8,221,000.00
WDAY 7 8 3,015.00 $1,634.83 $4,929,000.00
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State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
070018 TIME-RELATED OVERHEAD WDAY 8 2 590.00 $5,837.29 $3,444,000.00
WDAY 9 1 60.00 $1,000.00 $60,000.00
WDAY 10 4 1,590.00 $2,987.11 $4,749,500.00
WDAY 11 6 1,900.00 $1,984.00 $3,769,600.00
WDAY 12 5 3,800.00 $6,447.61 $24,500,900.00
Unit Sub Total WDAY 69 27,941.00 $10,772.95 $301,006,965.00
Item Code 070018 Total No. of Proj. 93 Total Amount $380,423,435.00
070020 WARRANTY LS 1 1 1.00 $1,000.00 $1,000.00
LS 2 1 1.00 $6,000.00 $6,000.00
LS 7 1 1.00 $600.00 $600.00
Unit Sub Total LS 3 3.00 $2,533.33 $7,600.00
Item Code 070020 Total No. of Proj. 3 Total Amount $7,600.00
071301 TEMPORARY FENCE M 5 1 200.00 $45.00 $9,000.00
M 6 1 130.00 $20.00 $2,600.00
Unit Sub Total M 2 330.00 $35.15 $11,600.00
Item Code 071301 Total No. of Proj. 2 Total Amount $11,600.00
071302 TEMPORARY FENCE (TYPE BW) M 1 1 450.00 $18.00 $8,100.00
M 3 1 140.00 $100.00 $14,000.00
M 4 1 2,730.00 $60.00 $163,800.00
M 10 1 270.00 $21.00 $5,670.00
Unit Sub Total M 4 3,590.00 $53.36 $191,570.00
Item Code 071302 Total No. of Proj. 4 Total Amount $191,570.00
071303 TEMPORARY FENCE (TYPE WM) M 3 1 92.00 $100.00 $9,200.00
M 4 1 240.00 $55.00 $13,200.00
Unit Sub Total M 2 332.00 $67.47 $22,400.00
Item Code 071303 Total No. of Proj. 2 Total Amount $22,400.00
071321 TEMPORARY FENCE (TYPE CL-6) LF 2 1 160.00 $8.00 $1,280.00
Unit Sub Total LF 1 160.00 $8.00 $1,280.00
Item Code 071321 Total No. of Proj. 1 Total Amount $1,280.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
071322 TEMPORARY FENCE (TYPE CL-1.8) M 1 2 690.00 $26.90 $18,560.00
M 3 3 308.00 $157.94 $48,646.00
M 4 8 2,657.00 $31.24 $83,003.00
M 5 3 4,180.00 $44.58 $186,347.50
M 6 2 760.00 $20.53 $15,600.00
M 7 3 84.00 $98.81 $8,300.00
M 8 1 380.00 $30.00 $11,400.00
M 12 2 2,770.00 $30.63 $84,850.00
Unit Sub Total M 24 11,829.00 $38.61 $456,706.50
Item Code 071322 Total No. of Proj. 24 Total Amount $456,706.50
071325 TEMPORARY FENCE (TYPE ESA) LF 2 1 20.00 $8.00 $160.00
Unit Sub Total LF 1 20.00 $8.00 $160.00
071325 TEMPORARY FENCE (TYPE ESA) M 1 9 8,820.00 $18.50 $163,212.00
M 2 10 2,488.00 $14.61 $36,346.20
M 3 19 18,945.00 $12.61 $238,930.00
M 4 22 16,303.00 $10.49 $171,053.00
M 5 8 2,733.00 $21.84 $59,695.00
M 6 8 6,940.00 $10.45 $72,530.00
M 7 5 4,600.00 $24.11 $110,885.00
M 8 7 11,070.00 $17.65 $195,345.00
M 9 2 1,050.00 $30.00 $31,500.00
M 10 6 6,690.00 $13.68 $91,497.50
M 11 10 7,165.00 $10.32 $73,939.10
M 12 6 4,020.00 $15.68 $63,020.00
Unit Sub Total M 112 90,824.00 $14.40 $1,307,952.80
Item Code 071325 Total No. of Proj. 113 Total Amount  $1,308,112.80
072006 TEMPORARY SUPPORT LS 3 1 1.00 $219,000.00 $219,000.00
LS 4 1 1.00 $35,000.00 $35,000.00
LS 7 1 1.00 $45,000.00 $45,000.00
LS 8 1 1.00 $21,000.00 $21,000.00
LS 10 1 1.00 $5,000.00 $5,000.00
LS 12 1 1.00 $120,000.00 $120,000.00
Unit Sub Total LS 6 6.00 $74,166.67 $445,000.00
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State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 072006 Total No. of Proj. 6 Total Amount $445,000.00
072008 TEMPORARY SHORING M2 4 1 1,250.00 $105.00 $131,250.00
Unit Sub Total M2 1 1,250.00 $105.00 $131,250.00
Item Code 072008 Total No. of Proj. 1 Total Amount $131,250.00
073000 TEMPORARY CULVERT M 3 1 250.00 $363.00 $90,750.00
Unit Sub Total M 1 250.00 $363.00 $90,750.00
Item Code 073000 Total No. of Proj 1 Total Amount $90,750.00
073026 300 MM TEMPORARY CULVERT M 4 1 190.00 $250.00 $47,500.00
Unit Sub Total M 1 190.00 $250.00 $47,500.00
Item Code 073026 Total No. of Proj 1 Total Amount $47,500.00
073028 450 MM TEMPORARY CULVERT M 12 1 230.00 $750.00 $172,500.00
Unit Sub Total M 1 230.00 $750.00 $172,500.00
Item Code 073028 Total No. of Proj 1 Total Amount $172,500.00
073029 600 MM TEMPORARY CULVERT M 12 2 575.00 $669.57 $385,000.00
Unit Sub Total M 2 575.00 $669.57 $385,000.00
Item Code 073029 Total No. of Proj. 2 Total Amount $385,000.00
073031 900 MM TEMPORARY CULVERT 2 1 25.00 $250.00 $6,250.00
12 1 23.00 $1,700.00 $39,100.00
Unit Sub Total M 2 48.00 $944.79 $45,350.00
Item Code 073031 Total No. of Proj. 2 Total Amount $45,350.00
073032 1050 MM TEMPORARY CULVERT M 12 1 24.00 $1,100.00 $26,400.00
Unit Sub Total M 1 24.00 $1,100.00 $26,400.00
Item Code 073032 Total No. of Proj 1 Total Amount $26,400.00
073033 1200 MM TEMPORARY CULVERT M 4 1 20.00 $555.00 $11,100.00
M 12 1 370.00 $650.00 $240,500.00
Unit Sub Total M 2 390.00 $645.13 $251,600.00
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State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 073033 Total No. of Proj. 2 Total Amount $251,600.00
073036 1500 MM TEMPORARY CULVERT M 12 1 3.60 $2,600.00 $9,360.00
Unit Sub Total M 1 3.60 $2,600.00 $9,360.00
Item Code 073036 Total No. of Proj. 1 Total Amount $9,360.00
074016 CONSTRUCTION SITE MANAGEMENT LS 8 1 1.00 $5,000.00 $5,000.00
Unit Sub Total LS 1 1.00 $5,000.00 $5,000.00
Item Code 074016 Total No. of Proj. 1 Total Amount $5,000.00
074017 PREPARE WATER POLLUTION CONTROL LS 1 16 16.00 $1,483.75 $23,740.00
PROGRAM
LS 2 41 41.00 $1,667.00 $68,347.14
LS 3 49 49.00 $1,571.96 $77,026.00
LS 4 57 57.00 $1,477.14 $84,197.00
LS 5 29 29.00 $1,826.86 $52,979.00
LS 6 32 32.00 $1,279.23 $40,935.50
LS 7 59 59.00 $1,933.86 $114,098.01
LS 8 29 29.00 $1,657.38 $48,064.03
LS 9 12 12.00 $1,161.50 $13,938.00
LS 10 25 25.00 $1,403.80 $35,095.00
LS 11 26 26.00 $2,329.23 $60,560.08
LS 12 21 21.00 $1,541.67 $32,375.00
Unit Sub Total LS 396 396.00 $1,644.84 $651,354.76
Item Code 074017 Total No. of Proj. 396 Total Amount $651,354.76
074018 HEALTH AND SAFETY PLAN LS 1 1 1.00 $3,600.00 $3,600.00
LS 3 1 1.00 $2,150.00 $2,150.00
LS 4 5 5.00 $7,700.00 $38,500.00
LS 7 2 2.00 $4,500.00 $9,000.00
LS 10 1 1.00 $4,500.00 $4,500.00
LS 12 1 1.00 $3,500.00 $3,500.00
Unit Sub Total LS 1 11.00 $5,568.18 $61,250.00
Item Code 074018 Total No. of Proj. 1 Total Amount $61,250.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
074019 PREPARE STORM WATER POLLUTION LS 1 11 11.00 $4,427.27 $48,700.00
PREVENTION PLAN
LS 2 16 16.00 $3,421.88 $54,750.00
LS 3 25 25.00 $4,357.96 $108,949.00
LS 4 38 38.00 $8,107.24 $308,075.00
LS 5 15 15.00 $3,159.93 $47,399.00
LS 6 24 24.00 $3,734.58 $89,630.00
LS 7 21 21.00 $6,444.90 $135,343.00
LS 8 22 22.00 $4,238.59 $93,249.00
LS 9 1 1.00 $11,250.00 $11,250.00
LS 10 11 11.00 $5,563.00 $61,193.00
LS 11 11 11.00 $5,324.17 $58,565.88
LS 12 17 17.00 $5,183.64 $88,121.84
Unit Sub Total LS 212 212.00 $5,213.33 $1,105,225.72
Item Code 074019 Total No. of Proj. 212 Total Amount  $1,105,225.72
074020 WATER POLLUTION CONTROL LS 1 27 27.00 $14,802.96 $399,680.00
LS 2 57 57.00 $9,558.92 $544,858.21
LS 3 74 74.00 $13,844.85 $1,024,519.00
LS 4 95 95.00 $23,225.12 $2,206,386.00
LS 5 43 43.00 $11,646.00 $500,778.00
LS 6 55 55.00 $21,185.65 $1,165,211.00
LS 7 80 80.00 $16,497.40 $1,319,791.89
LS 8 50 50.00 $23,036.52 $1,151,826.19
LS 9 13 13.00 $6,207.31 $80,695.00
LS 10 36 36.00 $15,319.72 $551,510.10
LS 11 37 37.00 $17,398.36 $643,739.35
LS 12 38 38.00 $42,034.32 $1,597,304.12
Unit Sub Total LS 605 605.00 $18,489.75 $11,186,298.86
Item Code 074020 Total No. of Proj. 605 Total Amount $11,186,298.86
074023 TEMPORARY EROSION CONTROL HA 4 1 0.60 $7,400.00 $4,440.00
HA 6 1 1.00 $5,000.00 $5,000.00
Unit Sub Total HA 2 1.60 $5,900.00 $9,440.00
074023 TEMPORARY EROSION CONTROL LS 10 1 1.00 $2,600.00 $2,600.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total LS 1 1.00 $2,600.00 $2,600.00
074023 TEMPORARY EROSION CONTROL M2 1 3 101,050.00 $0.55 $55,200.00
M2 3 2 17,500.00 $0.71 $12,500.00
M2 4 1 3,140.00 $2.00 $6,280.00
M2 6 1 45,000.00 $0.42 $18,900.00
M2 8 1 3,000.00 $1.70 $5,100.00
M2 11 9 151,740.00 $0.51 $77,848.00
Unit Sub Total M2 17 321,430.00 $0.55 $175,828.00
Item Code 074023 Total No. of Proj. 20 Total Amount $187,868.00
074025 TEMPORARY SOIL STABILIZER KG 1 1 4,500.00 $2.40 $10,800.00
KG 3 1 300.00 $7.50 $2,250.00
KG 8 1 1.00 $1,200.00 $1,200.00
KG 10 1 33.00 $184.98 $6,104.34
Unit Sub Total KG 4 4,834.00 $4.21 $20,354.34
074025 TEMPORARY SOIL STABILIZER M2 4 1 2,950.00 $1.30 $3,835.00
M2 8 1 1,900.00 $2.00 $3,800.00
Unit Sub Total M2 2 4,850.00 $1.57 $7,635.00
Item Code 074025 Total No. of Proj. 6 Total Amount $27,989.34
074026 TEMPORARY MULCH M2 3 1 750.00 $9.00 $6,750.00
Unit Sub Total M2 1 750.00 $9.00 $6,750.00
074026 TEMPORARY MULCH M3 4 1 270.00 $60.00 $16,200.00
M3 6 1 3.00 $400.00 $1,200.00
Unit Sub Total M3 2 273.00 $63.74 $17,400.00
Item Code 074026 Total No. of Proj. 3 Total Amount $24,150.00
074027 TEMPORARY EROSION CONTROL BLANKET M2 2 1 810.00 $5.00 $4,050.00
M2 3 1 110.00 $20.00 $2,200.00
M2 4 1 1,090.00 $9.00 $9,810.00
Unit Sub Total M2 3 2,010.00 $7.99 $16,060.00
Item Code 074027 Total No. of Proj. 3 Total Amount $16,060.00
074028 TEMPORARY FIBER ROLL LF 2 1 200.00 $5.00 $1,000.00

Page 7



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total LF 1 200.00 $5.00 $1,000.00
074028 TEMPORARY FIBER ROLL M 1 7 6,860.00 $14.36 $98,520.00
M 2 11 12,020.00 $11.39 $136,910.00
M 3 13 27,610.00 $11.30 $311,890.00
M 4 5 36,894.00 $4.21 $155,220.00
M 5 7 2,920.00 $22.03 $64,320.00
M 6 6 11,858.00 $12.32 $146,130.00
M 8 4 37,650.00 $4.01 $150,930.00
M 9 1 770.00 $20.00 $15,400.00
M 10 4 4,726.00 $12.33 $58,276.00
M 11 10 16,110.00 $9.69 $156,069.00
M 12 4 12,900.00 $12.20 $157,350.00
Unit Sub Total M 72 170,318.00 $8.52 $1,451,015.00
Item Code 074028 Total No. of Proj. 73 Total Amount  $1,452,015.00
074029 TEMPORARY SILT FENCE LF 2 1 300.00 $2.00 $600.00
Unit Sub Total LF 1 300.00 $2.00 $600.00
074029 TEMPORARY SILT FENCE M 1 6 3,797.00 $29.27 $111,130.02
M 2 7 2,535.00 $11.66 $29,560.00
M 3 10 17,155.00 $13.11 $224,835.00
M 4 21 62,700.00 $7.44 $466,634.00
M 5 5 8,520.00 $15.48 $131,920.00
M 6 6 8,660.00 $10.83 $93,770.00
M 7 1 330.00 $4.00 $1,320.00
M 8 5 13,420.00 $6.03 $80,920.00
M 9 3 1,330.00 $27.06 $35,995.00
M 11 3 1,910.00 $19.75 $37,720.00
M 12 1 440.00 $15.00 $6,600.00
Unit Sub Total M 68 120,797.00 $10.10 $1,220,404.02
Item Code 074029 Total No. of Proj. 69 Total Amount  $1,221,004.02
074030 TEMPORARY STRAW BALE EA 2 3 212.00 $20.85 $4,420.00
EA 4 1 1,000.00 $17.00 $17,000.00
Unit Sub Total EA 4 1,212.00 $17.67 $21,420.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 074030 Total No. of Proj. 4 Total Amount $21,420.00
074031 TEMPORARY GRAVEL BAG BERM M 2 2 287.00 $18.66 $5,355.00
M 3 6 970.00 $77.32 $75,000.00
M 5 1 100.00 $46.00 $4,600.00
M 6 1 200.00 $15.00 $3,000.00
M 7 1 60.00 $50.00 $3,000.00
M 8 6 4,120.00 $14.44 $59,510.00
M 11 1 20.00 $21.00 $420.00
M 12 1 2,760.00 $7.00 $19,320.00
Unit Sub Total M 19 8,517.00 $19.98 $170,205.00
Item Code 074031 Total No. of Proj. 19 Total Amount $170,205.00
074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 1 9 23.00 $3,347.83 $77,000.00
EA 2 18 31.00 $1,988.71 $61,650.00
EA 3 16 26.00 $2,557.04 $66,483.00
EA 4 30 130.00 $5,423.85 $705,100.00
EA 5 13 39.00 $2,866.67 $111,800.00
EA 6 27 71.00 $2,847.89 $202,200.00
EA 8 7 19.00 $8,091.47 $153,738.00
EA 10 9 28.00 $4,042.86 $113,200.00
EA 11 8 45.00 $2,159.09 $97,159.12
EA 12 6 13.00 $24,199.22 $314,589.88
Unit Sub Total EA 143 425.00 $4,477.46 $1,902,920.00
074032 TEMPORARY CONCRETE WASHOUT FACILITY LS 4 3 3.00 $40,433.33 $121,300.00
Unit Sub Total LS 3 3.00 $40,433.33 $121,300.00
Item Code 074032 Total No. of Proj. 146 Total Amount  $2,024,220.00
074033 TEMPORARY CONSTRUCTION ENTRANCE EA 1 6 24.00 $6,041.67 $145,000.00
EA 2 3 6.00 $1,333.33 $8,000.00
EA 3 16 52.00 $2,951.52 $153,479.00
EA 4 24 123.00 $3,868.70 $475,850.00
EA 5 4 6.00 $3,950.00 $23,700.00
EA 6 7 21.00 $5,428.57 $114,000.00
EA 8 7 32.00 $6,715.63 $214,900.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
074033 TEMPORARY CONSTRUCTION ENTRANCE EA 10 4 10.00 $3,646.57 $36,465.65
EA 11 16 80.00 $5,484.20 $438,735.88
EA 12 5 13.00 $5,388.83 $70,054.74
Unit Sub Total EA 92 367.00 $4,578.16 $1,680,185.27
Item Code 074033 Total No. of Proj. 92 Total Amount  $1,680,185.27
074034 TEMPORARY COVER M2 1 4 17,400.00 $6.05 $105,300.00
M2 3 5 24,340.00 $2.75 $67,040.00
M2 4 24 63,360.00 $8.67 $549,450.00
M2 5 3 1,220.00 $3.20 $3,900.00
M2 6 4 2,400.00 $10.02 $24,050.00
Unit Sub Total M2 40 108,720.00 $6.90 $749,740.00
Item Code 074034 Total No. of Proj. 40 Total Amount $749,740.00
074035 TEMPORARY CHECK DAM EA 5 1 30.00 $34.70 $1,041.00
Unit Sub Total EA 1 30.00 $34.70 $1,041.00
074035 TEMPORARY CHECK DAM M 1 1 10.00 $60.00 $600.00
M 2 5 1,061.00 $36.92 $39,170.00
M 3 7 853.00 $40.91 $34,900.00
M 4 7 344.00 $90.52 $31,139.00
M 5 1 150.00 $63.00 $9,450.00
M 6 2 800.00 $46.25 $37,000.00
M 8 2 120.00 $30.83 $3,700.00
M 11 4 6,112.00 $26.04 $159,181.53
Unit Sub Total M 29 9,450.00 $33.35 $315,140.53
Item Code 074035 Total No. of Proj. 30 Total Amount $316,181.53
074036 TEMPORARY STRAW BALE BARRIER M 1 1 1,160.00 $20.00 $23,200.00
2 2 44.00 $61.91 $2,724.00
Unit Sub Total M 3 1,204.00 $21.53 $25,924.00
Item Code 074036 Total No. of Proj. 3 Total Amount $25,924.00
074037 MOVE-IN/MOVE-OUT (TEMPORARY EROSION EA 1 3 18.00 $2,533.33 $45,600.00
CONTROL)
EA 3 4 10.00 $1,325.00 $13,250.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
074037 MOVE-IN/MOVE-OUT (TEMPORARY EROSION EA 4 3 15.00 $1,366.67 $20,500.00
CONTROL)
EA 5 1 6.00 $500.00 $3,000.00
EA 6 2 20.00 $860.00 $17,200.00
EA 8 1 4.00 $1,500.00 $6,000.00
EA 11 6 31.00 $742.04 $23,003.24
EA 12 1 12.00 $400.00 $4,800.00
Unit Sub Total EA 21 116.00 $1,149.60 $133,353.24
Item Code 074037 Total No. of Proj. 21 Total Amount $133,353.24
074038 TEMPORARY DRAINAGE INLET PROTECTION EA 1 8 133.00 $529.70 $70,450.00
EA 2 2 5.00 $580.00 $2,900.00
EA 3 10 116.00 $590.82 $68,535.00
EA 4 27 682.00 $474.72 $323,760.00
EA 5 8 130.00 $331.17 $43,052.00
EA 6 16 305.00 $574.34 $175,175.00
EA 8 22 665.00 $302.53 $201,180.00
EA 10 4 63.00 $287.78 $18,130.00
EA 11 17 501.00 $259.95 $130,235.51
EA 12 3 39.00 $415.38 $16,200.00
Unit Sub Total EA 117 2,639.00 $397.73 $1,049,617.51
074038 TEMPORARY DRAINAGE INLET PROTECTION LS 4 1 1.00 $25,000.00 $25,000.00
LS 12 1 1.00 $1,650.00 $1,650.00
Unit Sub Total LS 2 2.00 $13,325.00 $26,650.00
Item Code 074038 Total No. of Proj. 119 Total Amount  $1,076,267.51
074039 TEMPORARY HYDRAULIC MULCH (POLYMER M2 3 2 15,190.00 $0.77 $11,650.00
STABILIZED FIBER MATRIX)
M2 4 1 2,500.00 $2.00 $5,000.00
M2 8 2 1,517,200.00 $0.05 $78,092.00
M2 11 1 700.00 $1.72 $1,204.00
Unit Sub Total M2 6 1,535,590.00 $0.06 $95,946.00
Item Code 074039 Total No. of Proj. 6 Total Amount $95,946.00
074040 TEMPORARY HYDRAULIC MULCH (BONDED KG 1 1 3,120.00 $2.60 $8,112.00

FIBER MATRIX)
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total KG 1 3,120.00 $2.60 $8,112.00
074040 TEMPORARY HYDRAULIC MULCH (BONDED M2 1 1 8,500.00 $4.60 $39,100.00
FIBER MATRIX)
M2 2 1 15,000.00 $1.00 $15,000.00
M2 3 1 40,000.00 $0.92 $36,800.00
M2 4 3 52,600.00 $0.85 $44,940.00
M2 12 1 4,210.00 $1.50 $6,315.00
Unit Sub Total M2 7 120,310.00 $1.18 $142,155.00
Item Code 074040 Total No. of Proj. 8 Total Amount $150,267.00
074041 STREET SWEEPING EA 6 1 1.00 $25,000.00 $25,000.00
Unit Sub Total EA 1 1.00 $25,000.00 $25,000.00
074041 STREET SWEEPING LS 1 1 1.00 $1,000.00 $1,000.00
LS 2 2 2.00 $12,750.00 $25,500.00
LS 3 12 12.00 $21,370.17 $256,442.00
LS 4 1 1.00 $100,000.00 $100,000.00
LS 5 9 9.00 $10,200.00 $91,800.00
LS 6 12 12.00 $30,116.67 $361,400.00
LS 8 12 12.00 $29,753.58 $357,043.00
LS 10 5 5.00 $17,200.00 $86,000.00
LS 11 22 22.00 $24,284.18 $534,252.00
LS 12 3 3.00 $48,666.67 $146,000.00
Unit Sub Total LS 79 79.00 $24,803.00 $1,959,437.00
Item Code 074041 Total No. of Proj. 80 Total Amount  $1,984,437.00
074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) EA 1 2 2.00 $1,250.00 $2,500.00
EA 2 3 4.00 $1,550.00 $6,200.00
EA 3 3 5.00 $3,153.20 $15,766.00
Unit Sub Total EA 8 11.00 $2,224.18 $24,466.00
074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 1 2 2.00 $2,000.00 $4,000.00
LS 2 5 5.00 $2,501.04 $12,505.21
LS 3 8 8.00 $4,650.00 $37,200.00
LS 4 16 16.00 $3,933.88 $62,942.00
LS 5 10 10.00 $2,412.70 $24,127.00
LS 6 5 5.00 $1,075.00 $5,375.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 8 6 6.00 $3,391.67 $20,350.00
LS 10 8 8.00 $2,442.96 $19,543.70
LS 11 21 21.00 $4,280.19 $89,884.06
LS 12 7 7.00 $9,528.57 $66,700.00
Unit Sub Total LS 88 88.00 $3,893.49 $342,626.97
Item Code 074042 Total No. of Proj. 96 Total Amount $367,092.97
120090 CONSTRUCTION AREA SIGNS LS 1 23 23.00 $11,652.52 $268,008.00
LS 2 47 47.00 $16,622.60 $781,262.41
LS 3 64 64.00 $7,447.53 $476,642.00
LS 4 91 91.00 $13,224.16 $1,203,399.00
LS 5 44 44.00 $7,982.86 $351,246.00
LS 6 54 54.00 $6,490.96 $350,512.00
LS 7 78 78.00 $9,981.21 $778,534.39
LS 8 50 50.00 $15,525.76 $776,288.11
LS 9 12 12.00 $31,877.08 $382,525.00
LS 10 34 34.00 $13,233.49 $449,938.50
LS 11 36 36.00 $13,542.57 $487,532.42
LS 12 38 38.00 $24,243.55 $921,254.98
Unit Sub Total LS 571 571.00 $12,656.99 $7,227,142.81
Item Code 120090 Total No. of Proj. 571 Total Amount  $7,227,142.81
120100 TRAFFIC CONTROL SYSTEM LS 1 25 25.00 $181,910.62 $4,547,765.39
LS 2 54 54.00 $106,705.85 $5,762,115.80
LS 3 72 72.00 $85,730.10 $6,172,567.30
LS 4 89 89.00 $113,713.93  $10,120,540.00
LS 5 42 42.00 $95,167.11 $3,997,018.50
LS 6 55 55.00 $106,176.32 $5,839,697.70
LS 7 79 79.00 $92,421.69 $7,301,313.38
LS 8 50 50.00 $140,831.97 $7,041,598.60
LS 9 12 12.00  $135,296.25 $1,623,555.00
LS 10 34 34.00 $87,061.66 $2,960,096.58
LS 11 32 32.00 $113,691.71 $3,638,134.85
LS 12 37 37.00 $233,700.31 $8,646,911.50
Unit Sub Total LS 581 581.00 $116,439.44  $67,651,314.60
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 120100 Total No. of Proj. 581 Total Amount $67,651,314.60
120102 TRAFFIC CONTROL SURVEILLANCE LS 2 2 2.00 $104,000.00 $208,000.00
Unit Sub Total LS 2 2.00 $104,000.00 $208,000.00
120102 TRAFFIC CONTROL SURVEILLANCE WDAY 2 1 24.00 $2,800.00 $67,200.00
Unit Sub Total WDAY 1 24.00 $2,800.00 $67,200.00
Item Code 120102 Total No. of Proj. 3 Total Amount $275,200.00
120110 FLASHING ARROW SIGN EA 2 1 1.00 $15,000.00 $15,000.00
EA 8 1 4.00 $5,000.00 $20,000.00
Unit Sub Total EA 2 5.00 $7,000.00 $35,000.00
Item Code 120110 Total No. of Proj. 2 Total Amount $35,000.00
120116 TYPE Il BARRICADE EA 4 1 26.00 $50.00 $1,300.00
EA 5 2 8.00 $72.50 $580.00
EA 6 1 4.00 $75.00 $300.00
EA 7 3 22.00 $115.91 $2,550.00
EA 8 3 256.00 $39.68 $10,158.00
EA 12 1 120.00 $30.00 $3,600.00
Unit Sub Total EA 1 436.00 $42.40 $18,488.00
Item Code 120116 Total No. of Proj. 1 Total Amount $18,488.00
120119 TRAFFIC CONE EA 6 1 150.00 $2.00 $300.00
Unit Sub Total EA 1 150.00 $2.00 $300.00
Item Code 120119 Total No. of Proj. 1 Total Amount $300.00
120120 TYPE Ill BARRICADE EA 1 3 34.00 $144.12 $4,900.00
EA 2 2 7.00 $171.43 $1,200.00
EA 3 6 360.00 $98.26 $35,372.00
EA 4 9 100.00 $161.75 $16,175.00
EA 5 4 244.00 $115.87 $28,273.00
EA 6 4 332.00 $98.48 $32,697.00
EA 7 3 18.00 $152.78 $2,750.00
EA 8 6 158.00 $131.23 $20,735.00
EA 9 1 6.00 $200.00 $1,200.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
120120 TYPE lll BARRICADE EA 11 2 66.00 $100.05 $6,603.00
EA 12 3 168.00 $129.45 $21,748.00
Unit Sub Total EA 43 1,493.00 $114.97 $171,653.00
Item Code 120120 Total No. of Proj. 43 Total Amount $171,653.00
120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 1 2 59.00 $84.42 $4,981.00
M2 2 2 98.00 $58.27 $5,710.00
M2 3 11 1,678.00 $42.27 $70,924.80
M2 4 4 58.00 $57.59 $3,340.00
M2 5 3 266.80 $70.30 $18,755.00
M2 7 4 59.00 $60.85 $3,590.00
M2 8 5 162.00 $30.01 $4,862.00
M2 10 1 340.00 $20.00 $6,800.00
M2 12 4 2,101.00 $31.64 $66,469.00
Unit Sub Total M2 36 4,821.80 $38.46 $185,431.80
Item Code 120149 Total No. of Proj. 36 Total Amount $185,431.80
120150 TEMPORARY PAVEMENT MARKING M2 2 1 17.00 $135.00 $2,295.00
Unit Sub Total M2 1 17.00 $135.00 $2,295.00
Item Code 120150 Total No. of Proj. 1 Total Amount $2,295.00
120151 TEMPORARY TRAFFIC STRIPE (TAPE) EA 1 1 750.00 $6.00 $4,500.00
Unit Sub Total EA 1 750.00 $6.00 $4,500.00
120151 TEMPORARY TRAFFIC STRIPE (TAPE) LF 2 1 3,140.00 $3.00 $9,420.00
Unit Sub Total LF 1 3,140.00 $3.00 $9,420.00
120151 TEMPORARY TRAFFIC STRIPE (TAPE) M 2 2 35,980.00 $4.96 $178,590.00
M 3 7 17,325.00 $4.03 $69,844.00
M 4 7 31,830.00 $5.34 $170,058.00
M 5 4 3,333.00 $8.91 $29,688.00
M 6 2 3,330.00 $4.28 $14,250.00
M 7 7 10,543.00 $6.46 $68,075.00
M 9 1 600.00 $6.00 $3,600.00
M 11 5 45,790.00 $4.68 $214,291.00
M 12 2 4,780.00 $5.79 $27,670.00
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total M 37 153,511.00 $5.06 $776,066.00
Item Code 120151 Total No. of Proj. 39 Total Amount $789,986.00
120152 TEMPORARY PAVEMENT MARKING (TAPE) M2 1 2 117.00 $84.10 $9,840.00
M2 2 3 645.00 $94.88 $61,200.00
M2 3 4 239.00 $131.46 $31,420.00
M2 5 3 18.20 $215.38 $3,920.00
M2 6 1 17.00 $112.00 $1,904.00
M2 7 2 77.00 $46.16 $3,554.00
M2 9 1 2.20 $200.00 $440.00
M2 11 5 463.00 $53.11 $24,589.00
M2 12 1 12.00 $185.00 $2,220.00
Unit Sub Total M2 22 1,590.40 $87.45 $139,087.00
120152 TEMPORARY PAVEMENT MARKING (TAPE) SQFT 2 1 130.00 $10.00 $1,300.00
Unit Sub Total SQFT 1 130.00 $10.00 $1,300.00
Item Code 120152 Total No. of Proj. 23 Total Amount $140,387.00
120154 TEMPORARY MARKER EA 12 1 8,900.00 $3.20 $28,480.00
Unit Sub Total EA 1 8,900.00 $3.20 $28,480.00
Item Code 120154 Total No. of Proj. 1 Total Amount $28,480.00
120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 1 4 17,530.00 $2.53 $44,265.00
M 2 4 10,490.00 $1.99 $20,880.00
M 3 15 329,280.00 $1.17 $384,017.00
M 4 8 164,350.00 $0.99 $162,736.00
M 5 5 75,110.00 $1.78 $133,990.00
M 6 1 56,100.00 $1.15 $64,515.00
M 7 9 100,100.00 $0.70 $70,424.00
M 8 7 103,950.00 $2.25 $233,895.00
M 10 4 145,925.00 $0.47 $68,695.00
M 11 1 670.00 $5.00 $3,350.00
M 12 9 370,470.00 $0.89 $329,963.20
Unit Sub Total M 67 1,373,975.00 $1.10 $1,516,730.20
Item Code 120159 Total No. of Proj. 67 Total Amount  $1,516,730.20
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
120161 TEMPORARY TRAFFIC STRIPE M 7 1 1,480.00 $1.10 $1,628.00
Unit Sub Total M 1 1,480.00 $1.10 $1,628.00
Item Code 120161 Total No. of Proj. 1 Total Amount $1,628.00
120165 CHANNELIZER (SURFACE MOUNTED) EA 1 3 879.00 $31.04 $27,286.00
EA 2 9 1,514.00 $37.79 $57,218.00
EA 3 16 2,290.00 $40.19 $92,038.00
EA 4 16 2,828.00 $37.25 $105,355.00
EA 5 8 1,052.00 $58.23 $61,257.50
EA 6 9 3,785.00 $54.52 $206,340.00
EA 7 22 1,548.00 $40.11 $62,095.50
EA 8 9 4,440.00 $34.42 $152,845.50
EA 10 5 632.00 $47.96 $30,310.00
EA 12 13 3,014.00 $34.24 $103,201.00
Unit Sub Total EA 110 21,982.00 $40.85 $897,946.50
Item Code 120165 Total No. of Proj. 110 Total Amount $897,946.50
120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN EA 7 1 22.00 $30.00 $660.00
PLACE)
EA 10 1 12.00 $60.00 $720.00
EA 11 1 9.00 $60.00 $540.00
EA 12 1 120.00 $70.00 $8,400.00
Unit Sub Total EA 4 163.00 $63.31 $10,320.00
Item Code 120166 Total No. of Proj. 4 Total Amount $10,320.00
120182 PORTABLE DELINEATOR EA 1 1 190.00 $20.00 $3,800.00
EA 2 3 83.00 $55.06 $4,570.00
EA 8 1 840.00 $20.00 $16,800.00
EA 12 1 990.00 $20.00 $19,800.00
Unit Sub Total EA 6 2,103.00 $21.38 $44,970.00
Item Code 120182 Total No. of Proj. 6 Total Amount $44,970.00
120200 FLASHING BEACON (PORTABLE) EA 1 2 11.00 $750.00 $8,250.00
EA 3 1 2.00 $600.00 $1,200.00
EA 4 2 75.00 $224.00 $16,800.00
EA 8 5 24.00 $1,877.50 $45,060.00
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
120200 FLASHING BEACON (PORTABLE) EA 9 1 4.00 $1,500.00 $6,000.00
Unit Sub Total EA 1 116.00 $666.47 $77,310.00
Item Code 120200 Total No. of Proj. 1 Total Amount $77,310.00
120300 TEMPORARY PAVEMENT MARKER EA 1 3 1,486.00 $3.30 $4,906.00
EA 3 14 25,178.00 $5.09 $128,053.00
EA 4 10 24,160.00 $5.55 $134,060.00
EA 5 3 13,540.00 $3.56 $48,213.00
EA 6 1 5,090.00 $7.00 $35,630.00
EA 7 6 2,502.00 $5.18 $12,958.00
EA 8 7 20,282.00 $4.63 $93,885.00
EA 10 3 24,790.00 $3.30 $81,815.00
EA 11 5 7,814.00 $3.71 $28,984.00
EA 12 3 31,820.00 $4.25 $135,265.00
Unit Sub Total EA 55 156,662.00 $4.49 $703,769.00
Item Code 120300 Total No. of Proj. 55 Total Amount $703,769.00
121150 TEMPORARY END SECTION EA 2 1 1.00 $250.00 $250.00
Unit Sub Total EA 1 1.00 $250.00 $250.00
Item Code 121150 Total No. of Proj. 1 Total Amount $250.00
121161 TEMPORARY TERMINAL SECTION (TYPE K) EA 4 3 10.00 $1,375.00 $13,750.00
EA 7 3 11.00 $1,903.64 $20,940.00
EA 12 2 10.00 $1,280.00 $12,800.00
Unit Sub Total EA 8 31.00 $1,531.94 $47,490.00
Item Code 121161 Total No. of Proj. 8 Total Amount $47,490.00
128201 TEMPORARY DELINEATOR (CLASS 1) EA 2 1 2.00 $90.00 $180.00
EA 3 1 9.00 $50.00 $450.00
EA 4 2 55.00 $30.00 $1,650.00
Unit Sub Total EA 4 66.00 $34.55 $2,280.00
Item Code 128201 Total No. of Proj. 4 Total Amount $2,280.00
128601 TEMPORARY SIGNAL SYSTEM LS 1 1 1.00  $295,000.00 $295,000.00
LS 2 4 4.00 $132,125.00 $528,500.00
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128601 TEMPORARY SIGNAL SYSTEM LS 4 1 1.00 $50,000.00 $50,000.00
LS 5 2 2.00 $97,000.00 $194,000.00
LS 6 1 1.00 $112,000.00 $112,000.00
LS 12 1 1.00  $780,000.00 $780,000.00
Unit Sub Total LS 10 10.00 $195,950.00 $1,959,500.00
Item Code 128601 Total No. of Proj. 10 Total Amount  $1,959,500.00
128602 TRAFFIC CONTROL SYSTEM (ONE WAY) LS 4 1 1.00 $16,200.00 $16,200.00
Unit Sub Total LS 1 1.00 $16,200.00 $16,200.00
Item Code 128602 Total No. of Proj. 1 Total Amount $16,200.00
128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 1 21 52.00 $12,050.00 $626,600.00
EA 2 41 113.00 $5,764.29 $651,365.28
EA 3 8 17.00 $4,596.00 $78,132.00
EA 4 58 383.00 $3,205.90 $1,227,860.00
EA 8 44 127.00 $6,866.84 $872,088.72
EA 9 1 3.00 $9,000.00 $27,000.00
EA 11 30 92.00 $6,901.15 $634,906.02
EA 12 5 13.00 $2,565.38 $33,350.00
Unit Sub Total EA 208 800.00 $5,189.13 $4,151,302.02
128650 PORTABLE CHANGEABLE MESSAGE SIGN LS 1 4 4.00 $7,375.00 $29,500.00
LS 2 10 10.00 $19,900.00 $199,000.00
LS 3 63 63.00 $16,338.43 $1,029,321.00
LS 4 17 17.00 $14,211.76 $241,600.00
LS 5 39 39.00 $14,586.33 $568,867.00
LS 6 54 54.00 $13,514.26 $729,770.00
LS 7 3 3.00 $9,978.67 $29,936.00
LS 8 1 1.00 $15,200.00 $15,200.00
LS 9 7 7.00 $13,203.86 $92,427.00
LS 10 32 32.00 $11,690.63 $374,100.00
LS 11 1 1.00 $48,000.00 $48,000.00
LS 12 30 30.00 $42,451.67 $1,273,550.00
Unit Sub Total LS 261 261.00 $17,744.33 $4,631,271.00
Item Code 128650 Total No. of Proj. 469 Total Amount  $8,782,573.02
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128660 TEMPORARY FLASHING BEACON EA 2 2 6.00 $4,600.00 $27,600.00
Unit Sub Total EA 2 6.00 $4,600.00 $27,600.00
128660 TEMPORARY FLASHING BEACON LS 2 3 3.00 $28,000.00 $84,000.00
Unit Sub Total LS 3 3.00 $28,000.00 $84,000.00
Item Code 128660 Total No. of Proj. 5 Total Amount $111,600.00
129000 TEMPORARY RAILING (TYPE K) LF 2 1 1,300.00 $70.00 $91,000.00
Unit Sub Total LF 1 1,300.00 $70.00 $91,000.00
129000 TEMPORARY RAILING (TYPE K) M 1 5 11,160.00 $52.53 $586,200.00
M 2 9 20,785.00 $59.80 $1,242,940.00
M 3 22 32,366.00 $59.05 $1,911,334.00
M 4 27 150,197.00 $45.01 $6,760,962.00
M 5 10 57,035.00 $39.35 $2,244,115.00
M 6 7 23,699.00 $41.71 $988,410.00
M 7 25 62,154.00 $50.93 $3,165,237.00
M 8 10 41,490.00 $58.85 $2,441,630.00
M 9 2 300.00 $130.67 $39,200.00
M 10 6 71,869.00 $27.03 $1,942,650.00
M 11 13 36,590.00 $44.06 $1,612,143.90
M 12 12 79,920.00 $44.16 $3,529,500.00
Unit Sub Total M 148 587,565.00 $45.04  $26,464,321.90
Item Code 129000 Total No. of Proj. 149 Total Amount $26,555,321.90
129100 TEMPORARY CRASH CUSHION MODULE EA 1 4 636.00 $225.65 $143,512.00
EA 2 5 670.00 $148.73 $99,650.00
EA 3 17 1,344.00 $267.72 $359,822.00
EA 4 23 3,5677.00 $276.95 $990,663.00
EA 5 5 570.00 $431.37 $245,882.00
EA 6 7 587.00 $291.96 $171,380.00
EA 7 20 1,631.00 $277.59 $452,748.00
EA 8 9 1,170.00 $193.71 $226,640.00
EA 9 1 270.00 $140.00 $37,800.00
EA 10 6 1,159.00 $246.51 $285,700.00
EA 11 11 1,089.00 $211.40 $230,212.42
EA 12 9 1,795.00 $192.48 $345,500.00
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Unit Sub Total EA 117 14,498.00 $247.59 $3,589,509.42
Item Code 129100 Total No. of Proj. 117 Total Amount  $3,589,509.42
129110 TEMPORARY CRASH CUSHION EA 2 1 14.00 $600.00 $8,400.00
EA 3 1 2.00 $7,000.00 $14,000.00
EA 4 1 44.00 $175.00 $7,700.00
EA 8 1 14.00 $772.00 $10,808.00
EA 12 2 109.00 $256.91 $28,003.00
Unit Sub Total EA 6 183.00 $376.56 $68,911.00
Item Code 129110 Total No. of Proj. 6 Total Amount $68,911.00
129150 TEMPORARY TRAFFIC SCREEN M 3 4 10,389.00 $10.31 $107,155.00
M 4 1 5,650.00 $8.00 $45,200.00
M 7 2 175.00 $59.00 $10,325.00
M 8 4 31,800.00 $8.48 $269,590.00
M 10 3 89,190.00 $7.58 $676,450.00
M 12 9 35,200.00 $15.44 $543,320.00
Unit Sub Total M 23 172,404.00 $9.58 $1,652,040.00
Item Code 129150 Total No. of Proj. 23 Total Amount  $1,652,040.00
150206 ABANDON CULVERT EA 1 5 7.00 $2,885.71 $20,200.00
EA 2 4 5.00 $1,430.00 $7,150.00
EA 3 3 14.00 $623.93 $8,735.00
EA 4 6 140.00 $992.86 $139,000.00
EA 5 2 24.00 $1,441.67 $34,600.00
EA 6 1 10.00 $1,200.00 $12,000.00
EA 7 1 1.00 $1,500.00 $1,500.00
EA 8 2 33.00 $3,939.39 $130,000.00
EA 10 1 1.00 $2,100.00 $2,100.00
EA 11 1 2.00 $1,500.00 $3,000.00
Unit Sub Total EA 26 237.00 $1,511.75 $358,285.00
150206 ABANDON CULVERT M 1 1 18.00 $40.00 $720.00
M 2 1 65.00 $97.20 $6,318.00
M 3 5 1,324.00 $125.32 $165,925.00
M 4 3 1,260.00 $69.01 $86,950.00
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150206 ABANDON CULVERT M 5 4 672.00 $51.93 $34,900.00
M 6 2 205.50 $165.46 $34,002.50
M 7 1 24.00 $50.00 $1,200.00
M 8 1 28.00 $79.00 $2,212.00
M 10 1 400.00 $25.00 $10,000.00
M 11 2 34.00 $290.59 $9,880.00
M 12 3 665.00 $117.08 $77,855.00
Unit Sub Total M 24 4,695.50 $91.57 $429,962.50
Item Code 150206 Total No. of Proj. 50 Total Amount $788,247.50
150221 ABANDON INLET EA 2 2 2.00 $948.00 $1,896.00
EA 3 1 1.00 $500.00 $500.00
EA 4 5 35.00 $842.86 $29,500.00
EA 5 2 12.00 $1,450.00 $17,400.00
EA 7 1 1.00 $1,250.00 $1,250.00
EA 11 2 9.00 $1,677.78 $15,100.00
Unit Sub Total EA 13 60.00 $1,094.10 $65,646.00
Item Code 150221 Total No. of Proj. 13 Total Amount $65,646.00
150224 ABANDON MANHOLE EA 6 1 2.00 $2,000.00 $4,000.00
Unit Sub Total EA 1 2.00 $2,000.00 $4,000.00
Item Code 150224 Total No. of Proj. 1 Total Amount $4,000.00
150227 ABANDON PIPELINE EA 3 1 2.00 $578.00 $1,156.00
Unit Sub Total EA 1 2.00 $578.00 $1,156.00
150227 ABANDON PIPELINE M 7 1 7.00 $200.00 $1,400.00
Unit Sub Total M 1 7.00 $200.00 $1,400.00
Item Code 150227 Total No. of Proj. 2 Total Amount $2,556.00
150229 ABANDON WATER WELL EA 3 2 5.00 $7,020.00 $35,100.00
Unit Sub Total EA 2 5.00 $7,020.00 $35,100.00
Item Code 150229 Total No. of Proj. 2 Total Amount $35,100.00
150241 ABANDON SEWER M 4 1 170.00 $15.00 $2,550.00
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150241 ABANDON SEWER M 12 1 540.00 $135.00 $72,900.00
Unit Sub Total M 2 710.00 $106.27 $75,450.00
Item Code 150241 Total No. of Proj. 2 Total Amount $75,450.00
150305 OBLITERATE SURFACING M2 1 3 4,890.00 $3.44 $16,800.00
M2 2 2 306.00 $16.96 $5,190.00
M2 3 8 13,440.00 $4.47 $60,030.00
M2 4 5 36,270.00 $4.94 $179,240.00
Unit Sub Total M2 18 54,906.00 $4.76 $261,260.00
Item Code 150305 Total No. of Proj. 18 Total Amount $261,260.00
150605 REMOVE FENCE M 1 1 630.00 $12.00 $7,560.00
M 2 3 171.00 $17.08 $2,920.00
M 3 5 12,160.00 $7.47 $90,876.00
M 4 2 4,090.00 $7.29 $29,800.00
M 6 4 7,268.00 $8.94 $64,989.00
M 9 1 4,750.00 $4.40 $20,900.00
M 10 1 950.00 $7.00 $6,650.00
Unit Sub Total M 17 30,019.00 $7.45 $223,695.00
Item Code 150605 Total No. of Proj. 17 Total Amount $223,695.00
150606 REMOVE FENCE (TYPE BW) M 1 1 710.00 $7.00 $4,970.00
M 2 1 150.00 $7.00 $1,050.00
M 6 2 3,670.00 $5.27 $19,350.00
M 11 1 2,500.00 $10.83 $27,075.00
Unit Sub Total M 5 7,030.00 $7.46 $52,445.00
Item Code 150606 Total No. of Proj. 5 Total Amount $52,445.00
150607 REMOVE FENCE (TYPE WM) M 4 2 300.00 $17.28 $5,185.00
5 1 420.00 $20.50 $8,610.00
M 10 3 37,520.00 $5.99 $224,736.40
Unit Sub Total M 6 38,240.00 $6.24 $238,531.40
Item Code 150607 Total No. of Proj. 6 Total Amount $238,531.40
150608 REMOVE CHAIN LINK FENCE M 2 1 110.00 $21.60 $2,376.00
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150608 REMOVE CHAIN LINK FENCE M 3 3 55.00 $47.38 $2,606.00
M 4 9 3,601.00 $17.27 $62,199.00
M 5 2 3,070.00 $17.07 $52,400.00
M 6 1 790.00 $14.00 $11,060.00
M 7 6 8,648.00 $30.57 $264,345.80
M 8 3 500.00 $23.20 $11,602.00
M 10 1 49.00 $15.00 $735.00
M 11 4 5,825.00 $18.33 $106,790.00
M 12 4 7,390.00 $12.26 $90,626.00
Unit Sub Total M 34 30,038.00 $20.13 $604,739.80
Item Code 150608 Total No. of Proj. 34 Total Amount $604,739.80
150615 REMOVE ENTRANCE TAPER EA 1 1 24.00 $8.00 $192.00
EA 3 2 6.00 $281.17 $1,687.00
EA 4 1 11.00 $250.00 $2,750.00
Unit Sub Total EA 4 41.00 $112.90 $4,629.00
Item Code 150615 Total No. of Proj. 4 Total Amount $4,629.00
150620 REMOVE GATE EA 4 1 2.00 $500.00 $1,000.00
EA 7 1 1.00 $392.00 $392.00
EA 9 1 4.00 $385.00 $1,540.00
Unit Sub Total EA 3 7.00 $418.86 $2,932.00
Item Code 150620 Total No. of Proj. 3 Total Amount $2,932.00
150630 REMOVE MARKER EA 1 2 102.00 $28.43 $2,900.00
EA 2 1 36.00 $24.00 $864.00
EA 4 1 87.00 $25.00 $2,175.00
EA 8 3 973.00 $5.77 $5,616.00
EA 10 1 2.00 $50.00 $100.00
Unit Sub Total EA 8 1,200.00 $9.71 $11,655.00
Item Code 150630 Total No. of Proj. 8 Total Amount $11,655.00
150646 REMOVE PEDESTRIAN BARRICADE EA 11 2 7.00 $521.43 $3,650.00
Unit Sub Total EA 2 7.00 $521.43 $3,650.00
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Item Code 150646 Total No. of Proj. 2 Total Amount $3,650.00
150656 REMOVE CABLE BARRIER M 10 1 3,780.00 $7.00 $26,460.00
Unit Sub Total M 1 3,780.00 $7.00 $26,460.00
Item Code 150656 Total No. of Proj. 1 Total Amount $26,460.00
150659 REMOVE TERMINAL SECTION EA 3 1 2.00 $65.00 $130.00
EA 6 2 14.00 $828.57 $11,600.00
EA 7 1 1.00 $2,500.00 $2,500.00
EA 12 1 2.00 $250.00 $500.00
Unit Sub Total EA 5 19.00 $775.26 $14,730.00
Item Code 150659 Total No. of Proj. 5 Total Amount $14,730.00
150662 REMOVE METAL BEAM GUARD RAILING M 1 7 4,832.00 $18.36 $88,720.00
M 2 8 683.00 $26.70 $18,238.60
M 3 15 4,642.00 $24.78 $115,024.50
M 4 30 34,495.00 $21.88 $754,645.00
M 5 9 3,753.00 $23.21 $87,095.00
M 6 12 2,705.00 $40.37 $109,200.00
M 7 10 3,022.00 $30.51 $92,209.00
M 8 11 6,068.00 $38.17 $231,598.00
M 9 2 651.00 $28.33 $18,445.00
M 10 7 2,655.00 $27.87 $74,005.00
M 11 11 3,344.00 $25.10 $83,947.70
M 12 12 5,896.00 $27.98 $164,948.28
Unit Sub Total M 134 72,746.00 $25.27 $1,838,076.08
Item Code 150662 Total No. of Proj. 134 Total Amount  $1,838,076.08
150665 REMOVE SINGLE METAL BEAM BARRIER M 8 1 1,950.00 $25.00 $48,750.00
Unit Sub Total M 1 1,950.00 $25.00 $48,750.00
Item Code 150665 Total No. of Proj. 1 Total Amount $48,750.00
150666 REMOVE METAL BEAM BARRIER M 3 1 75.00 $40.00 $3,000.00
7 1 5,000.00 $40.00 $200,000.00
Unit Sub Total M 2 5,075.00 $40.00 $203,000.00
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Item Code 150666 Total No. of Proj. 2 Total Amount $203,000.00
150667 REMOVE DOUBLE METAL BEAM BARRIER M 4 2 6,200.00 $17.35 $107,600.00
M 7 1 780.00 $30.00 $23,400.00
M 8 1 1,580.00 $50.00 $79,000.00
M 12 2 2,180.00 $48.30 $105,300.00
Unit Sub Total M 6 10,740.00 $29.36 $315,300.00
Item Code 150667 Total No. of Proj. 6 Total Amount $315,300.00
150668 REMOVE FLARED END SECTION EA 1 2 12.00 $475.00 $5,700.00
EA 2 2 2.00 $475.00 $950.00
EA 3 8 106.00 $460.28 $48,790.00
EA 4 5 24.00 $254 .17 $6,100.00
EA 6 3 19.00 $526.32 $10,000.00
EA 8 2 99.00 $447 .47 $44,300.00
EA 10 1 1.00 $385.00 $385.00
EA 12 1 1.00 $600.00 $600.00
Unit Sub Total EA 24 264.00 $442.52 $116,825.00
150668 REMOVE FLARED END SECTION M 4 1 2.00 $400.00 $800.00
Unit Sub Total M 1 2.00 $400.00 $800.00
Item Code 150668 Total No. of Proj. 25 Total Amount $117,625.00
150676 REMOVE CABLE RAILING M 3 1 37.00 $70.00 $2,590.00
Unit Sub Total M 1 37.00 $70.00 $2,590.00
Item Code 150676 Total No. of Proj. 1 Total Amount $2,590.00
150685 REMOVE IRRIGATION FACILITY LS 5 1 1.00 $1,000.00 $1,000.00
Unit Sub Total LS 1 1.00 $1,000.00 $1,000.00
Item Code 150685 Total No. of Proj. 1 Total Amount $1,000.00
150686 REMOVE IRRIGATION SYSTEM LS 11 1 1.00 $40,000.00 $40,000.00
Unit Sub Total LS 1 1.00 $40,000.00 $40,000.00
Item Code 150686 Total No. of Proj. 1 Total Amount $40,000.00
150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE M 3 2 450.00 $11.87 $5,340.00
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150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE M 4 4 13,422.00 $10.91 $146,402.00
M 5 1 280.00 $20.00 $5,600.00
M 6 3 612.00 $14.62 $8,949.00
M 7 3 7,256.00 $2.24 $16,220.00
M 10 1 390.00 $5.00 $1,950.00
M 11 5 9,480.00 $8.30 $78,680.00
M 12 1 305.00 $33.00 $10,065.00
Unit Sub Total M 20 32,195.00 $8.49 $273,206.00
150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE M2 11 8 6,609.00 $15.02 $99,284.00
Unit Sub Total M2 8 6,609.00 $15.02 $99,284.00
Item Code 150701 Total No. of Proj. 28 Total Amount $372,490.00
150703 REMOVE YELLOW PAINTED TRAFFIC STRIPE M 8 1 27,500.00 $1.50 $41,250.00
AND PAVEMENT MARKING
Unit Sub Total M 1 27,500.00 $1.50 $41,250.00
Item Code 150703 Total No. of Proj. 1 Total Amount $41,250.00
150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC LF 4 1 46,000.00 $1.72 $79,120.00
STRIPE
Unit Sub Total LF 1 46,000.00 $1.72 $79,120.00
150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC M 1 6 34,110.00 $4.49 $153,200.00
STRIPE
M 2 1 10,300.00 $5.50 $56,650.00
M 3 12 66,490.00 $4.28 $284,670.00
M 4 26 133,810.00 $4.18 $559,329.20
M 5 12 34,820.00 $3.76 $130,940.50
M 6 4 61,420.00 $3.06 $188,160.00
M 7 14 40,269.00 $2.67 $107,398.00
M 8 12 62,540.00 $1.79 $111,778.00
M 10 11 55,980.00 $3.84 $215,121.50
M 12 18 100,260.00 $2.36 $236,529.20
Unit Sub Total M 116 599,999.00 $3.41 $2,043,776.40
Item Code 150704 Total No. of Proj. 117 Total Amount  $2,122,896.40
150705 REMOVE YELLOW THERMOPLASTIC PAVEMENT M 8 1 8.00 $22.00 $176.00

MARKING
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Unit Sub Total M 1 8.00 $22.00 $176.00
150705 REMOVE YELLOW THERMOPLASTIC PAVEMENT M2 1 1 7.00 $600.00 $4,200.00
MARKING
M2 2 1 30.00 $175.00 $5,250.00
M2 4 4 513.00 $55.93 $28,693.75
M2 5 2 60.00 $71.25 $4,275.00
M2 6 1 10.00 $214.00 $2,140.00
M2 7 2 140.00 $49.50 $6,930.00
M2 8 2 82.00 $13.09 $1,073.00
M2 12 1 15.00 $86.00 $1,290.00
Unit Sub Total M2 14 857.00 $62.84 $53,851.75
Item Code 150705 Total No. of Proj. 15 Total Amount $54,027.75
150710 REMOVE TRAFFIC STRIPE LF 2 1 1,020.00 $4.00 $4,080.00
Unit Sub Total LF 1 1,020.00 $4.00 $4,080.00
150710 REMOVE TRAFFIC STRIPE M 1 1 1,030.00 $1.10 $1,133.00
M 2 6 19,450.00 $3.60 $70,043.00
M 3 5 17,970.00 $4.78 $85,948.00
M 4 2 460.00 $15.87 $7,300.00
M 5 1 1,360.00 $8.75 $11,900.00
M 6 3 26,152.00 $2.03 $53,177.30
M 7 5 30,170.00 $1.85 $55,866.00
M 8 4 17,430.00 $2.19 $38,106.00
M 9 1 800.00 $6.00 $4,800.00
M 11 4 85,330.00 $1.64 $139,679.00
M 12 1 33,100.00 $2.00 $66,200.00
Unit Sub Total M 33 233,252.00 $2.29 $534,152.30
150710 REMOVE TRAFFIC STRIPE M2 11 1 12.00 $575.00 $6,900.00
Unit Sub Total M2 1 12.00 $575.00 $6,900.00
Item Code 150710 Total No. of Proj. 35 Total Amount $545,132.30
150711 REMOVE PAINTED TRAFFIC STRIPE M 1 1 3,720.00 $3.00 $11,160.00
M 4 9 111,588.00 $2.42 $269,636.00
M 5 3 4,070.00 $5.99 $24,361.00
M 6 3 43,930.00 $2.17 $95,390.00
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150711 REMOVE PAINTED TRAFFIC STRIPE M 7 4 11,790.00 $1.74 $20,560.00
M 8 1 56,900.00 $1.50 $85,350.00
M 10 3 12,610.00 $2.47 $31,150.00
M 12 7 169,700.00 $1.20 $203,451.00
Unit Sub Total M 31 414,308.00 $1.79 $741,058.00
Item Code 150711 Total No. of Proj. 31 Total Amount $741,058.00
150712 REMOVE PAINTED PAVEMENT MARKING M2 2 1 16.00 $120.00 $1,920.00
M2 4 2 390.00 $43.85 $17,100.00
M2 6 3 186.90 $38.36 $7,170.00
M2 8 2 57.00 $15.05 $858.00
M2 10 1 12.00 $100.00 $1,200.00
M2 12 2 1,133.00 $1.54 $1,739.70
Unit Sub Total M2 1 1,794.90 $16.71 $29,987.70
Item Code 150712 Total No. of Proj. 1 Total Amount $29,987.70
150713 REMOVE PAVEMENT MARKING M 3 1 42.00 $12.00 $504.00
Unit Sub Total M 1 42.00 $12.00 $504.00
150713 REMOVE PAVEMENT MARKING M2 2 4 529.00 $41.98 $22,207.00
M2 3 12 869.00 $50.63 $43,998.00
M2 4 1 15.00 $50.00 $750.00
M2 7 3 65.00 $25.42 $1,652.00
M2 8 3 233.00 $23.16 $5,397.00
M2 11 2 21.00 $34.71 $729.00
M2 12 4 1,347.00 $26.08 $35,128.00
Unit Sub Total M2 29 3,079.00 $35.68 $109,861.00
Item Code 150713 Total No. of Proj. 30 Total Amount $110,365.00
150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 1 4 17,000.00 $2.15 $36,620.00
M 2 3 11,020.00 $4.00 $44,080.00
M 3 7 18,890.00 $4.08 $77,038.00
M 4 25 214,910.00 $2.38 $511,827.30
M 5 15 40,060.00 $3.54 $141,990.00
M 6 5 8,892.00 $2.56 $22,745.80
M 7 14 71,336.00 $1.56 $111,026.00
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150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 8 12 153,050.00 $1.54 $235,607.00
10 11 68,580.00 $2.38 $162,955.00
M 12 15 84,865.00 $1.52 $129,370.00
Unit Sub Total M 111 688,603.00 $2.14 $1,473,259.10
150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M2 3 1 960.00 $49.50 $47,520.00
Unit Sub Total M2 1 960.00 $49.50 $47,520.00
Item Code 150714 Total No. of Proj. 112 Total Amount  $1,520,779.10
150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M 4 2 420.00 $39.88 $16,750.00
5 1 5.00 $250.00 $1,250.00
M 8 1 160.00 $13.00 $2,080.00
Unit Sub Total M 4 585.00 $34.32 $20,080.00
150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 1 5 259.00 $98.57 $25,530.00
M2 2 10 690.00 $77.52 $53,486.65
M2 3 7 719.70 $27.50 $19,791.00
M2 4 16 4,608.50 $31.57 $145,486.50
M2 5 13 413.00 $62.68 $25,886.85
M2 6 10 479.00 $52.01 $24,915.10
M2 7 10 979.00 $29.19 $28,573.00
M2 8 14 1,743.90 $21.59 $37,645.30
M2 10 15 2,224.00 $48.68 $108,269.00
M2 11 1 3.00 $145.00 $435.00
M2 12 13 1,261.00 $24.75 $31,214.20
Unit Sub Total M2 114 13,380.10 $37.46 $501,232.60
Item Code 150715 Total No. of Proj. 118 Total Amount $521,312.60
150717 REMOVE TRAFFIC STRIPE AND PAVEMENT M2 11 11 44,690.00 $7.57 $338,104.00
MARKING
Unit Sub Total M2 1 44,690.00 $7.57 $338,104.00
Item Code 150717 Total No. of Proj. 1 Total Amount $338,104.00
150718 REMOVE THERMOPLASTIC TRAFFIC STRIPE M2 3 1 96.00 $46.50 $4,464.00
AND PAVEMENT MARKING
M2 11 1 150.00 $17.60 $2,640.00
Unit Sub Total M2 2 246.00 $28.88 $7,104.00
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 150718 Total No. of Proj. 2 Total Amount $7,104.00
150720 REMOVE CONTRAST TREATMENT M2 3 1 418.00 $5.00 $2,090.00
M2 5 2 2,120.00 $4.46 $9,455.00
Unit Sub Total M2 3 2,538.00 $4.55 $11,545.00
Item Code 150720 Total No. of Proj. 3 Total Amount $11,545.00
150722 REMOVE PAVEMENT MARKER EA 1 4 5,390.00 $1.64 $8,860.00
EA 2 2 1,071.00 $10.77 $11,534.00
EA 3 1 640.00 $1.00 $640.00
EA 4 31 138,794.00 $1.38 $191,411.00
EA 5 8 29,110.00 $1.23 $35,714.00
EA 6 5 7,694.00 $1.88 $14,430.60
EA 7 17 145,132.00 $0.50 $73,260.00
EA 8 26 127,307.00 $1.28 $162,764.80
EA 10 8 31,866.00 $1.44 $45,969.00
EA 11 3 27,605.00 $1.93 $53,404.70
EA 12 21 123,530.00 $1.18 $145,288.00
Unit Sub Total EA 126  638,139.00 $1.16 $743,276.10
150722 REMOVE PAVEMENT MARKER LS 3 3 3.00 $20,486.67 $61,460.00
LS 8 3 3.00 $5,866.67 $17,600.00
Unit Sub Total LS 6 6.00 $13,176.67 $79,060.00
Item Code 150722 Total No. of Proj. 132 Total Amount $822,336.10
150730 REMOVE CHANNELIZERS EA 1 1 6.00 $8.00 $48.00
EA 4 1 12.00 $25.00 $300.00
EA 7 1 12.00 $10.00 $120.00
EA 8 1 57.00 $11.00 $627.00
EA 11 1 9.00 $18.00 $162.00
EA 12 1 120.00 $13.00 $1,560.00
Unit Sub Total EA 6 216.00 $13.04 $2,817.00
Item Code 150730 Total No. of Proj. 6 Total Amount $2,817.00
150740 REMOVE SIGN EA 2 1 3.00 $100.00 $300.00
EA 6 1 16.00 $210.00 $3,360.00
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total EA 2 19.00 $192.63 $3,660.00
Item Code 150740 Total No. of Proj. 2 Total Amount $3,660.00
150742 REMOVE ROADSIDE SIGN EA 1 2 5.00 $300.00 $1,500.00
EA 2 14 184.00 $118.33 $21,772.20
EA 3 20 445.00 $99.70 $44,365.00
EA 4 13 271.00 $99.31 $26,912.00
EA 5 2 19.00 $176.32 $3,350.00
EA 6 14 177.00 $151.68 $26,847.00
EA 7 7 40.00 $160.00 $6,400.00
EA 8 5 65.00 $153.02 $9,946.50
EA 9 2 19.00 $171.58 $3,260.00
EA 10 10 82.00 $127.95 $10,492.00
EA 11 14 114.00 $195.78 $22,319.00
EA 12 8 532.00 $173.14 $92,111.00
Unit Sub Total EA 111 1,953.00 $137.88 $269,274.70
Item Code 150742 Total No. of Proj. 111 Total Amount $269,274.70
150744 REMOVE ROADSIDE SIGN (WOOD POST) EA 1 3 32.00 $165.63 $5,300.00
EA 2 2 12.00 $129.17 $1,550.00
EA 4 4 256.00 $29.18 $7,470.00
EA 5 2 2.00 $297.50 $595.00
EA 7 6 68.00 $203.40 $13,831.00
EA 8 1 7.00 $175.00 $1,225.00
EA 12 7 22.00 $147.73 $3,250.00
Unit Sub Total EA 25 399.00 $83.26 $33,221.00
Item Code 150744 Total No. of Proj. 25 Total Amount $33,221.00
150745 REMOVE ROADSIDE SIGN (METAL POST) EA 7 1 11.00 $126.00 $1,386.00
EA 12 1 11.00 $100.00 $1,100.00
Unit Sub Total EA 2 22.00 $113.00 $2,486.00
Item Code 150745 Total No. of Proj. 2 Total Amount $2,486.00
150747 REMOVE ROADSIDE SIGN (STRAP AND SADDLE EA 4 2 12.00 $87.25 $1,047.00
BRACKET METHOD)
EA 5 1 3.00 $100.00 $300.00
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
150747 REMOVE ROADSIDE SIGN (STRAP AND SADDLE EA 7 2 39.00 $113.64 $4,432.00
BRACKET METHOD)
EA 12 4 17.00 $134.12 $2,280.00
Unit Sub Total EA 9 71.00 $113.51 $8,059.00
Item Code 150747 Total No. of Proj. 9 Total Amount $8,059.00
150748 REMOVE ROADSIDE SIGN PANEL EA 3 4 22.00 $178.86 $3,935.00
EA 4 1 5.00 $30.00 $150.00
EA 7 3 30.00 $33.33 $1,000.00
EA 8 2 3.00 $2,073.33 $6,220.00
Unit Sub Total EA 10 60.00 $188.42 $11,305.00
Item Code 150748 Total No. of Proj. 10 Total Amount $11,305.00
150749 REMOVE METAL POST EA 7 1 5.00 $150.00 $750.00
Unit Sub Total EA 1 5.00 $150.00 $750.00
Item Code 150749 Total No. of Proj. 1 Total Amount $750.00
150760 REMOVE SIGN STRUCTURE EA 3 2 4.00 $3,861.00 $15,444.00
EA 4 10 52.00 $6,257.69 $325,400.00
EA 5 3 10.00 $5,530.00 $55,300.00
EA 6 2 3.00 $4,666.67 $14,000.00
EA 7 2 32.00 $3,854.69 $123,350.00
EA 8 3 12.00 $4,900.00 $58,800.00
EA 10 1 1.00 $2,000.00 $2,000.00
EA 11 2 5.00 $5,440.00 $27,200.00
EA 12 6 25.00 $4,828.00 $120,700.00
Unit Sub Total EA 31 144.00 $5,154.13 $742,194.00
150760 REMOVE SIGN STRUCTURE LS 3 1 1.00 $5,200.00 $5,200.00
Unit Sub Total LS 1 1.00 $5,200.00 $5,200.00
Item Code 150760 Total No. of Proj. 32 Total Amount $747,394.00
150762 REMOVE SIGN FROM SIGN FRAME EA 4 1 5.00 $850.00 $4,250.00
Unit Sub Total EA 1 5.00 $850.00 $4,250.00
Item Code 150762 Total No. of Proj. 1 Total Amount $4,250.00
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
150763 REMOVE SIGN PANEL EA 3 1 5.00 $50.00 $250.00
EA 11 1 4.00 $1,472.12 $5,888.48
Unit Sub Total EA 2 9.00 $682.05 $6,138.48
Item Code 150763 Total No. of Proj. 2 Total Amount $6,138.48
150767 REMOVE BRIDGE MOUNTED SIGN EA 4 3 6.00 $2,366.67 $14,200.00
EA 11 2 2.00 $5,250.00 $10,500.00
EA 12 1 2.00 $2,150.00 $4,300.00
Unit Sub Total EA 6 10.00 $2,900.00 $29,000.00
Item Code 150767 Total No. of Proj. 6 Total Amount $29,000.00
150769 REMOVE ASPHALT CONCRETE M2 1 1 370.00 $8.00 $2,960.00
M2 3 1 23.00 $44.00 $1,012.00
M2 7 1 5.00 $200.00 $1,000.00
M2 8 1 1,030.00 $30.00 $30,900.00
Unit Sub Total M2 4 1,428.00 $25.12 $35,872.00
150769 REMOVE ASPHALT CONCRETE M3 3 1 5.00 $3,570.00 $17,850.00
Unit Sub Total M3 1 5.00 $3,570.00 $17,850.00
150769 REMOVE ASPHALT CONCRETE TONN 12 1 20.00 $150.00 $3,000.00
Unit Sub Total TONN 1 20.00 $150.00 $3,000.00
Item Code 150769 Total No. of Proj. 6 Total Amount $56,722.00
150771 REMOVE ASPHALT CONCRETE DIKE M 1 6 15,402.00 $7.80 $120,193.00
M 2 3 16,190.00 $8.62 $139,626.40
M 3 13 8,087.00 $25.42 $205,608.50
M 4 24 55,702.00 $7.44 $414,515.00
M 5 8 3,183.00 $21.94 $69,830.00
M 6 4 565.00 $16.88 $9,540.00
M 7 8 4,228.00 $12.58 $53,205.70
M 8 10 18,287.00 $3.46 $63,305.00
M 10 4 19,800.00 $3.08 $61,000.00
M 11 9 31,750.00 $3.92 $124,349.10
M 12 9 4,110.00 $8.23 $33,845.00
Unit Sub Total M 98 177,304.00 $7.30 $1,295,017.70
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 150771 Total No. of Proj. 98 Total Amount  $1,295,017.70
150772 REMOVE CURB M 4 1 930.00 $24.00 $22,320.00
Unit Sub Total M 1 930.00 $24.00 $22,320.00
Item Code 150772 Total No. of Proj. 1 Total Amount $22,320.00
150801 REMOVE OVERSIDE DRAIN EA 1 1 2.00 $600.00 $1,200.00
EA 3 2 5.00 $1,300.00 $6,500.00
EA 4 3 33.00 $768.18 $25,350.00
EA 6 1 6.00 $800.00 $4,800.00
EA 10 1 3.00 $500.00 $1,500.00
EA 12 2 12.00 $350.00 $4,200.00
Unit Sub Total EA 10 61.00 $713.93 $43,550.00
Item Code 150801 Total No. of Proj. 10 Total Amount $43,550.00
150804 REMOVE DRAINAGE FACILITY EA 5 2 3.00 $1,066.67 $3,200.00
EA 8 1 8.00 $150.00 $1,200.00
Unit Sub Total EA 3 11.00 $400.00 $4,400.00
Item Code 150804 Total No. of Proj. 3 Total Amount $4,400.00
150805 REMOVE CULVERT EA 1 5 9.00 $6,311.11 $56,800.00
EA 2 3 25.00 $992.00 $24,800.00
EA 3 4 42.00 $1,529.76 $64,250.00
Unit Sub Total EA 12 76.00 $1,919.08 $145,850.00
150805 REMOVE CULVERT M 1 3 626.00 $111.85 $70,020.00
M 2 8 314.00 $58.57 $18,390.00
M 3 17 2,135.00 $132.53 $282,950.97
M 4 13 3,936.00 $151.63 $596,830.00
M 5 4 77.00 $331.38 $25,516.00
M 6 5 1,380.00 $50.10 $69,133.00
M 8 1 180.00 $65.00 $11,700.00
M 10 2 25.00 $141.68 $3,542.00
M 11 3 415.00 $156.02 $64,750.00
M 12 3 5,100.00 $77.27 $394,090.00
Unit Sub Total M 59 14,188.00 $108.33 $1,536,921.97
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 150805 Total No. of Proj. 7 Total Amount  $1,682,771.97
150806 REMOVE PIPE M 1 1 44.00 $55.00 $2,420.00
M 3 2 188.00 $187.94 $35,332.00
M 4 5 119.00 $94.08 $11,195.00
M 5 4 537.00 $140.42 $75,407.00
M 7 8 1,176.70 $241.74 $284,450.00
M 8 4 213.00 $74.08 $15,780.00
M 10 2 29.00 $100.00 $2,900.00
M 11 1 15.00 $130.00 $1,950.00
M 12 9 2,295.60 $51.46 $118,135.00
Unit Sub Total M 36 4,617.30 $118.59 $547,569.00
Item Code 150806 Total No. of Proj. 36 Total Amount $547,569.00
150811 REMOVE CORRUGATED METAL PIPE M 10 1 48.00 $150.00 $7,200.00
Unit Sub Total M 1 48.00 $150.00 $7,200.00
Item Code 150811 Total No. of Proj. 1 Total Amount $7,200.00
150820 REMOVE INLET EA 1 7 70.00 $652.43 $45,670.00
EA 2 6 27.00 $1,068.52 $28,850.00
EA 3 11 74.00 $590.95 $43,730.00
EA 4 19 224.00 $694.97 $155,673.00
EA 5 8 60.00 $957.23 $57,434.00
EA 6 9 37.00 $910.27 $33,680.00
EA 7 7 39.00 $1,503.08 $58,620.00
EA 8 6 39.00 $1,455.13 $56,750.00
EA 10 4 28.00 $850.00 $23,800.00
EA 11 3 13.00 $1,073.85 $13,960.00
EA 12 9 243.00 $484.36 $117,700.00
Unit Sub Total EA 89 854.00 $744.57 $635,867.00
Item Code 150820 Total No. of Proj. 89 Total Amount $635,867.00
150821 REMOVE HEADWALL EA 1 3 16.00 $933.75 $14,940.00
EA 2 4 35.00 $577.71 $20,220.00
EA 3 7 55.00 $1,029.64 $56,630.00
EA 4 10 37.00 $1,440.81 $53,310.00
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CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
150821 REMOVE HEADWALL EA 5 3 16.00 $2,962.50 $47,400.00
EA 6 5 54.00 $755.74 $40,810.00
EA 8 3 12.00 $865.00 $10,380.00
EA 9 1 9.00 $500.00 $4,500.00
EA 10 2 3.00 $5,266.67 $15,800.00
EA 11 1 3.00 $700.00 $2,100.00
EA 12 5 30.00 $1,180.00 $35,400.00
Unit Sub Total EA 44 270.00 $1,116.63 $301,490.00
Item Code 150821 Total No. of Proj. 44 Total Amount $301,490.00
150823 REMOVE DOWNDRAIN EA 1 3 5.00 $2,320.00 $11,600.00
EA 2 1 3.00 $332.36 $997.08
EA 3 3 6.00 $1,300.17 $7,801.00
EA 4 3 16.00 $562.50 $9,000.00
Unit Sub Total EA 10 30.00 $979.94 $29,398.08
150823 REMOVE DOWNDRAIN M 1 1 790.00 $55.00 $43,450.00
M 4 4 243.00 $99.03 $24,065.00
M 5 3 167.00 $53.77 $8,980.00
M 8 1 20.00 $200.00 $4,000.00
Unit Sub Total M 9 1,220.00 $65.98 $80,495.00
Item Code 150823 Total No. of Proj. 19 Total Amount $109,893.08
150824 REMOVE SEWER MANHOLE EA 3 1 45.00 $1,400.00 $63,000.00
EA 12 2 5.00 $4,100.00 $20,500.00
Unit Sub Total EA 3 50.00 $1,670.00 $83,500.00
Item Code 150824 Total No. of Proj. 3 Total Amount $83,500.00
150825 REMOVE REINFORCED CONCRETE BOX M 4 1 2.00 $2,800.00 $5,600.00
CULVERT
M 10 1 15.00 $150.00 $2,250.00
Unit Sub Total M 2 17.00 $461.76 $7,850.00
150825 REMOVE REINFORCED CONCRETE BOX M3 3 2 88.00 $403.41 $35,500.00
CULVERT
Unit Sub Total M3 2 88.00 $403.41 $35,500.00
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 150825 Total No. of Proj. 4 Total Amount $43,350.00
150826 REMOVE MANHOLE EA 3 2 5.00 $580.00 $2,900.00
EA 4 4 10.00 $1,400.00 $14,000.00
EA 7 2 2.00 $2,000.00 $4,000.00
EA 12 2 11.00 $1,000.00 $11,000.00
Unit Sub Total EA 10 28.00 $1,139.29 $31,900.00
Item Code 150826 Total No. of Proj. 10 Total Amount $31,900.00
150827 REMOVE CATCH BASIN EA 12 1 8.00 $2,000.00 $16,000.00
Unit Sub Total EA 1 8.00 $2,000.00 $16,000.00
Item Code 150827 Total No. of Proj. 1 Total Amount $16,000.00
150828 REMOVE JUNCTION BOX EA 1 1 1.00 $1,240.00 $1,240.00
Unit Sub Total EA 1 1.00 $1,240.00 $1,240.00
Item Code 150828 Total No. of Proj. 1 Total Amount $1,240.00
150829 REMOVE RETAINING WALL LS 4 2 2.00 $17,500.00 $35,000.00
Unit Sub Total LS 2 2.00 $17,500.00 $35,000.00
150829 REMOVE RETAINING WALL M 2 1 15.00 $150.00 $2,250.00
M 3 1 50.00 $500.00 $25,000.00
M 5 1 51.00 $300.00 $15,300.00
M 12 1 100.00 $450.00 $45,000.00
Unit Sub Total M 4 216.00 $405.32 $87,550.00
150829 REMOVE RETAINING WALL M2 3 1 360.00 $54.00 $19,440.00
M2 12 1 2,850.00 $60.00 $171,000.00
Unit Sub Total M2 2 3,210.00 $59.33 $190,440.00
150829 REMOVE RETAINING WALL M3 4 1 4.00 $250.00 $1,000.00
Unit Sub Total M3 1 4.00 $250.00 $1,000.00
Item Code 150829 Total No. of Proj. 9 Total Amount $313,990.00
150830 REMOVE RETAINING WALL (PORTION) LS 4 1 1.00 $6,000.00 $6,000.00
Unit Sub Total LS 1 1.00 $6,000.00 $6,000.00
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150830 REMOVE RETAINING WALL (PORTION) M3 4 1 22.00 $160.00 $3,520.00
Unit Sub Total M3 1 22.00 $160.00 $3,520.00
Item Code 150830 Total No. of Proj. 2 Total Amount $9,520.00
150834 REMOVE RETAINING WALL (WOOD) M 1 1 19.00 $140.00 $2,660.00
Unit Sub Total M 1 19.00 $140.00 $2,660.00
Item Code 150834 Total No. of Proj 1 Total Amount $2,660.00
150835 REMOVE EXISTING SOUND WALL M 4 1 750.00 $80.00 $60,000.00
Unit Sub Total M 1 750.00 $80.00 $60,000.00
Item Code 150835 Total No. of Proj. 1 Total Amount $60,000.00
150841 REMOVE SEWER PIPE 3 1 3,000.00 $91.00 $273,000.00
12 1 74.00 $275.00 $20,350.00
Unit Sub Total M 2 3,074.00 $95.43 $293,350.00
Item Code 150841 Total No. of Proj. 2 Total Amount $293,350.00
150844 REMOVE SLOPE PAVING M2 7 1 94.00 $160.00 $15,040.00
Unit Sub Total M2 1 94.00 $160.00 $15,040.00
Item Code 150844 Total No. of Proj. 1 Total Amount $15,040.00
150846 REMOVE CONCRETE PAVEMENT LS 4 1 1.00 $5,000.00 $5,000.00
Unit Sub Total LS 1 1.00 $5,000.00 $5,000.00
150846 REMOVE CONCRETE PAVEMENT M2 3 1 2,230.00 $61.00 $136,030.00
M2 7 1 460.00 $42.00 $19,320.00
M2 12 2 90,850.00 $8.02 $728,380.50
Unit Sub Total M2 4 93,540.00 $9.45 $883,730.50
150846 REMOVE CONCRETE PAVEMENT M3 2 1 1,880.00 $487.00 $915,560.00
M3 3 1 2.50 $546.00 $1,365.00
M3 4 1 180.00 $250.00 $45,000.00
M3 6 3 1,640.00 $290.30 $476,100.00
M3 7 1 20.00 $400.00 $8,000.00
Unit Sub Total M3 7 3,722.50 $388.46 $1,446,025.00
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Item Code 150846 Total No. of Proj. 12 Total Amount  $2,334,755.50
150857 REMOVE ASPHALT CONCRETE SURFACING M2 1 1 2,900.00 $5.00 $14,500.00
M2 2 4 14,525.00 $21.40 $310,865.00
M2 3 6 39,984.00 $5.44 $217,347.20
M2 4 6 13,291.00 $39.59 $526,170.00
M2 5 4 6,700.00 $24.20 $162,154.50
M2 6 1 4,150.00 $1.50 $6,225.00
M2 8 2 9,680.00 $7.30 $70,656.00
M2 9 1 346.00 $31.00 $10,726.00
M2 10 2 790.00 $46.84 $37,000.00
M2 11 1 4,110.00 $3.00 $12,330.00
M2 12 2 23.00 $208.70 $4,800.00
Unit Sub Total M2 30 96,499.00 $14.23 $1,372,773.70
150857 REMOVE ASPHALT CONCRETE SURFACING M3 4 1 70.00 $200.00 $14,000.00
M3 10 1 780.00 $48.00 $37,440.00
M3 11 1 0.80 $5,713.00 $4,570.40
Unit Sub Total M3 3 850.80 $65.83 $56,010.40
Item Code 150857 Total No. of Proj. 33 Total Amount  $1,428,784.10
150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 2 2.00 $2,400.00 $4,800.00
EA 5 1 2.00 $1,554.00 $3,108.00
Unit Sub Total EA 3 4.00 $1,977.00 $7,908.00
150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN M 4 1 21.00 $50.00 $1,050.00
Unit Sub Total M 1 21.00 $50.00 $1,050.00
Item Code 150859 Total No. of Proj. 4 Total Amount $8,958.00
150860 REMOVE BASE AND SURFACING M3 3 3 24,110.00 $30.59 $737,600.00
M3 4 5 3,879.00 $73.23 $284,052.00
M3 8 1 80.00 $60.00 $4,800.00
M3 12 4 3,557.00 $38.36 $136,460.50
Unit Sub Total M3 13 31,626.00 $36.77 $1,162,912.50
Item Code 150860 Total No. of Proj. 13 Total Amount  $1,162,912.50
150870 REMOVE CONCRETE DECK SURFACE M2 1 1 117.00 $75.00 $8,775.00
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150870 REMOVE CONCRETE DECK SURFACE M2 2 1 4,740.00 $75.00 $355,500.00
M2 3 1 2,349.00 $6.00 $14,094.00
Unit Sub Total M2 3 7,206.00 $52.51 $378,369.00
Item Code 150870 Total No. of Proj. 3 Total Amount $378,369.00
151224 REMOVE DELINEATOR EA 1 1 2.00 $100.00 $200.00
EA 2 1 70.00 $24.00 $1,680.00
EA 5 2 27.00 $17.85 $482.00
EA 6 2 78.00 $10.00 $780.00
EA 8 1 170.00 $30.69 $5,217.30
EA 9 1 250.00 $15.00 $3,750.00
EA 10 2 20.00 $47.50 $950.00
EA 11 3 80.00 $8.40 $672.00
EA 12 4 1,160.00 $10.20 $11,830.00
Unit Sub Total EA 17 1,857.00 $13.76 $25,561.30
Item Code 151224 Total No. of Proj. 17 Total Amount $25,561.30
151227 SALVAGE FRAME AND GRATE EA 5 1 13.00 $300.00 $3,900.00
Unit Sub Total EA 1 13.00 $300.00 $3,900.00
Item Code 151227 Total No. of Proj. 1 Total Amount $3,900.00
151266 SALVAGE DOUBLE THRIE BEAM BARRIER M 4 2 1,770.00 $33.75 $59,730.00
Unit Sub Total M 2 1,770.00 $33.75 $59,730.00
Item Code 151266 Total No. of Proj. 2 Total Amount $59,730.00
151270 SALVAGE METAL BRIDGE RAILING M 4 2 3,017.00 $47.74 $144,030.00
8 1 56.00 $60.00 $3,360.00
M 10 1 760.00 $100.00 $76,000.00
Unit Sub Total M 4 3,833.00 $58.28 $223,390.00
Item Code 151270 Total No. of Proj. 4 Total Amount $223,390.00
151272 SALVAGE METAL BEAM GUARD RAILING M 2 2 226.00 $21.50 $4,860.00
M 4 2 340.00 $39.44 $13,410.00
M 6 3 1,911.00 $26.98 $51,556.00
M 7 1 30.00 $58.00 $1,740.00
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151272 SALVAGE METAL BEAM GUARD RAILING M 8 1 990.00 $22.00 $21,780.00
Unit Sub Total M 9 3,497.00 $26.69 $93,346.00
Item Code 151272 Total No. of Proj. 9 Total Amount $93,346.00
151274 SALVAGE CONCRETE BARRIER (TYPE K) M 1 1 170.00 $30.00 $5,100.00
M 2 1 43.00 $120.00 $5,160.00
M 3 1 25.00 $83.00 $2,075.00
M 5 2 7,149.00 $15.62 $111,700.00
M 6 1 290.00 $16.00 $4,640.00
M 7 1 1,560.00 $21.00 $32,760.00
M 8 1 150.00 $30.00 $4,500.00
Unit Sub Total M 8 9,387.00 $17.68 $165,935.00
Item Code 151274 Total No. of Proj. 8 Total Amount $165,935.00
151281 SALVAGE ROADSIDE SIGN EA 8 1 13.00 $200.00 $2,600.00
Unit Sub Total EA 1 13.00 $200.00 $2,600.00
Item Code 151281 Total No. of Proj. 1 Total Amount $2,600.00
151282 SALVAGE ROADSIDE SIGN PANEL EA 4 1 7.00 $250.00 $1,750.00
Unit Sub Total EA 1 7.00 $250.00 $1,750.00
Item Code 151282 Total No. of Proj. 1 Total Amount $1,750.00
151284 SALVAGE ROADSIDE SIGN (WOOD POST) EA 3 1 2.00 $210.00 $420.00
Unit Sub Total EA 1 2.00 $210.00 $420.00
Item Code 151284 Total No. of Proj. 1 Total Amount $420.00
151286 SALVAGE SIGN STRUCTURE EA 4 1 2.00 $10,000.00 $20,000.00
Unit Sub Total EA 1 2.00 $10,000.00 $20,000.00
Item Code 151286 Total No. of Proj. 1 Total Amount $20,000.00
151512 RECONSTRUCT INLET EA 3 1 1.00 $3,000.00 $3,000.00
Unit Sub Total EA 1 1.00 $3,000.00 $3,000.00
Item Code 151512 Total No. of Proj. 1 Total Amount $3,000.00
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151531 RECONSTRUCT FENCE M 2 2 31.00 $88.06 $2,730.00
6 2 145.00 $75.14 $10,895.00
M 11 1 160.00 $70.00 $11,200.00
Unit Sub Total M 5 336.00 $73.88 $24,825.00
Item Code 151531 Total No. of Proj. 5 Total Amount $24,825.00
151534 RECONSTRUCT WOOD FENCE M 11 1 150.00 $300.00 $45,000.00
Unit Sub Total M 1 150.00 $300.00 $45,000.00
Item Code 151534 Total No. of Proj. 1 Total Amount $45,000.00
151536 RECONSTRUCT FENCE (TYPE BW) M 1 2 155.00 $27.42 $4,250.00
M 5 1 86.00 $75.00 $6,450.00
M 6 2 153.00 $41.54 $6,356.00
M 8 1 90.00 $6.00 $540.00
M 9 1 130.00 $20.00 $2,600.00
Unit Sub Total M 7 614.00 $32.89 $20,196.00
Item Code 151536 Total No. of Proj. 7 Total Amount $20,196.00
151537 RECONSTRUCT FENCE (TYPE WM) LF 1 1 3,600.00 $7.00 $25,200.00
Unit Sub Total LF 1 3,600.00 $7.00 $25,200.00
151537 RECONSTRUCT FENCE (TYPE WM) M 4 1 250.00 $70.00 $17,500.00
5 1 410.00 $100.00 $41,000.00
M 8 1 8,050.00 $14.18 $114,149.00
Unit Sub Total M 3 8,710.00 $19.82 $172,649.00
Item Code 151537 Total No. of Proj. 4 Total Amount $197,849.00
151540 RECONSTRUCT CHAIN LINK FENCE LF 1 1 11,700.00 $10.00 $117,000.00
Unit Sub Total LF 1 11,700.00 $10.00 $117,000.00
151540 RECONSTRUCT CHAIN LINK FENCE M 1 1 16.00 $300.00 $4,800.00
M 3 3 254.00 $85.27 $21,658.00
M 4 2 141.00 $49.36 $6,960.00
M 5 1 26.00 $75.00 $1,950.00
M 7 3 23.50 $228.43 $5,368.10
M 8 1 110.00 $107.00 $11,770.00
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151540 RECONSTRUCT CHAIN LINK FENCE M 10 2 59.00 $121.19 $7,150.00
Unit Sub Total M 13 629.50 $94.77 $59,656.10
Item Code 151540 Total No. of Proj. 14 Total Amount $176,656.10
151565 RECONSTRUCT DOUBLE METAL BEAM BARRIER M 8 1 160.00 $165.00 $26,400.00
Unit Sub Total M 1 160.00 $165.00 $26,400.00
Item Code 151565 Total No. of Proj. 1 Total Amount $26,400.00
151568 RECONSTRUCT THRIE BEAM BARRIER M 5 1 64.00 $200.00 $12,800.00
Unit Sub Total M 1 64.00 $200.00 $12,800.00
Item Code 151568 Total No. of Proj. 1 Total Amount $12,800.00
151570 RECONSTRUCT DOUBLE THRIE BEAM BARRIER M 3 1 120.00 $135.00 $16,200.00
Unit Sub Total M 1 120.00 $135.00 $16,200.00
Item Code 151570 Total No. of Proj. 1 Total Amount $16,200.00
151572 RECONSTRUCT METAL BEAM GUARD RAILING M 1 2 520.00 $57.31 $29,800.00
M 2 5 23,089.00 $35.28 $814,673.40
M 3 5 1,231.00 $70.60 $86,904.00
M 4 6 1,293.00 $70.45 $91,095.00
M 5 5 2,220.00 $102.57 $227,706.00
M 6 2 467.00 $41.04 $19,165.00
M 7 1 54.00 $200.00 $10,800.00
M 8 1 31.00 $120.00 $3,720.00
M 9 1 170.00 $95.65 $16,260.50
M 10 2 31.00 $113.87 $3,530.00
M 11 1 690.00 $56.00 $38,640.00
Unit Sub Total M 31 29,796.00 $45.05 $1,342,293.90
Item Code 151572 Total No. of Proj. 31 Total Amount  $1,342,293.90
151624 RECONSTRUCT METAL BEAM GUARD RAILING M 2 1 30.00 $74.75 $2,242.50
(2.1 M POST)
M 9 1 1,920.00 $60.60 $116,352.00
Unit Sub Total M 2 1,950.00 $60.82 $118,594.50
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Item Code 151624 Total No. of Proj. 2 Total Amount $118,594.50
151625 RECONSTRUCT METAL BEAM GUARD RAILING M 1 1 130.00 $54.00 $7,020.00
(WOOD POST)
M 2 2 173.00 $62.55 $10,821.50
M 3 4 397.00 $289.23 $114,823.00
M 4 4 1,388.00 $60.62 $84,140.00
M 8 1 120.00 $90.00 $10,800.00
M 12 1 100.00 $116.00 $11,600.00
Unit Sub Total M 13 2,308.00 $103.64 $239,204.50
Item Code 151625 Total No. of Proj. 13 Total Amount $239,204.50
152255 RESET MAILBOX EA 1 1 21.00 $550.00 $11,550.00
EA 2 1 2.00 $225.00 $450.00
EA 3 4 50.00 $216.60 $10,830.00
EA 5 1 16.00 $175.00 $2,800.00
EA 11 1 3.00 $268.00 $804.00
Unit Sub Total EA 8 92.00 $287.33 $26,434.00
Item Code 152255 Total No. of Proj. 8 Total Amount $26,434.00
152299 RESET MILEPOST MARKER EA 4 1 2.00 $50.00 $100.00
EA 8 1 4.00 $105.00 $420.00
EA 11 1 1.00 $130.00 $130.00
Unit Sub Total EA 3 7.00 $92.86 $650.00
Item Code 152299 Total No. of Proj. 3 Total Amount $650.00
152300 RESET OBJECT MARKER EA 1 2 8.00 $100.00 $800.00
EA 2 1 4.00 $60.00 $240.00
EA 5 1 6.00 $25.00 $150.00
EA 8 1 10.00 $109.00 $1,090.00
Unit Sub Total EA 5 28.00 $81.43 $2,280.00
Item Code 152300 Total No. of Proj. 5 Total Amount $2,280.00
152301 RESET MARKER EA 5 2 13.00 $44.77 $582.00
Unit Sub Total EA 2 13.00 $44.77 $582.00
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Item Code 152301 Total No. of Proj. 2 Total Amount $582.00
152303 RESET MARKERS AND DELINEATORS EA 9 1 50.00 $71.00 $3,550.00
Unit Sub Total EA 1 50.00 $71.00 $3,550.00
Item Code 152303 Total No. of Proj. 1 Total Amount $3,550.00
152310 RESET BARRICADE EA 11 1 3.00 $600.00 $1,800.00
Unit Sub Total EA 1 3.00 $600.00 $1,800.00
Item Code 152310 Total No. of Proj. 1 Total Amount $1,800.00
152315 RESET CRASH CUSHION EA 4 1 3.00 $1,000.00 $3,000.00
Unit Sub Total EA 1 3.00 $1,000.00 $3,000.00
Item Code 152315 Total No. of Proj. 1 Total Amount $3,000.00
152316 RESET ROADSIDE SIGN (ONE POST) EA 1 2 9.00 $311.11 $2,800.00
EA 3 2 5.00 $170.00 $850.00
EA 4 1 28.00 $175.00 $4,900.00
EA 7 1 1.00 $585.00 $585.00
EA 8 1 50.00 $300.00 $15,000.00
Unit Sub Total EA 7 93.00 $259.52 $24,135.00
Item Code 152316 Total No. of Proj. 7 Total Amount $24,135.00
152317 RESET ROADSIDE SIGN (TWO POST) EA 3 1 4.00 $400.00 $1,600.00
EA 4 1 13.00 $175.00 $2,275.00
EA 5 1 1.00 $530.00 $530.00
EA 8 1 24.00 $500.00 $12,000.00
Unit Sub Total EA 4 42.00 $390.60 $16,405.00
Item Code 152317 Total No. of Proj. 4 Total Amount $16,405.00
152320 RESET ROADSIDE SIGN EA 1 3 15.00 $313.33 $4,700.00
EA 2 6 40.00 $271.82 $10,873.00
EA 3 6 117.00 $185.56 $21,710.00
EA 4 1 1.00 $200.00 $200.00
EA 5 4 33.00 $177.27 $5,850.00
EA 6 11 67.00 $229.24 $15,359.00
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152320 RESET ROADSIDE SIGN EA 7 1 1.00 $650.00 $650.00
EA 8 1 45.00 $380.00 $17,100.00
EA 9 1 4.00 $525.00 $2,100.00
EA 10 3 3.00 $306.67 $920.00
EA 11 5 48.00 $344.48 $16,535.00
Unit Sub Total EA 42 374.00 $256.68 $95,997.00
Item Code 152320 Total No. of Proj. 42 Total Amount $95,997.00
152322 RESET ROADSIDE SIGN (WOOD POST) EA 2 1 1.00 $250.00 $250.00
EA 4 1 4.00 $375.00 $1,500.00
EA 5 2 6.00 $176.50 $1,059.00
EA 8 1 1.00 $200.00 $200.00
Unit Sub Total EA 5 12.00 $250.75 $3,009.00
Item Code 152322 Total No. of Proj. 5 Total Amount $3,009.00
152324 RESET ROADSIDE SIGN (METAL POST) EA 5 1 13.00 $280.00 $3,640.00
Unit Sub Total EA 1 13.00 $280.00 $3,640.00
Item Code 152324 Total No. of Proj. 1 Total Amount $3,640.00
152351 RELOCATE HYDRANT EA 3 1 3.00 $2,750.00 $8,250.00
Unit Sub Total EA 1 3.00 $2,750.00 $8,250.00
Item Code 152351 Total No. of Proj. 1 Total Amount $8,250.00
152353 RELOCATE IRRIGATION SYSTEM EA 5 1 1.00 $19,700.00 $19,700.00
Unit Sub Total EA 1 1.00 $19,700.00 $19,700.00
152353 RELOCATE IRRIGATION SYSTEM LS 12 1 1.00 $27,000.00 $27,000.00
Unit Sub Total LS 1 1.00 $27,000.00 $27,000.00
Item Code 152353 Total No. of Proj. 2 Total Amount $46,700.00
152370 RELOCATE MAILBOX EA 1 1 1.00 $300.00 $300.00
EA 3 2 8.00 $670.63 $5,365.00
EA 6 2 8.00 $265.00 $2,120.00
EA 8 2 58.00 $674.14 $39,100.00
EA 10 1 2.00 $300.00 $600.00
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Unit Sub Total EA 8 77.00 $616.69 $47,485.00
Item Code 152370 Total No. of Proj. 8 Total Amount $47,485.00
152372 RELOCATE CONCRETE BARRIER (TYPE K) M 7 1 1,560.00 $5.00 $7,800.00
8 1 10,100.00 $30.00 $303,000.00
M 10 1 19,300.00 $21.00 $405,300.00
Unit Sub Total M 3 30,960.00 $23.13 $716,100.00
Item Code 152372 Total No. of Proj. 3 Total Amount $716,100.00
152379 RELOCATE FENCE M 6 2 1,620.00 $42.65 $69,100.00
Unit Sub Total M 2 1,620.00 $42.65 $69,100.00
Item Code 152379 Total No. of Proj. 2 Total Amount $69,100.00
152380 RELOCATE CHAIN LINK FENCE M 2 1 86.00 $154.83 $13,315.38
11 1 65.00 $87.00 $5,655.00
Unit Sub Total M 2 151.00 $125.63 $18,970.38
Item Code 152380 Total No. of Proj. 2 Total Amount $18,970.38
152381 RELOCATE GATE EA 1 1 1.00 $3,500.00 $3,500.00
EA 2 1 2.00 $3,032.64 $6,065.28
EA 4 1 2.00 $1,462.00 $2,924.00
EA 6 1 1.00 $1,000.00 $1,000.00
EA 11 1 2.00 $2,000.00 $4,000.00
Unit Sub Total EA 5 8.00 $2,186.16 $17,489.28
Item Code 152381 Total No. of Proj. 5 Total Amount $17,489.28
1562385 RELOCATE MARKER EA 1 1 2.00 $30.00 $60.00
EA 2 1 3.00 $80.00 $240.00
EA 7 1 3.00 $50.00 $150.00
Unit Sub Total EA 3 8.00 $56.25 $450.00
Item Code 152385 Total No. of Proj. 3 Total Amount $450.00
152386 RELOCATE ROADSIDE SIGN-ONE POST EA 1 2 4.00 $300.00 $1,200.00
EA 4 4 26.00 $349.81 $9,095.00
EA 5 1 1.00 $340.00 $340.00
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152386 RELOCATE ROADSIDE SIGN-ONE POST EA 6 1 3.00 $250.00 $750.00
EA 7 1 2.00 $3,241.00 $6,482.00
EA 8 2 12.00 $333.33 $4,000.00
Unit Sub Total EA 11 48.00 $455.56 $21,867.00
Item Code 152386 Total No. of Proj. 1 Total Amount $21,867.00
152387 RELOCATE ROADSIDE SIGN-TWO POST EA 1 1 1.00 $500.00 $500.00
EA 4 4 13.00 $765.38 $9,950.00
EA 5 1 1.00 $1,500.00 $1,500.00
EA 6 1 1.00 $161.00 $161.00
EA 8 1 1.00 $650.00 $650.00
Unit Sub Total EA 8 17.00 $750.65 $12,761.00
Item Code 152387 Total No. of Proj. 8 Total Amount $12,761.00
152388 RELOCATE CRASH CUSHION EA 2 1 2.00 $22,000.00 $44,000.00
EA 5 1 2.00 $800.00 $1,600.00
EA 7 1 2.00 $1,000.00 $2,000.00
Unit Sub Total EA 3 6.00 $7,933.33 $47,600.00
Item Code 152388 Total No. of Proj. 3 Total Amount $47,600.00
152390 RELOCATE ROADSIDE SIGN EA 1 2 8.00 $187.50 $1,500.00
EA 2 6 12.00 $925.00 $11,100.00
EA 3 10 168.00 $248.81 $41,800.00
EA 4 11 131.00 $283.80 $37,178.00
EA 5 2 17.00 $172.94 $2,940.00
EA 6 8 58.00 $191.57 $11,111.00
EA 7 4 7.00 $464.29 $3,250.00
EA 8 1 2.00 $175.00 $350.00
EA 10 4 26.00 $184.62 $4,800.00
EA 11 8 38.00 $401.68 $15,264.00
EA 12 2 25.00 $356.00 $8,900.00
Unit Sub Total EA 58 492.00 $280.88 $138,193.00
Item Code 152390 Total No. of Proj. 58 Total Amount $138,193.00
152391 RELOCATE ROADSIDE SIGN (METAL POST) EA 1 1 2.00 $200.00 $400.00
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152391 RELOCATE ROADSIDE SIGN (METAL POST) EA 2 2 7.00 $430.00 $3,010.00
Unit Sub Total EA 3 9.00 $378.89 $3,410.00
Item Code 152391 Total No. of Proj. 3 Total Amount $3,410.00
152392 RELOCATE ROADSIDE SIGN (WOOD POST) EA 1 1 7.00 $300.00 $2,100.00
EA 8 1 1.00 $200.00 $200.00
EA 12 1 1.00 $410.00 $410.00
Unit Sub Total EA 3 9.00 $301.11 $2,710.00
Item Code 152392 Total No. of Proj. 3 Total Amount $2,710.00
152393 RELOCATE ROADSIDE SIGN (STRAP AND EA 4 2 10.00 $625.00 $6,250.00
SADDLE BRACKET METHOD)
EA 5 1 4.00 $100.00 $400.00
EA 12 1 4.00 $440.00 $1,760.00
Unit Sub Total EA 4 18.00 $467.22 $8,410.00
Item Code 152393 Total No. of Proj. 4 Total Amount $8,410.00
152396 RELOCATE SIGN PANEL EA 12 1 2.00 $500.00 $1,000.00
Unit Sub Total EA 1 2.00 $500.00 $1,000.00
Item Code 152396 Total No. of Proj. 1 Total Amount $1,000.00
152397 RELOCATE METAL BEAM GUARD RAILING M 4 2 237.00 $66.24 $15,700.00
Unit Sub Total M 2 237.00 $66.24 $15,700.00
Item Code 152397 Total No. of Proj. 2 Total Amount $15,700.00
1562399 RELOCATE FRAMED SIGN PANEL EA 4 1 1.00 $33,000.00 $33,000.00
Unit Sub Total EA 1 1.00 $33,000.00 $33,000.00
Item Code 152399 Total No. of Proj. 1 Total Amount $33,000.00
152402 ADJUST WATER VALVE COVER TO GRADE EA 3 1 18.00 $500.00 $9,000.00
EA 4 1 128.00 $150.00 $19,200.00
EA 5 1 2.00 $1,000.00 $2,000.00
EA 6 1 3.00 $400.00 $1,200.00
EA 8 2 36.00 $380.00 $13,680.00
EA 10 1 14.00 $575.00 $8,050.00
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Unit Sub Total EA 7 201.00 $264.33 $53,130.00
Item Code 152402 Total No. of Proj. 7 Total Amount $53,130.00
152410 RELOCATE WATER METER EA 11 2 2.00 $6,400.00 $12,800.00
Unit Sub Total EA 2 2.00 $6,400.00 $12,800.00
Item Code 152410 Total No. of Proj. 2 Total Amount $12,800.00
152415 ADJUST EDGE DRAIN CLEANOUT EA 2 1 37.00 $525.00 $19,425.00
EA 9 1 2.00 $700.00 $1,400.00
Unit Sub Total EA 2 39.00 $533.97 $20,825.00
Item Code 152415 Total No. of Proj. 2 Total Amount $20,825.00
152423 ADJUST MONUMENT TO GRADE EA 3 1 4.00 $350.00 $1,400.00
EA 4 1 1.00 $500.00 $500.00
EA 6 1 1.00 $1,370.00 $1,370.00
EA 10 1 1.00 $350.00 $350.00
Unit Sub Total EA 4 7.00 $517.14 $3,620.00
Item Code 152423 Total No. of Proj. 4 Total Amount $3,620.00
152427 ADJUST FIRE HYDRANT EA 5 1 3.00 $2,500.00 $7,500.00
Unit Sub Total EA 1 3.00 $2,500.00 $7,500.00
Item Code 152427 Total No. of Proj. 1 Total Amount $7,500.00
152430 ADJUST INLET EA 1 2 9.00 $700.00 $6,300.00
EA 2 1 170.00 $3,000.00 $510,000.00
EA 3 1 4.00 $1,700.00 $6,800.00
EA 4 10 59.00 $1,868.14 $110,220.00
EA 5 6 18.00 $1,983.33 $35,700.00
EA 6 3 51.00 $1,535.69 $78,320.00
EA 7 3 22.00 $2,895.45 $63,700.00
EA 8 2 37.00 $1,418.92 $52,500.00
EA 10 1 77.00 $1,600.00 $123,200.00
EA 12 3 15.00 $2,190.00 $32,850.00
Unit Sub Total EA 32 462.00 $2,206.90 $1,019,590.00
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Item Code 152430 Total No. of Proj. 32 Total Amount  $1,019,590.00
152431 ADJUST GRATE EA 2 1 1.00 $3,250.00 $3,250.00
Unit Sub Total EA 1 1.00 $3,250.00 $3,250.00
Item Code 152431 Total No. of Proj. 1 Total Amount $3,250.00
152432 ADJUST MANHOLE EA 4 3 3.00 $2,076.67 $6,230.00
EA 12 1 2.00 $2,320.00 $4,640.00
Unit Sub Total EA 4 5.00 $2,174.00 $10,870.00
Item Code 152432 Total No. of Proj. 4 Total Amount $10,870.00
152436 ADJUST DOWNDRAIN EA 5 1 1.00 $1,300.00 $1,300.00
Unit Sub Total EA 1 1.00 $1,300.00 $1,300.00
Item Code 152436 Total No. of Proj. 1 Total Amount $1,300.00
152437 ADJUST OVERSIDE DRAIN EA 2 1 30.00 $735.00 $22,050.00
Unit Sub Total EA 1 30.00 $735.00 $22,050.00
Item Code 152437 Total No. of Proj. 1 Total Amount $22,050.00
152438 ADJUST FRAME AND COVER TO GRADE EA 1 1 7.00 $850.00 $5,950.00
EA 2 1 2.00 $1,404.00 $2,808.00
EA 4 1 4.00 $500.00 $2,000.00
EA 5 2 54.00 $665.74 $35,950.00
EA 6 3 26.00 $753.85 $19,600.00
EA 7 1 4.00 $500.00 $2,000.00
EA 8 2 95.00 $583.53 $55,435.00
EA 9 1 34.00 $700.00 $23,800.00
EA 10 1 15.00 $675.00 $10,125.00
EA 11 1 1.00 $800.00 $800.00
EA 12 1 12.00 $2,500.00 $30,000.00
Unit Sub Total EA 15 254.00 $742.00 $188,468.00
Item Code 152438 Total No. of Proj. 15 Total Amount $188,468.00
152439 ADJUST FRAME AND GRATE TO GRADE EA 1 1 1.00 $2,500.00 $2,500.00
EA 4 5 33.00 $948.48 $31,300.00
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152439 ADJUST FRAME AND GRATE TO GRADE EA 5 1 1.00 $5,000.00 $5,000.00
EA 10 1 1.00 $2,500.00 $2,500.00
Unit Sub Total EA 8 36.00 $1,147.22 $41,300.00
Item Code 152439 Total No. of Proj. 8 Total Amount $41,300.00
152440 ADJUST MANHOLE TO GRADE EA 3 2 4.00 $457.00 $1,828.00
EA 4 2 57.00 $229.82 $13,100.00
EA 5 3 204.00 $792.40 $161,650.00
EA 6 3 7.00 $557.14 $3,900.00
EA 7 3 89.00 $459.78 $40,920.00
EA 8 4 57.00 $533.77 $30,425.00
EA 12 1 40.00 $400.00 $16,000.00
Unit Sub Total EA 18 458.00 $584.77 $267,823.00
Item Code 152440 Total No. of Proj. 18 Total Amount $267,823.00
152441 ADJUST VALVE BOX FRAME AND COVER TO EA 8 2 21.00 $736.19 $15,460.00
GRADE
Unit Sub Total EA 2 21.00 $736.19 $15,460.00
Item Code 152441 Total No. of Proj. 2 Total Amount $15,460.00
152443 ADJUST PIPE INLET TO GRADE EA 10 1 53.00 $750.00 $39,750.00
Unit Sub Total EA 1 53.00 $750.00 $39,750.00
Item Code 152443 Total No. of Proj. 1 Total Amount $39,750.00
152453 ADJUST VALVE BOX EA 6 1 2.00 $650.00 $1,300.00
EA 10 1 3.00 $1,500.00 $4,500.00
Unit Sub Total EA 2 5.00 $1,160.00 $5,800.00
Item Code 152453 Total No. of Proj. 2 Total Amount $5,800.00
152469 ADJUST UTILITY COVER TO GRADE EA 4 1 8.00 $500.00 $4,000.00
EA 5 1 210.00 $850.00 $178,500.00
EA 8 1 28.00 $200.00 $5,600.00
EA 12 1 2.00 $2,600.00 $5,200.00
Unit Sub Total EA 4 248.00 $779.44 $193,300.00
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Item Code 152469 Total No. of Proj. 4 Total Amount $193,300.00
152473 ADJUST UNDERDRAIN RISER EA 4 1 3.00 $500.00 $1,500.00
Unit Sub Total EA 1 3.00 $500.00 $1,500.00
Item Code 152473 Total No. of Proj. 1 Total Amount $1,500.00
152475 ADJUST SEWER MANHOLE EA 12 1 8.00 $4,600.00 $36,800.00
Unit Sub Total EA 1 8.00 $4,600.00 $36,800.00
Item Code 152475 Total No. of Proj. 1 Total Amount $36,800.00
152500 ADJUST METAL BEAM GUARD RAILING M 4 2 350.00 $40.40 $14,140.00
Unit Sub Total M 2 350.00 $40.40 $14,140.00
Item Code 152500 Total No. of Proj 2 Total Amount $14,140.00
152555 ADJUST SLOTTED DRAIN TO GRADE M 2 1 430.00 $163.00 $70,090.00
Unit Sub Total M 1 430.00 $163.00 $70,090.00
Item Code 152555 Total No. of Proj. 1 Total Amount $70,090.00
152594 MODIFY ELECTRICAL EQUIPMENT LS 3 1 1.00 $4,000.00 $4,000.00
Unit Sub Total LS 1 1.00 $4,000.00 $4,000.00
Item Code 152594 Total No. of Proj. 1 Total Amount $4,000.00
152602 MODIFY HEADWALL EA 4 1 1.00 $15,000.00 $15,000.00
Unit Sub Total EA 1 1.00 $15,000.00 $15,000.00
Item Code 152602 Total No. of Proj. 1 Total Amount $15,000.00
152604 MODIFY INLET EA 2 3 8.00 $1,400.00 $11,200.00
EA 3 3 9.00 $1,803.89 $16,235.00
EA 4 5 24.00 $1,044.79 $25,075.00
EA 5 2 2.00 $5,750.00 $11,500.00
EA 7 5 23.00 $5,173.91 $119,000.00
EA 8 1 36.00 $3,000.00 $108,000.00
EA 11 2 2.00 $6,550.00 $13,100.00
Unit Sub Total EA 21 104.00 $2,924.13 $304,110.00
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Item Code 152604 Total No. of Proj. 21 Total Amount $304,110.00
152609 MODIFY INLET TO MANHOLE EA 4 2 2.00 $2,815.00 $5,630.00
Unit Sub Total EA 2 2.00 $2,815.00 $5,630.00
Item Code 152609 Total No. of Proj. 2 Total Amount $5,630.00
152610 MODIFY MANHOLE EA 3 1 2.00 $1,000.00 $2,000.00
EA 4 2 2.00 $13,500.00 $27,000.00
Unit Sub Total EA 3 4.00 $7,250.00 $29,000.00
Item Code 152610 Total No. of Proj. 3 Total Amount $29,000.00
152632 MODIFY METAL BEAM GUARD RAILING M 3 1 790.00 $32.00 $25,280.00
Unit Sub Total M 1 790.00 $32.00 $25,280.00
Item Code 152632 Total No. of Proj. 1 Total Amount $25,280.00
152641 MODIFY SIGN STRUCTURE EA 11 2 7.00 $1,613.15 $11,292.04
Unit Sub Total EA 2 7.00 $1,613.15 $11,292.04
Item Code 152641 Total No. of Proj. 2 Total Amount $11,292.04
152668 525 MM PLASTIC PIPE-LINER M 12 1 170.00 $700.00 $119,000.00
Unit Sub Total M 1 170.00 $700.00 $119,000.00
Item Code 152668 Total No. of Proj 1 Total Amount $119,000.00
152669 675 MM PLASTIC PIPE-LINER M 12 1 100.00 $860.00 $86,000.00
Unit Sub Total M 1 100.00 $860.00 $86,000.00
Item Code 152669 Total No. of Proj. 1 Total Amount $86,000.00
152702 REMODEL MANHOLE EA 3 1 1.00 $2,400.00 $2,400.00
Unit Sub Total EA 1 1.00 $2,400.00 $2,400.00
Item Code 152702 Total No. of Proj. 1 Total Amount $2,400.00
152703 REMODEL INLET EA 4 1 39.00 $2,000.00 $78,000.00
Unit Sub Total EA 1 39.00 $2,000.00 $78,000.00
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Item Code 152703 Total No. of Proj. 1 Total Amount $78,000.00
152730 REMODEL SEWER MANHOLE EA 3 1 6.00 $11,000.00 $66,000.00
Unit Sub Total EA 1 6.00 $11,000.00 $66,000.00
Item Code 152730 Total No. of Proj. 1 Total Amount $66,000.00
153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1 16 542,326.00 $1.99 $1,081,842.00
M2 2 25 177,160.00 $5.81 $1,029,791.00
M2 3 32 627,335.00 $3.23 $2,028,272.00
M2 4 26 827,810.00 $4.05 $3,349,918.70
M2 5 20 488,300.00 $4.21 $2,054,219.50
M2 6 28 751,510.00 $1.96 $1,470,286.50
M2 7 22 1,400,570.00 $2.37 $3,314,309.00
M2 8 20 647,074.00 $2.17 $1,401,991.70
M2 9 5 129,420.00 $5.44 $704,540.00
M2 10 19 246,120.00 $5.05 $1,243,075.00
M2 11 9 477,410.00 $4.21 $2,009,685.00
M2 12 9 517,370.00 $2.69 $1,391,246.00
Unit Sub Total M2 231 6,832,405.00 $3.09  $21,079,176.40
153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQFT 2 1 3,620.00 $3.00 $10,860.00
Unit Sub Total SQFT 1 3,620.00 $3.00 $10,860.00
Item Code 153103 Total No. of Proj. 232 Total Amount $21,090,036.40
153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4 1 150,000.00 $3.00 $450,000.00
(25 MM MAXIMUM)
M2 7 1 24,400.00 $0.80 $19,520.00
Unit Sub Total M2 2 174,400.00 $2.69 $469,520.00
Item Code 153151 Total No. of Proj. 2 Total Amount $469,520.00
153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3 3 17,950.00 $8.34 $149,635.00
(30 MM MAXIMUM)
M2 4 3 21,810.00 $3.43 $74,820.00
M2 11 1 1,520.00 $10.12 $15,382.40
Unit Sub Total M2 7 41,280.00 $5.81 $239,837.40
Item Code 153152 Total No. of Proj. 7 Total Amount $239,837.40
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153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1 1 300.00 $95.00 $28,500.00
(45 MM MAXIMUM)

M2 2 1 480.00 $11.00 $5,280.00

M2 4 3 24,020.00 $3.11 $74,630.00

Unit Sub Total M2 5 24,800.00 $4.37 $108,410.00

Item Code 153153 Total No. of Proj. 5 Total Amount $108,410.00

153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4 2 37,470.00 $3.80 $142,425.00
(60 MM MAXIMUM)

Unit Sub Total M2 2 37,470.00 $3.80 $142,425.00

Item Code 153154 Total No. of Proj. 2 Total Amount $142,425.00

153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3 1 2,880.00 $9.00 $25,920.00
(75 MM MAXIMUM)

M2 4 2 10,340.00 $3.41 $35,250.00

Unit Sub Total M2 3 13,220.00 $4.63 $61,170.00

Item Code 153155 Total No. of Proj. 3 Total Amount $61,170.00

163210 REMOVE CONCRETE M2 7 1 3,240.00 $12.00 $38,880.00

M2 11 1 2,950.00 $175.00 $516,250.00

Unit Sub Total M2 2 6,190.00 $89.68 $555,130.00

163210 REMOVE CONCRETE M3 1 1 18.00 $200.00 $3,600.00

M3 2 3 34.20 $241.56 $8,261.40

M3 3 1 92.00 $220.00 $20,240.00

M3 4 10 751.00 $157.72 $118,450.00

M3 5 2 2,340.00 $153.04 $358,120.00

M3 6 7 1,649.00 $56.65 $93,420.00

M3 7 6 275.10 $131.01 $36,040.00

M3 8 3 65.00 $297.31 $19,325.00

M3 9 1 4.40 $500.00 $2,200.00

M3 10 2 370.00 $64.05 $23,700.00

M3 11 5 195.70 $150.30 $29,414.00

M3 12 1 2.00 $600.00 $1,200.00

Unit Sub Total M3 42 5,796.40 $123.17 $713,970.40

Item Code 153210 Total No. of Proj. 44 Total Amount  $1,269,100.40
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153211 REMOVE CONCRETE SIDEWALK AND DRIVEWAY M2 8 1 660.00 $8.00 $5,280.00
M2 12 1 6,200.00 $28.00 $173,600.00
Unit Sub Total M2 2 6,860.00 $26.08 $178,880.00
153211 REMOVE CONCRETE SIDEWALK AND DRIVEWAY M3 3 1 31.00 $250.00 $7,750.00
M3 5 1 23.00 $120.00 $2,760.00
M3 7 2 16.00 $968.44 $15,495.00
Unit Sub Total M3 4 70.00 $371.50 $26,005.00
Item Code 153211 Total No. of Proj. 6 Total Amount $204,885.00
163213 REMOVE CONCRETE (STRUCTURE) M3 2 1 22.00 $295.00 $6,490.00
M3 3 1 270.00 $128.00 $34,560.00
Unit Sub Total M3 2 292.00 $140.58 $41,050.00
Item Code 153213 Total No. of Proj. 2 Total Amount $41,050.00
153214 REMOVE CONCRETE CURB M 3 4 5,842.00 $58.94 $344,320.00
M 4 3 750.00 $28.49 $21,370.00
M 5 1 160.00 $18.00 $2,880.00
M 7 5 716.00 $28.37 $20,312.00
M 8 1 85.00 $80.00 $6,800.00
M 10 3 1,075.50 $23.65 $25,432.20
M 12 5 11,596.00 $10.17 $117,950.56
Unit Sub Total M 22 20,224.50 $26.65 $539,064.76
153214 REMOVE CONCRETE CURB M3 4 2 80.00 $336.88 $26,950.00
Unit Sub Total M3 2 80.00 $336.88 $26,950.00
Item Code 153214 Total No. of Proj. 24 Total Amount $566,014.76
153215 REMOVE CONCRETE (CURB AND GUTTER) M 2 1 130.00 $30.00 $3,900.00
M 3 3 357.00 $101.68 $36,300.00
M 4 3 6,920.00 $17.86 $123,600.00
M 6 1 760.00 $25.00 $19,000.00
M 7 5 3,227.00 $13.26 $42,793.96
M 8 2 569.00 $16.47 $9,370.00
M 12 2 360.00 $13.78 $4,960.00
Unit Sub Total M 17 12,323.00 $19.47 $239,923.96
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163215 REMOVE CONCRETE (CURB AND GUTTER) M3 4 1 110.00 $170.00 $18,700.00
M3 11 1 160.00 $120.00 $19,200.00
Unit Sub Total M3 2 270.00 $140.37 $37,900.00
Item Code 153215 Total No. of Proj. 19 Total Amount $277,823.96
153216 REMOVE CONCRETE CURB AND SIDEWALK M 3 1 220.00 $96.00 $21,120.00
Unit Sub Total M 1 220.00 $96.00 $21,120.00
153216 REMOVE CONCRETE CURB AND SIDEWALK M3 3 2 12.80 $554.69 $7,100.00
M3 4 1 30.00 $136.00 $4,080.00
M3 8 1 8.00 $1,070.00 $8,560.00
M3 12 2 9.00 $600.00 $5,400.00
Unit Sub Total M3 6 59.80 $420.40 $25,140.00
Item Code 153216 Total No. of Proj. 7 Total Amount $46,260.00
153218 REMOVE CONCRETE SIDEWALK M2 2 1 320.00 $33.00 $10,560.00
M2 4 2 440.00 $19.32 $8,500.00
M2 7 3 100.40 $58.82 $5,906.00
M2 12 1 1,280.00 $10.00 $12,800.00
Unit Sub Total M2 7 2,140.40 $17.64 $37,766.00
Item Code 153218 Total No. of Proj. 7 Total Amount $37,766.00
163219 REMOVE CONCRETE FLARED END SECTION EA 3 2 2.00 $590.00 $1,180.00
EA 12 1 2.00 $825.00 $1,650.00
Unit Sub Total EA 3 4.00 $707.50 $2,830.00
Item Code 153219 Total No. of Proj. 3 Total Amount $2,830.00
163220 REMOVE CONCRETE (CHANNEL) M 12 1 62.00 $50.00 $3,100.00
Unit Sub Total M 1 62.00 $50.00 $3,100.00
153220 REMOVE CONCRETE (CHANNEL) M2 2 1 170.00 $50.00 $8,500.00
Unit Sub Total M2 1 170.00 $50.00 $8,500.00
1563220 REMOVE CONCRETE (CHANNEL) M3 12 3 556.00 $98.60 $54,820.00
Unit Sub Total M3 3 556.00 $98.60 $54,820.00
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Item Code 153220 Total No. of Proj. 5 Total Amount $66,420.00
153221 REMOVE CONCRETE BARRIER M 1 1 210.00 $43.00 $9,030.00
M 2 3 2,247.00 $89.83 $201,840.00
M 3 2 1,308.00 $68.78 $89,960.00
M 4 4 7,290.00 $57.43 $418,700.00
M 5 2 173.00 $81.94 $14,175.00
M 6 1 43.00 $280.00 $12,040.00
M 10 2 11,550.00 $3.76 $43,400.00
M 11 2 4,560.00 $7.45 $33,960.00
M 12 5 8,755.00 $53.38 $467,370.00
Unit Sub Total M 22 36,136.00 $35.71 $1,290,475.00
Item Code 153221 Total No. of Proj. 22 Total Amount  $1,290,475.00
163222 REMOVE CONCRETE ISLAND (PORTIONS) M2 3 1 40.00 $50.00 $2,000.00
M2 4 1 2.00 $509.00 $1,018.00
M2 7 1 2,300.00 $14.00 $32,200.00
M2 12 1 60.00 $50.00 $3,000.00
Unit Sub Total M2 4 2,402.00 $15.91 $38,218.00
1563222 REMOVE CONCRETE ISLAND (PORTIONS) M3 4 2 21.00 $365.24 $7,670.00
Unit Sub Total M3 2 21.00 $365.24 $7,670.00
Item Code 153222 Total No. of Proj. 6 Total Amount $45,888.00
153223 REMOVE UNSOUND CONCRETE M3 1 1 24.00 $2,000.00 $48,000.00
M3 4 3 159.30 $3,009.42 $479,400.00
M3 11 1 0.90 $7,500.00 $6,750.00
Unit Sub Total M3 5 184.20 $2,899.84 $534,150.00
Item Code 153223 Total No. of Proj. 5 Total Amount $534,150.00
153225 PREPARE CONCRETE BRIDGE DECK SURFACE M2 1 1 630.00 $4.50 $2,835.00
M2 2 4 9,248.00 $13.03 $120,542.00
M2 3 4 8,275.00 $7.51 $62,127.80
M2 4 3 128,052.00 $1.12 $142,932.00
M2 6 1 36.00 $80.00 $2,880.00
M2 8 3 2,994.00 $10.48 $31,375.00
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153225 PREPARE CONCRETE BRIDGE DECK SURFACE M2 9 1 365.00 $10.00 $3,650.00
M2 10 1 20,152.00 $5.50 $110,836.00
M2 12 1 1,229.00 $20.00 $24,580.00
Unit Sub Total M2 19 170,981.00 $2.93 $501,757.80
Item Code 153225 Total No. of Proj. 19 Total Amount $501,757.80
1563229 REMOVE CONCRETE BARRIER (TYPE K) M 1 1 61.00 $90.00 $5,490.00
M 4 2 410.00 $24.63 $10,100.00
M 6 1 4,630.00 $17.00 $78,710.00
M 10 1 12,000.00 $1.00 $12,000.00
M 11 2 499.00 $24.84 $12,397.07
Unit Sub Total M 7 17,600.00 $6.74 $118,697.07
Item Code 153229 Total No. of Proj. 7 Total Amount $118,697.07
153230 REMOVE CONCRETE BARRIER (TYPE 50) M 3 1 700.00 $50.00 $35,000.00
M 4 2 1,640.00 $37.10 $60,850.00
M 5 3 505.00 $61.60 $31,110.00
M 7 1 360.00 $25.00 $9,000.00
M 8 1 19.00 $260.00 $4,940.00
Unit Sub Total M 8 3,224.00 $43.70 $140,900.00
Item Code 153230 Total No. of Proj. 8 Total Amount $140,900.00
163235 CLEAN BRIDGE DECK M2 1 2 5,485.00 $8.08 $44,312.00
M2 2 1 1,310.00 $17.00 $22,270.00
M2 3 6 24,270.00 $3.96 $96,022.00
M2 4 6 116,335.00 $2.20 $256,222.00
M2 5 3 25,466.00 $2.93 $74,640.50
M2 7 1 9,945.00 $2.60 $25,857.00
M2 8 5 84,989.00 $4.51 $383,415.50
M2 10 2 4,654.00 $2.69 $12,508.00
M2 11 3 41,560.00 $2.90 $120,525.00
M2 12 2 18,570.00 $4.67 $86,789.80
Unit Sub Total M2 31 332,584.00 $3.38 $1,122,561.80
Item Code 153235 Total No. of Proj. 31 Total Amount  $1,122,561.80
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1563239 REMOVE CONCRETE (CURB, GUTTER, AND M 3 1 170.00 $400.00 $68,000.00
SIDEWALK)
Unit Sub Total M 1 170.00 $400.00 $68,000.00
153239 REMOVE CONCRETE (CURB, GUTTER, AND M3 4 2 88.00 $172.73 $15,200.00
SIDEWALK)
M3 7 5 204.50 $192.86 $39,440.00
Unit Sub Total M3 7 292.50 $186.80 $54,640.00
Item Code 153239 Total No. of Proj. 8 Total Amount $122,640.00
153246 REMOVE CONCRETE (MISCELLANEOUS) M3 3 1 73.00 $325.00 $23,725.00
M3 5 1 18.00 $500.00 $9,000.00
M3 11 1 23.00 $200.00 $4,600.00
M3 12 3 184.00 $188.42 $34,670.00
Unit Sub Total M3 6 298.00 $241.59 $71,995.00
Item Code 153246 Total No. of Proj. 6 Total Amount $71,995.00
153250 REMOVE SOUND WALL M 4 1 990.00 $150.00 $148,500.00
Unit Sub Total M 1 990.00 $150.00 $148,500.00
163250 REMOVE SOUND WALL M2 12 1 650.00 $45.00 $29,250.00
Unit Sub Total M2 1 650.00 $45.00 $29,250.00
Item Code 153250 Total No. of Proj. 2 Total Amount $177,750.00
153530 ACCESS OPENING, DECK EA 3 1 6.00 $1,300.00 $7,800.00
Unit Sub Total EA 1 6.00 $1,300.00 $7,800.00
Item Code 153530 Total No. of Proj. 1 Total Amount $7,800.00
153531 ACCESS OPENING, SOFFIT EA 4 1 10.00 $2,000.00 $20,000.00
EA 7 1 10.00 $1,750.00 $17,500.00
EA 10 1 10.00 $1,000.00 $10,000.00
EA 11 1 7.00 $3,200.00 $22,400.00
Unit Sub Total EA 4 37.00 $1,889.19 $69,900.00
Item Code 153531 Total No. of Proj. 4 Total Amount $69,900.00
155003 CAP INLET EA 3 4 13.00 $1,352.77 $17,586.00
EA 4 5 39.00 $1,354.87 $52,840.00
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155003 CAP INLET EA 5 1 35.00 $400.00 $14,000.00
EA 6 2 18.00 $1,433.33 $25,800.00
EA 7 4 38.00 $1,182.89 $44,950.00
EA 8 3 25.00 $1,320.00 $33,000.00
EA 11 1 13.00 $1,200.00 $15,600.00
EA 12 1 16.00 $1,000.00 $16,000.00
Unit Sub Total EA 21 197.00 $1,115.61 $219,776.00
Item Code 155003 Total No. of Proj. 21 Total Amount $219,776.00
155006 CAP RISER EA 11 1 1.00 $1,200.00 $1,200.00
Unit Sub Total EA 1 1.00 $1,200.00 $1,200.00
Item Code 155006 Total No. of Proj. 1 Total Amount $1,200.00
155007 CAP MANHOLE EA 4 1 1.00 $2,500.00 $2,500.00
EA 12 1 3.00 $1,000.00 $3,000.00
Unit Sub Total EA 2 4.00 $1,375.00 $5,500.00
Item Code 155007 Total No. of Proj. 2 Total Amount $5,500.00
156535 REMOVE BOX CULVERT M3 12 1 58.00 $160.00 $9,280.00
Unit Sub Total M3 1 58.00 $160.00 $9,280.00
Item Code 156535 Total No. of Proj. 1 Total Amount $9,280.00
156572 REMOVE RAILING M 7 1 2.00 $390.00 $780.00
Unit Sub Total M 1 2.00 $390.00 $780.00
Item Code 156572 Total No. of Proj. 1 Total Amount $780.00
156577 REMOVE BARRIER RAILING M 8 1 310.00 $180.00 $55,800.00
Unit Sub Total M 1 310.00 $180.00 $55,800.00
Item Code 156577 Total No. of Proj. 1 Total Amount $55,800.00
156579 REMOVE BRIDGE RAILING M 8 1 540.00 $50.00 $27,000.00
M 12 1 55.00 $65.00 $3,575.00
Unit Sub Total M 2 595.00 $51.39 $30,575.00
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Item Code 156579 Total No. of Proj. 2 Total Amount $30,575.00
156585 REMOVE CRASH CUSHION EA 1 1 2.00 $500.00 $1,000.00
EA 3 2 3.00 $933.33 $2,800.00
EA 4 4 15.00 $866.67 $13,000.00
EA 5 1 10.00 $200.00 $2,000.00
EA 6 3 22.00 $1,895.45 $41,700.00
EA 10 1 23.00 $170.00 $3,910.00
EA 11 4 9.00 $1,174.71 $10,572.40
Unit Sub Total EA 16 84.00 $892.65 $74,982.40
Item Code 156585 Total No. of Proj. 16 Total Amount $74,982.40
156590 REMOVE CRASH CUSHION (SAND FILLED) EA 3 2 36.00 $100.00 $3,600.00
EA 4 6 243.00 $104.94 $25,500.00
EA 5 1 4.00 $300.00 $1,200.00
EA 6 3 14.00 $1,107.14 $15,500.00
EA 7 1 2.00 $600.00 $1,200.00
EA 10 1 1.00 $1,000.00 $1,000.00
EA 12 3 43.00 $78.51 $3,376.00
Unit Sub Total EA 17 343.00 $149.78 $51,376.00
Item Code 156590 Total No. of Proj. 17 Total Amount $51,376.00
157550 BRIDGE REMOVAL LS 1 2 2.00 $1,203,000.00 $2,406,000.00
LS 2 2 2.00  $137,500.00 $275,000.00
LS 4 1 1.00 $180,000.00 $180,000.00
LS 6 2 2.00 $22,500.00 $45,000.00
Unit Sub Total LS 7 7.00 $415,142.86 $2,906,000.00
Item Code 157550 Total No. of Proj. 7 Total Amount  $2,906,000.00
157551 BRIDGE REMOVAL, LOCATION A LS 2 1 1.00  $100,000.00 $100,000.00
LS 3 1 1.00 $160,000.00 $160,000.00
LS 4 3 3.00 $257,453.33 $772,360.00
LS 5 1 1.00 $150,000.00 $150,000.00
LS 8 1 1.00 $106,000.00 $106,000.00
LS 12 1 1.00 $72,800.00 $72,800.00
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Unit Sub Total LS 8 8.00 $170,145.00 $1,361,160.00
Item Code 157551 Total No. of Proj. 8 Total Amount  $1,361,160.00
157552 BRIDGE REMOVAL, LOCATION B LS 3 1 1.00 $30,000.00 $30,000.00
LS 4 2 2.00 $89,475.00 $178,950.00
LS 5 1 1.00  $100,000.00 $100,000.00
LS 8 1 1.00 $151,000.00 $151,000.00
LS 12 1 1.00 $3,640.00 $3,640.00
Unit Sub Total LS 6 6.00 $77,265.00 $463,590.00
Item Code 157552 Total No. of Proj. 6 Total Amount $463,590.00
157553 BRIDGE REMOVAL, LOCATION C LS 3 1 1.00 $11,000.00 $11,000.00
LS 4 1 1.00  $180,000.00 $180,000.00
LS 8 1 1.00  $184,000.00 $184,000.00
LS 12 1 1.00  $200,000.00 $200,000.00
Unit Sub Total LS 4 4.00 $143,750.00 $575,000.00
Item Code 157553 Total No. of Proj. 4 Total Amount $575,000.00
157554 BRIDGE REMOVAL, LOCATION D LS 4 1 1.00 $80,000.00 $80,000.00
LS 8 1 1.00 $114,000.00 $114,000.00
LS 12 1 1.00  $300,000.00 $300,000.00
Unit Sub Total LS 3 3.00 $164,666.67 $494,000.00
Item Code 157554 Total No. of Proj. 3 Total Amount $494,000.00
1567555 BRIDGE REMOVAL, LOCATION E LS 4 1 1.00  $100,000.00 $100,000.00
LS 8 1 1.00  $146,000.00 $146,000.00
LS 12 1 1.00 $116,500.00 $116,500.00
Unit Sub Total LS 3 3.00 $120,833.33 $362,500.00
Item Code 157555 Total No. of Proj. 3 Total Amount $362,500.00
157556 BRIDGE REMOVAL, LOCATION F LS 8 1 1.00  $143,000.00 $143,000.00
LS 12 1 1.00  $200,000.00 $200,000.00
Unit Sub Total LS 2 2.00 $171,500.00 $343,000.00
Item Code 157556 Total No. of Proj. 2 Total Amount $343,000.00
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157557 BRIDGE REMOVAL, LOCATION G LS 12 1 1.00 $20,000.00 $20,000.00
Unit Sub Total LS 1 1.00 $20,000.00 $20,000.00
Item Code 157557 Total No. of Proj. 1 Total Amount $20,000.00
157560 BRIDGE REMOVAL (PORTION) LS 1 1 1.00 $10,000.00 $10,000.00
LS 2 1 1.00 $2,550,000.00 $2,550,000.00
LS 3 2 2.00 $32,500.00 $65,000.00
LS 4 7 7.00 $108,000.00 $756,000.00
LS 6 2 2.00 $25,000.00 $50,000.00
LS 7 5 5.00 $22,630.00 $113,150.00
LS 8 3 3.00 $34,000.00 $102,000.00
LS 10 1 1.00 $30,000.00 $30,000.00
LS 11 3 3.00 $489,690.67 $1,469,072.00
Unit Sub Total LS 25 25.00 $205,808.88 $5,145,222.00
Item Code 157560 Total No. of Proj. 25 Total Amount  $5,145,222.00
157561 BRIDGE REMOVAL (PORTION), LOCATION A LS 1 1 1.00 $10,000.00 $10,000.00
LS 2 1 1.00 $175,000.00 $175,000.00
LS 3 4 4.00 $31,500.00 $126,000.00
LS 4 5 5.00 $78,080.00 $390,400.00
LS 5 2 2.00 $44,000.00 $88,000.00
LS 6 1 1.00  $100,000.00 $100,000.00
LS 7 4 4.00 $40,687.50 $162,750.00
LS 8 2 2.00 $16,400.00 $32,800.00
LS 10 2 2.00 $120,000.00 $240,000.00
LS 11 3 3.00 $26,366.67 $79,100.00
LS 12 2 2.00 $44,125.00 $88,250.00
Unit Sub Total LS 27 27.00 $55,270.37 $1,492,300.00
Item Code 157561 Total No. of Proj. 27 Total Amount  $1,492,300.00
157562 BRIDGE REMOVAL (PORTION), LOCATION B LS 1 1 1.00 $13,000.00 $13,000.00
LS 3 4 4.00 $30,250.00 $121,000.00
LS 4 5 5.00 $118,200.00 $591,000.00
LS 5 2 2.00 $43,500.00 $87,000.00
LS 6 1 1.00  $125,000.00 $125,000.00
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157562 BRIDGE REMOVAL (PORTION), LOCATION B LS 7 4 4.00 $43,712.50 $174,850.00
LS 8 2 2.00 $32,850.00 $65,700.00
LS 10 2 2.00 $65,000.00 $130,000.00
LS 11 3 3.00 $32,733.33 $98,200.00
LS 12 2 2.00 $5,300.00 $10,600.00
Unit Sub Total LS 26 26.00 $54,475.00 $1,416,350.00
Item Code 157562 Total No. of Proj. 26 Total Amount  $1,416,350.00
157563 BRIDGE REMOVAL (PORTION), LOCATION C LS 1 1 1.00 $13,000.00 $13,000.00
LS 3 1 1.00 $1,000.00 $1,000.00
LS 4 4 4.00 $54,750.00 $219,000.00
LS 5 2 2.00 $46,000.00 $92,000.00
LS 6 1 1.00 $125,000.00 $125,000.00
LS 7 1 1.00 $28,400.00 $28,400.00
LS 8 2 2.00 $12,700.00 $25,400.00
LS 10 1 1.00 $30,000.00 $30,000.00
LS 12 1 1.00 $4,500.00 $4,500.00
Unit Sub Total LS 14 14.00 $38,450.00 $538,300.00
Item Code 157563 Total No. of Proj. 14 Total Amount $538,300.00
157564 BRIDGE REMOVAL (PORTION), LOCATION D LS 3 1 1.00 $2,000.00 $2,000.00
LS 4 4 4.00 $92,000.00 $368,000.00
LS 7 1 1.00 $31,600.00 $31,600.00
LS 8 1 1.00 $5,900.00 $5,900.00
LS 10 1 1.00 $30,000.00 $30,000.00
LS 12 1 1.00 $25,000.00 $25,000.00
Unit Sub Total LS 9 9.00 $51,388.89 $462,500.00
Item Code 157564 Total No. of Proj. 9 Total Amount $462,500.00
157565 BRIDGE REMOVAL (PORTION), LOCATION E LS 3 1 1.00 $1,000.00 $1,000.00
LS 4 1 1.00 $60,000.00 $60,000.00
LS 7 1 1.00 $51,200.00 $51,200.00
LS 8 1 1.00 $34,200.00 $34,200.00
LS 10 1 1.00 $50,000.00 $50,000.00
LS 12 1 1.00 $70,000.00 $70,000.00
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Unit Sub Total LS 6 6.00 $44,400.00 $266,400.00
Item Code 157565 Total No. of Proj. 6 Total Amount $266,400.00
157566 BRIDGE REMOVAL (PORTION), LOCATION F LS 4 1 1.00 $150,000.00 $150,000.00
LS 7 1 1.00 $58,300.00 $58,300.00
LS 8 1 1.00 $14,600.00 $14,600.00
LS 10 1 1.00 $30,000.00 $30,000.00
Unit Sub Total LS 4 4.00 $63,225.00 $252,900.00
Item Code 157566 Total No. of Proj. 4 Total Amount $252,900.00
157567 BRIDGE REMOVAL (PORTION), LOCATION G LS 4 1 1.00  $200,000.00 $200,000.00
LS 7 1 1.00 $59,400.00 $59,400.00
LS 8 1 1.00 $19,600.00 $19,600.00
LS 10 1 1.00 $15,000.00 $15,000.00
Unit Sub Total LS 4 4.00 $73,500.00 $294,000.00
Item Code 157567 Total No. of Proj. 4 Total Amount $294,000.00
157568 BRIDGE REMOVAL (PORTION), LOCATION H LS 4 1 1.00  $200,000.00 $200,000.00
LS 7 1 1.00 $37,100.00 $37,100.00
LS 8 1 1.00 $15,500.00 $15,500.00
LS 10 1 1.00 $40,000.00 $40,000.00
Unit Sub Total LS 4 4.00 $73,150.00 $292,600.00
Item Code 157568 Total No. of Proj. 4 Total Amount $292,600.00
157569 BRIDGE REMOVAL (PORTION), LOCATION | LS 10 1 1.00 $60,000.00 $60,000.00
Unit Sub Total LS 1 1.00 $60,000.00 $60,000.00
Item Code 157569 Total No. of Proj. 1 Total Amount $60,000.00
157570 BRIDGE REMOVAL (PORTION), LOCATION J LS 4 1 1.00 $35,000.00 $35,000.00
LS 10 1 1.00 $50,000.00 $50,000.00
Unit Sub Total LS 2 2.00 $42,500.00 $85,000.00
Item Code 157570 Total No. of Proj. 2 Total Amount $85,000.00
157571 BRIDGE REMOVAL (PORTION), LOCATION K LS 4 1 1.00 $75,000.00 $75,000.00
LS 10 1 1.00 $35,000.00 $35,000.00
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Unit Sub Total LS 2 2.00 $55,000.00 $110,000.00
Item Code 157571 Total No. of Proj. 2 Total Amount $110,000.00
157573 BRIDGE REMOVAL (PORTION), LOCATION M LS 4 1 1.00 $50,000.00 $50,000.00
Unit Sub Total LS 1 1.00 $50,000.00 $50,000.00
Item Code 157573 Total No. of Proj. 1 Total Amount $50,000.00
158100 SALVAGE CRASH CUSHION EA 2 1 3.00 $350.00 $1,050.00
EA 3 1 1.00 $4,500.00 $4,500.00
EA 4 2 29.00 $203.45 $5,900.00
EA 5 1 1.00 $777.00 $777.00
Unit Sub Total EA 5 34.00 $359.62 $12,227.00
Item Code 158100 Total No. of Proj. 5 Total Amount $12,227.00
158101 SALVAGE CRASH CUSHION MODULES EA 1 1 36.00 $50.00 $1,800.00
Unit Sub Total EA 1 36.00 $50.00 $1,800.00
Item Code 158101 Total No. of Proj. 1 Total Amount $1,800.00
158210 RESET TEMPORARY RAILING (TYPE K) M 1 1 650.00 $12.00 $7,800.00
Unit Sub Total M 1 650.00 $12.00 $7,800.00
Item Code 158210 Total No. of Proj. 1 Total Amount $7,800.00
159010 RECONSTRUCT METAL RAILING (BRIDGE) M 7 1 24.00 $250.00 $6,000.00
Unit Sub Total M 1 24.00 $250.00 $6,000.00
Item Code 159010 Total No. of Proj. 1 Total Amount $6,000.00
159110 MODIFY CONCRETE BARRIER LS 10 1 1.00 $18,200.00 $18,200.00
Unit Sub Total LS 1 1.00 $18,200.00 $18,200.00
159110 MODIFY CONCRETE BARRIER M 11 1 140.00 $800.00 $112,000.00
Unit Sub Total M 1 140.00 $800.00 $112,000.00
Item Code 159110 Total No. of Proj. 2 Total Amount $130,200.00
160101 CLEARING AND GRUBBING HA 1 1 0.50 $6,000.00 $3,000.00
HA 2 1 0.50 $20,000.00 $10,000.00
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160101 CLEARING AND GRUBBING HA 3 1 4.00 $15,850.00 $63,400.00
HA 4 1 26.00 $500.00 $13,000.00
HA 7 1 20.00 $7,000.00 $140,000.00
HA 11 1 2.10 $27,000.00 $56,700.00
Unit Sub Total HA 6 53.10 $5,387.95 $286,100.00
160101 CLEARING AND GRUBBING LS 1 12 12.00 $35,178.33 $422,140.00
LS 2 23 23.00 $28,988.01 $666,724.28
LS 3 27 27.00 $86,092.52 $2,324,498.00
LS 4 34 34.00 $50,127.94 $1,704,350.00
LS 5 18 18.00 $35,960.00 $647,280.00
LS 6 26 26.00 $30,496.15 $792,900.00
LS 7 28 28.00 $22,857.00 $639,996.00
LS 8 18 18.00 $39,980.56 $719,650.00
LS 9 1 1.00 $57,000.00 $57,000.00
LS 10 11 11.00 $30,281.82 $333,100.00
LS 11 16 16.00 $25,664.72 $410,635.52
LS 12 18 18.00 $32,488.96 $584,801.30
Unit Sub Total LS 232 232.00 $40,099.46 $9,303,075.10
Item Code 160101 Total No. of Proj. 238 Total Amount  $9,589,175.10
160120 REMOVE TREE EA 2 2 7.00 $1,285.71 $9,000.00
EA 4 4 130.00 $673.81 $87,595.00
EA 11 1 80.00 $300.00 $24,000.00
Unit Sub Total EA 7 217.00 $555.74 $120,595.00
160120 REMOVE TREE LS 3 1 1.00 $3,000.00 $3,000.00
LS 4 2 2.00 $131,564.00 $263,128.00
LS 7 3 3.00 $212,556.09 $637,668.26
Unit Sub Total LS 6 6.00 $150,632.71 $903,796.26
Item Code 160120 Total No. of Proj. 13 Total Amount  $1,024,391.26
160121 REMOVE TREE STUMP EA 1 1 18.00 $1,850.00 $33,300.00
EA 2 1 180.00 $60.00 $10,800.00
Unit Sub Total EA 2 198.00 $222.73 $44,100.00
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Item Code 160121 Total No. of Proj. 2 Total Amount $44,100.00
160130 REMOVE BUILDING LS 12 1 1.00 $15,000.00 $15,000.00
Unit Sub Total LS 1 1.00 $15,000.00 $15,000.00
Item Code 160130 Total No. of Proj. 1 Total Amount $15,000.00
170101 DEVELOP WATER SUPPLY LS 2 15 15.00 $7,598.67 $113,980.00
LS 3 2 2.00 $14,000.00 $28,000.00
LS 4 11 11.00 $14,327.27 $157,600.00
LS 5 1 1.00 $500.00 $500.00
LS 6 3 3.00 $183,333.33 $550,000.00
LS 7 1 1.00 $45,000.00 $45,000.00
LS 8 7 7.00 $72,654.29 $508,580.00
LS 10 1 1.00 $75,000.00 $75,000.00
LS 11 7 7.00 $11,285.71 $79,000.00
LS 12 1 1.00 $175,000.00 $175,000.00
Unit Sub Total LS 49 49.00 $35,360.41 $1,732,660.00
Item Code 170101 Total No. of Proj. 49 Total Amount  $1,732,660.00
180101 BINDER (DUST PALLIATIVE) TONN 2 2 16.00 $650.00 $10,400.00
TONN 6 1 10.00 $1,000.00 $10,000.00
Unit Sub Total TONN 3 26.00 $784.62 $20,400.00
Item Code 180101 Total No. of Proj. 3 Total Amount $20,400.00
190101 ROADWAY EXCAVATION M3 1 9 173,735.00 $31.51 $5,475,065.00
M3 2 31 415,652.00 $16.67 $6,926,886.60
M3 3 33  1,332,655.00 $18.78 $25,021,840.00
M3 4 32 964,291.00 $18.16 $17,514,864.00
M3 5 20 159,740.00 $33.16 $5,297,719.00
M3 6 24 1,500,314.50 $14.75 $22,123,473.00
M3 7 29 1,515,719.00 $10.02 $15,189,760.56
M3 8 19 876,541.00 $17.16 $15,040,300.00
M3 9 1 5,000.00 $55.00 $275,000.00
M3 10 10 274,521.00 $21.06 $5,780,523.00
M3 11 18 236,231.00 $24.80 $5,858,760.50
M3 12 16 446,143.00 $27.32 $12,189,780.00
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Unit Sub Total M3 242 7,900,542.50 $17.30 $136,693,971.66

Item Code 190101 Total No. of Proj. 242 Total Amount $136,693,971.66

190103 ROADWAY EXCAVATION (TYPE Y) (AERIALLY M3 12 2 78.00 $156.41 $12,200.00
DEPOSITED LEAD)

Unit Sub Total M3 2 78.00 $156.41 $12,200.00

Item Code 190103 Total No. of Proj. 2 Total Amount $12,200.00

190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY M3 4 10 13,021.00 $228.45 $2,974,700.00
DEPOSITED LEAD)

M3 5 1 650.00 $200.00 $130,000.00

M3 7 7 3,570.00 $192.74 $688,090.00

M3 8 2 3,945.00 $131.93 $520,470.00

M3 10 4 4,540.00 $225.67 $1,024,540.00

M3 11 2 315.00 $435.60 $137,212.50

M3 12 1 11,400.00 $150.00 $1,710,000.00

Unit Sub Total M3 27 37,441.00 $191.90 $7,185,012.50

190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY TONN 1 1 7,970.00 $130.00 $1,036,100.00
DEPOSITED LEAD)

Unit Sub Total TONN 1 7,970.00 $130.00 $1,036,100.00

Item Code 190105 Total No. of Proj. 28 Total Amount  $8,221,112.50

190106 ROADWAY EXCAVATION (TYPE Z-3) (AERIALLY M3 4 4 331.00 $260.05 $86,075.00
DEPOSITED LEAD)

M3 7 3 224.00 $419.46 $93,960.00

Unit Sub Total M3 7 555.00 $324.39 $180,035.00

Item Code 190106 Total No. of Proj. 7 Total Amount $180,035.00

190107 ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY M3 7 5 38,490.00 $16.73 $643,905.00
DEPOSITED LEAD)

M3 8 1 430.00 $100.00 $43,000.00

M3 10 1 1,190.00 $25.00 $29,750.00

M3 11 1 2,600.00 $45.00 $117,000.00

M3 12 6 3,301.00 $81.90 $270,340.00

Unit Sub Total M3 14 46,011.00 $23.99 $1,103,995.00

Item Code 190107 Total No. of Proj. 14 Total Amount  $1,103,995.00
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190108 ROADWAY EXCAVATION (TYPE Y-2) (AERIALLY M3 4 4 9,860.00 $25.04 $246,900.00
DEPOSITED LEAD)
M3 7 2 820.00 $95.37 $78,200.00
M3 12 1 2.00 $600.00 $1,200.00
Unit Sub Total M3 7 10,682.00 $30.55 $326,300.00
Item Code 190108 Total No. of Proj. 7 Total Amount $326,300.00
190110 LEAD COMPLIANCE PLAN LS 1 6 6.00 $4,580.00 $27,480.00
LS 2 6 6.00 $3,400.00 $20,400.00
LS 3 31 31.00 $4,069.29 $126,148.00
LS 4 58 58.00 $3,719.22 $215,715.00
LS 5 13 13.00 $2,843.85 $36,970.00
LS 6 19 19.00 $2,590.53 $49,220.00
LS 7 40 40.00 $5,187.41 $207,496.33
LS 8 25 25.00 $5,237.41 $130,935.20
LS 10 18 18.00 $4,088.89 $73,600.00
LS 11 20 20.00 $7,323.83 $146,476.51
LS 12 25 25.00 $4,054.53 $101,363.30
Unit Sub Total LS 261 261.00 $4,351.74 $1,135,804.34
Item Code 190110 Total No. of Proj. 261 Total Amount  $1,135,804.34
190130 ROADWAY EXCAVATION (SLIDE REMOVAL) M3 3 2 1,120.00 $55.36 $62,000.00
Unit Sub Total M3 2 1,120.00 $55.36 $62,000.00
Item Code 190130 Total No. of Proj. 2 Total Amount $62,000.00
190134 ROADWAY EXCAVATION (GORE REMOVAL) M3 5 1 19.00 $148.00 $2,812.00
M3 10 1 1,050.00 $100.00 $105,000.00
Unit Sub Total M3 2 1,069.00 $100.85 $107,812.00
Item Code 190134 Total No. of Proj. 2 Total Amount $107,812.00
190136 ROADWAY EXCAVATION (DETOUR) M3 4 1 2,380.00 $20.00 $47,600.00
Unit Sub Total M3 1 2,380.00 $20.00 $47,600.00
Item Code 190136 Total No. of Proj. 1 Total Amount $47,600.00
190138 ROADWAY EXCAVATION (DETOUR REMOVAL) M3 6 1 18,400.00 $14.00 $257,600.00
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Unit Sub Total M3 1 18,400.00 $14.00 $257,600.00
Item Code 190138 Total No. of Proj. 1 Total Amount $257,600.00
190139 ROADWAY EXCAVATION (UNSUITABLE M3 1 2 3,182.00 $46.19 $146,970.00
MATERIAL)
Unit Sub Total M3 2 3,182.00 $46.19 $146,970.00
Item Code 190139 Total No. of Proj. 2 Total Amount $146,970.00
190140 TRENCH EXCAVATION M3 4 1 1,430.00 $55.00 $78,650.00
M3 10 1 360.00 $11.00 $3,960.00
Unit Sub Total M3 2 1,790.00 $46.15 $82,610.00
Item Code 190140 Total No. of Proj. 2 Total Amount $82,610.00
190151 CHANNEL EXCAVATION M3 4 1 3,500.00 $18.00 $63,000.00
Unit Sub Total M3 1 3,500.00 $18.00 $63,000.00
Item Code 190151 Total No. of Proj. 1 Total Amount $63,000.00
190161 ROCK EXCAVATION M3 1 2 306,300.00 $23.17 $7,098,000.00
Unit Sub Total M3 2 306,300.00 $23.17 $7,098,000.00
Item Code 190161 Total No. of Proj. 2 Total Amount  $7,098,000.00
190162 STRIPPING EXCAVATION M3 1 1 680.00 $20.00 $13,600.00
M3 4 1 220.00 $200.00 $44,000.00
Unit Sub Total M3 2 900.00 $64.00 $57,600.00
Item Code 190162 Total No. of Proj. 2 Total Amount $57,600.00
190170 DRILL HOLE (PRESPLITTING) M 1 1 13,700.00 $10.00 $137,000.00
2 1 1,020.00 $20.20 $20,604.00
8 1 4,260.00 $40.00 $170,400.00
Unit Sub Total M 3 18,980.00 $17.28 $328,004.00
Item Code 190170 Total No. of Proj. 3 Total Amount $328,004.00
190185 SHOULDER BACKING M3 1 1 180.00 $99.00 $17,820.00
M3 7 1 1,860.00 $90.00 $167,400.00
M3 8 1 100.00 $70.00 $7,000.00
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Unit Sub Total M3 3 2,140.00 $89.82 $192,220.00
190185 SHOULDER BACKING STA 4 2 35.00 $1,294.29 $45,300.00
STA 8 1 23.00 $1,500.00 $34,500.00
Unit Sub Total STA 3 58.00 $1,375.86 $79,800.00
190185 SHOULDER BACKING TONN 6 1 37.00 $112.00 $4,144.00
TONN 7 1 96.00 $100.00 $9,600.00
Unit Sub Total TONN 2 133.00 $103.34 $13,744.00
Item Code 190185 Total No. of Proj. 8 Total Amount $285,764.00
192001 STRUCTURE EXCAVATION M3 3 1 30.00 $500.00 $15,000.00
M3 4 1 330.00 $70.00 $23,100.00
M3 7 1 5.00 $400.00 $2,000.00
M3 12 1 2,020.00 $51.00 $103,020.00
Unit Sub Total M3 4 2,385.00 $60.01 $143,120.00
Item Code 192001 Total No. of Proj. 4 Total Amount $143,120.00
192003 STRUCTURE EXCAVATION (BRIDGE) M3 1 2 5,480.00 $118.25 $648,000.00
M3 2 1 326.00 $200.00 $65,200.00
M3 3 2 3,922.00 $52.17 $204,610.00
M3 4 9 21,076.00 $132.33 $2,788,940.00
M3 5 4 4,123.00 $135.63 $559,216.00
M3 6 4 4,363.00 $87.65 $382,430.00
M3 7 3 2,078.00 $99.15 $206,040.00
M3 8 5 3,854.00 $179.88 $693,270.00
M3 10 3 3,447.00 $164.57 $567,260.00
M3 11 4 1,052.00 $74.64 $78,517.00
M3 12 4 18,484.30 $99.62 $1,841,360.00
Unit Sub Total M3 41 68,205.30 $117.80 $8,034,843.00
Item Code 192003 Total No. of Proj. 41 Total Amount  $8,034,843.00
192008 STRUCTURE EXCAVATION (TYPE A) M3 1 1 2,380.00 $1,100.00 $2,618,000.00
M3 2 2 970.00 $843.19 $817,890.00
M3 4 1 670.00 $250.00 $167,500.00
M3 5 1 740.00 $600.00 $444,000.00
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192008 STRUCTURE EXCAVATION (TYPE A) M3 10 2 893.00 $286.17 $255,550.00
Unit Sub Total M3 7 5,653.00 $761.18 $4,302,940.00
Item Code 192008 Total No. of Proj. 7 Total Amount  $4,302,940.00
192020 STRUCTURE EXCAVATION (TYPE D) M3 1 1 2,600.00 $900.00 $2,340,000.00
M3 2 3 1,971.00 $208.38 $410,725.00
M3 3 2 3,210.00 $156.94 $503,770.00
M3 4 5 9,972.00 $160.28 $1,598,280.00
M3 5 1 285.00 $200.00 $57,000.00
M3 8 1 186.00 $120.00 $22,320.00
M3 10 2 222.00 $225.23 $50,000.00
M3 12 1 970.00 $120.00 $116,400.00
Unit Sub Total M3 16 19,416.00 $262.59 $5,098,495.00
Item Code 192020 Total No. of Proj. 16 Total Amount  $5,098,495.00
192021 STRUCTURE EXCAVATION (TYPE DH) M3 4 1 655.00 $200.00 $131,000.00
Unit Sub Total M3 1 655.00 $200.00 $131,000.00
Item Code 192021 Total No. of Proj. 1 Total Amount $131,000.00
192023 STRUCTURE EXCAVATION (TYPE H) M3 4 2 976.00 $89.51 $87,360.00
Unit Sub Total M3 2 976.00 $89.51 $87,360.00
Item Code 192023 Total No. of Proj. 2 Total Amount $87,360.00
192025 STRUCTURE EXCAVATION (CULVERT) M3 7 1 3,118.00 $1.00 $3,118.00
M3 10 1 145.00 $125.00 $18,125.00
Unit Sub Total M3 2 3,263.00 $6.51 $21,243.00
Item Code 192025 Total No. of Proj. 2 Total Amount $21,243.00
192026 STRUCTURE EXCAVATION (PUMPING PLANT) M3 4 1 940.00 $170.00 $159,800.00
M3 12 1 1,512.00 $450.00 $680,400.00
Unit Sub Total M3 2 2,452.00 $342.66 $840,200.00
Item Code 192026 Total No. of Proj. 2 Total Amount $840,200.00
192027 STRUCTURE BACKFILL (PUMPING PLANT) M3 4 1 560.00 $140.00 $78,400.00
M3 12 1 609.00 $150.00 $91,350.00
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Unit Sub Total M3 2 1,169.00 $145.21 $169,750.00
Item Code 192027 Total No. of Proj. 2 Total Amount $169,750.00
192030 STRUCTURE EXCAVATION (SLOPE PROTECTION) M3 5 1 410.00 $140.00 $57,400.00
Unit Sub Total M3 1 410.00 $140.00 $57,400.00
Item Code 192030 Total No. of Proj. 1 Total Amount $57,400.00
192031 STRUCTURE EXCAVATION (PIER COLUMN) M3 1 1 570.00 $1,500.00 $855,000.00
Unit Sub Total M3 1 570.00 $1,500.00 $855,000.00
Item Code 192031 Total No. of Proj. 1 Total Amount $855,000.00
192032 STRUCTURE EXCAVATION (ROCK SLOPE M3 5 1 210.00 $85.00 $17,850.00
PROTECTION)
Unit Sub Total M3 1 210.00 $85.00 $17,850.00
Item Code 192032 Total No. of Proj. 1 Total Amount $17,850.00
192035 STRUCTURE EXCAVATION (ROCK) M3 6 1 23.00 $4,100.00 $94,300.00
Unit Sub Total M3 1 23.00 $4,100.00 $94,300.00
Item Code 192035 Total No. of Proj. 1 Total Amount $94,300.00
192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 2 2 437.00 $82.20 $35,920.00
M3 3 2 4,649.00 $88.77 $412,711.00
M3 4 13 33,211.00 $93.06 $3,090,640.00
M3 5 2 2,720.00 $59.71 $162,400.00
M3 6 3 2,320.00 $145.56 $337,700.00
M3 7 3 11,297.00 $28.22 $318,833.00
M3 8 3 1,792.00 $47.81 $85,680.00
M3 10 3 1,575.00 $53.89 $84,870.00
M3 11 4 9,361.70 $53.60 $501,815.00
M3 12 4 102,519.00 $99.58  $10,208,938.00
Unit Sub Total M3 39 169,881.70 $89.71 $15,239,507.00
Item Code 192037 Total No. of Proj. 39 Total Amount $15,239,507.00
192038 STRUCTURE EXCAVATION (SOUND WALL) M3 4 1 1,904.00 $30.00 $57,120.00
Unit Sub Total M3 1 1,904.00 $30.00 $57,120.00
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Item Code 192038 Total No. of Proj. 1 Total Amount $57,120.00
192048 STRUCTURE EXCAVATION, RETAINING WALL M3 5 1 764.00 $100.00 $76,400.00
(SOUND WALL )
Unit Sub Total M3 1 764.00 $100.00 $76,400.00
Item Code 192048 Total No. of Proj. 1 Total Amount $76,400.00
192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) M3 1 2 2,210.00 $90.41 $199,796.00
M3 4 1 229.00 $150.00 $34,350.00
M3 5 1 651.00 $137.10 $89,252.10
M3 12 1 2,000.00 $20.00 $40,000.00
Unit Sub Total M3 5 5,090.00 $71.39 $363,398.10
Item Code 192049 Total No. of Proj. 5 Total Amount $363,398.10
192050 STRUCTURE EXCAVATION (TIEBACK WALL) M3 11 1 960.00 $120.00 $115,200.00
Unit Sub Total M3 1 960.00 $120.00 $115,200.00
Item Code 192050 Total No. of Proj. 1 Total Amount $115,200.00
192053 STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY M3 4 2 41.00 $214.59 $8,798.00
DEPOSITED LEAD)
M3 7 1 393.00 $189.00 $74,277.00
M3 12 1 2,100.00 $150.00 $315,000.00
Unit Sub Total M3 4 2,534.00 $157.09 $398,075.00
Item Code 192053 Total No. of Proj. 4 Total Amount $398,075.00
192054 STRUCTURE EXCAVATION (TYPE Z-3) (AERIALLY M3 5 1 136.00 $289.00 $39,304.00
DEPOSITED LEAD)
M3 7 1 71.00 $515.00 $36,565.00
Unit Sub Total M3 2 207.00 $366.52 $75,869.00
Item Code 192054 Total No. of Proj. 2 Total Amount $75,869.00
192055 STRUCTURE EXCAVATION (SOIL NAIL WALL) M3 4 2 2,835.00 $64.22 $182,050.00
M3 5 1 860.00 $10.00 $8,600.00
M3 12 1 270.00 $44.00 $11,880.00
Unit Sub Total M3 4 3,965.00 $51.08 $202,530.00
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Item Code 192055 Total No. of Proj. 4 Total Amount $202,530.00
192058 STRUCTURE EXCAVATION (TYPE Y-2) (AERIALLY LS 12 1 1.00 $1,000.00 $1,000.00
DEPOSITED LEAD)
Unit Sub Total LS 1 1.00 $1,000.00 $1,000.00
Item Code 192058 Total No. of Proj. 1 Total Amount $1,000.00
193001 STRUCTURE BACKFILL M3 3 1 20.00 $200.00 $4,000.00
M3 4 2 203.00 $68.19 $13,843.00
M3 6 1 34.00 $300.00 $10,200.00
M3 7 1 5.00 $1,500.00 $7,500.00
M3 12 1 950.00 $105.00 $99,750.00
Unit Sub Total M3 6 1,212.00 $111.63 $135,293.00
Item Code 193001 Total No. of Proj. 6 Total Amount $135,293.00
193003 STRUCTURE BACKFILL (BRIDGE) M3 1 2 3,030.00 $89.36 $270,750.00
M3 2 4 1,376.00 $161.26 $221,900.00
M3 3 3 4,240.00 $132.02 $559,750.00
M3 4 11 19,167.00 $104.85 $2,009,595.00
M3 5 5 3,615.00 $112.69 $407,361.00
M3 6 4 4,415.00 $88.55 $390,960.00
M3 7 3 1,167.00 $134.76 $157,270.00
M3 8 5 2,363.00 $85.80 $202,751.00
M3 10 3 2,082.00 $116.01 $241,540.00
M3 11 4 1,266.00 $94.94 $120,200.00
M3 12 4 12,227.90 $175.38 $2,144,498.00
Unit Sub Total M3 48 54,948.90 $122.42 $6,726,575.00
Item Code 193003 Total No. of Proj. 48 Total Amount  $6,726,575.00
193004 STRUCTURE BACKFILL (CULVERT) M3 3 1 10.00 $600.00 $6,000.00
M3 7 1 692.00 $200.00 $138,400.00
M3 10 1 176.00 $25.00 $4,400.00
Unit Sub Total M3 3 878.00 $169.48 $148,800.00
Item Code 193004 Total No. of Proj. 3 Total Amount $148,800.00
193006 STRUCTURE BACKFILL (SLURRY CEMENT) M3 3 2 25.00 $367.40 $9,185.00

Page 79



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
193006 STRUCTURE BACKFILL (SLURRY CEMENT) M3 4 1 14.00 $750.00 $10,500.00
M3 7 2 21.00 $190.48 $4,000.00
M3 12 1 30.00 $245.19 $7,355.70
Unit Sub Total M3 6 90.00 $344.90 $31,040.70
Item Code 193006 Total No. of Proj. 6 Total Amount $31,040.70
193013 STRUCTURE BACKFILL (RETAINING WALL) M3 2 2 523.00 $51.43 $26,900.00
M3 3 2 4,248.00 $57.25 $243,180.00
M3 4 14 36,761.00 $96.98 $3,565,258.00
M3 5 4 3,842.00 $70.18 $269,620.00
M3 6 3 2,420.00 $69.21 $167,500.00
M3 7 4 9,580.00 $60.61 $580,622.50
M3 8 3 969.00 $63.48 $61,510.00
M3 10 3 983.00 $54.68 $53,755.00
M3 11 4 7,354.30 $97.89 $719,906.00
M3 12 4 48,955.00 $133.86 $6,553,020.00
Unit Sub Total M3 43 115,635.30 $105.86  $12,241,271.50
Item Code 193013 Total No. of Proj. 43 Total Amount $12,241,271.50
193014 STRUCTURE BACKFILL (SOUND WALL) M3 4 1 1,700.00 $30.00 $51,000.00
Unit Sub Total M3 1 1,700.00 $30.00 $51,000.00
Item Code 193014 Total No. of Proj. 1 Total Amount $51,000.00
193017 STRUCTURE BACKFILL (CHANNEL) M3 4 1 140.00 $235.00 $32,900.00
Unit Sub Total M3 1 140.00 $235.00 $32,900.00
Item Code 193017 Total No. of Proj. 1 Total Amount $32,900.00
193020 STRUCTURE BACKFILL, RETAINING WALL M3 5 1 544.00 $100.00 $54,400.00
(SOUND WALL )
Unit Sub Total M3 1 544.00 $100.00 $54,400.00
Item Code 193020 Total No. of Proj. 1 Total Amount $54,400.00
193026 STRUCTURE BACKFILL (TIEBACK WALL) M3 11 1 70.00 $170.00 $11,900.00
Unit Sub Total M3 1 70.00 $170.00 $11,900.00
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Item Code 193026 Total No. of Proj. 1 Total Amount $11,900.00
193028 STRUCTURE BACKFILL (SOIL NAIL WALL) M3 4 2 188.00 $100.00 $18,800.00
M3 5 1 60.00 $25.00 $1,500.00
M3 12 1 20.00 $94.00 $1,880.00
Unit Sub Total M3 4 268.00 $82.76 $22,180.00
Item Code 193028 Total No. of Proj. 4 Total Amount $22,180.00
193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) M3 1 2 1,152.00 $65.83 $75,832.40
M3 4 1 132.00 $130.00 $17,160.00
M3 5 1 130.00 $435.00 $56,550.00
M3 12 1 240.00 $275.00 $66,000.00
Unit Sub Total M3 5 1,654.00 $130.32 $215,542.40
Item Code 193029 Total No. of Proj. 5 Total Amount $215,542.40
193030 PERVIOUS BACKFILL MATERIAL M3 3 2 100.00 $63.40 $6,340.00
M3 4 2 165.00 $103.33 $17,050.00
M3 12 1 500.00 $125.00 $62,500.00
Unit Sub Total M3 5 765.00 $112.27 $85,890.00
Item Code 193030 Total No. of Proj. 5 Total Amount $85,890.00
193031 PERVIOUS BACKFILL MATERIAL (RETAINING M3 3 2 326.00 $77.30 $25,200.00
WALL)
M3 4 6 736.00 $87.48 $64,384.00
M3 6 1 150.00 $60.00 $9,000.00
M3 7 2 344.00 $100.00 $34,400.00
M3 8 2 75.00 $103.33 $7,750.00
M3 11 3 712.00 $110.05 $78,355.00
M3 12 2 10,795.00 $22.22 $239,862.00
Unit Sub Total M3 18 13,138.00 $34.93 $458,951.00
Item Code 193031 Total No. of Proj. 18 Total Amount $458,951.00
193101 GRAVEL BLANKET M3 12 1 75.00 $350.00 $26,250.00
Unit Sub Total M3 1 75.00 $350.00 $26,250.00
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Item Code 193101 Total No. of Proj. 1 Total Amount $26,250.00
193114 SAND BACKFILL M3 1 3 24.00 $412.50 $9,900.00
M3 2 3 31.00 $183.87 $5,700.00
M3 3 2 61.00 $164.20 $10,016.00
M3 4 5 278.00 $118.09 $32,830.00
M3 5 2 154.00 $100.00 $15,400.00
M3 6 2 202.00 $298.51 $60,300.00
M3 7 1 110.00 $35.00 $3,850.00
M3 8 2 408.00 $94.61 $38,600.00
M3 10 1 81.00 $180.00 $14,580.00
M3 11 2 29.00 $313.79 $9,100.00
M3 12 2 91.00 $255.49 $23,250.00
Unit Sub Total M3 25 1,469.00 $152.16 $223,526.00
Item Code 193114 Total No. of Proj. 25 Total Amount $223,526.00
193118 CONCRETE BACKFILL M3 3 1 2.00 $750.00 $1,500.00
Unit Sub Total M3 1 2.00 $750.00 $1,500.00
Item Code 193118 Total No. of Proj. 1 Total Amount $1,500.00
193119 LEAN CONCRETE BACKFILL M3 1 2 665.00 $333.83 $222,000.00
M3 4 2 177.00 $315.59 $55,860.00
M3 5 1 300.00 $750.00 $225,000.00
M3 10 1 2.00 $1,200.00 $2,400.00
M3 12 1 370.00 $210.00 $77,700.00
Unit Sub Total M3 7 1,514.00 $385.05 $582,960.00
Item Code 193119 Total No. of Proj. 7 Total Amount $582,960.00
194001 DITCH EXCAVATION M3 1 4 1,617.00 $19.89 $32,159.00
M3 2 5 470.00 $69.93 $32,866.00
M3 3 6 5,365.00 $33.48 $179,640.00
M3 4 13 6,783.40 $59.01 $400,301.20
M3 6 3 282.00 $101.40 $28,594.00
M3 7 2 202.00 $151.29 $30,560.80
M3 8 2 720.00 $95.49 $68,750.00
M3 9 1 47.00 $200.00 $9,400.00
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194001 DITCH EXCAVATION M3 10 1 60.00 $50.00 $3,000.00
M3 11 3 700.00 $23.92 $16,742.40
M3 12 2 2,100.00 $28.10 $59,010.00
Unit Sub Total M3 42 18,346.40 $46.93 $861,023.40
Item Code 194001 Total No. of Proj. 42 Total Amount $861,023.40
197003 CONTOUR GRADING M3 1 1 22,000.00 $6.30 $138,600.00
Unit Sub Total M3 1 22,000.00 $6.30 $138,600.00
Item Code 197003 Total No. of Proj. 1 Total Amount $138,600.00
197010 PLACE AND COMPACT EMBANKMENT M3 1 1 430.00 $22.00 $9,460.00
M3 12 1 2,810.00 $55.00 $154,550.00
Unit Sub Total M3 2 3,240.00 $50.62 $164,010.00
Item Code 197010 Total No. of Proj. 2 Total Amount $164,010.00
197020 EARTH RETAINING STRUCTURE M2 5 1 2,880.00 $855.00 $2,462,400.00
Unit Sub Total M2 1 2,880.00 $855.00 $2,462,400.00
Item Code 197020 Total No. of Proj. 1 Total Amount  $2,462,400.00
197021 EARTH RETAINING STRUCTURE, LOCATION A M2 4 2 1,858.00 $724.22 $1,345,600.00
M2 12 1 1,680.00 $440.00 $739,200.00
Unit Sub Total M2 3 3,538.00 $589.26 $2,084,800.00
Item Code 197021 Total No. of Proj. 3 Total Amount  $2,084,800.00
197022 EARTH RETAINING STRUCTURE, LOCATION B M2 4 2 2,703.00 $912.01 $2,465,175.00
M2 12 1 1,415.00 $490.00 $693,350.00
Unit Sub Total M2 3 4,118.00 $767.00 $3,158,525.00
Item Code 197022 Total No. of Proj. 3 Total Amount  $3,158,525.00
197023 EARTH RETAINING STRUCTURE, LOCATION C M2 4 1 1,350.00 $1,100.00 $1,485,000.00
M2 12 1 1,370.00 $475.00 $650,750.00
Unit Sub Total M2 2 2,720.00 $785.20 $2,135,750.00
Item Code 197023 Total No. of Proj. 2 Total Amount  $2,135,750.00
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197024 EARTH RETAINING STRUCTURE, LOCATION D M2 4 1 540.00 $800.00 $432,000.00
Unit Sub Total M2 1 540.00 $800.00 $432,000.00
Item Code 197024 Total No. of Proj. 1 Total Amount $432,000.00
197026 EARTH RETAINING STRUCTURE, LOCATION 1 M2 11 1 1,020.00 $565.00 $576,300.00
Unit Sub Total M2 1 1,020.00 $565.00 $576,300.00
Item Code 197026 Total No. of Proj. 1 Total Amount $576,300.00
197027 EARTH RETAINING STRUCTURE, LOCATION 2 M2 11 1 1,100.00 $565.00 $621,500.00
Unit Sub Total M2 1 1,100.00 $565.00 $621,500.00
Item Code 197027 Total No. of Proj. 1 Total Amount $621,500.00
197028 EARTH RETAINING STRUCTURE, LOCATION 3 M2 11 1 440.00 $565.00 $248,600.00
Unit Sub Total M2 1 440.00 $565.00 $248,600.00
Item Code 197028 Total No. of Proj. 1 Total Amount $248,600.00
197029 EARTH RETAINING STRUCTURE, LOCATION 4 M2 11 1 440.00 $565.00 $248,600.00
Unit Sub Total M2 1 440.00 $565.00 $248,600.00
Item Code 197029 Total No. of Proj. 1 Total Amount $248,600.00
197030 EARTH RETAINING STRUCTURE (GUARD M2 2 3 35.00 $1,267.29 $44,355.00

RAILING)

Unit Sub Total M2 3 35.00 $1,267.29 $44,355.00
Item Code 197030 Total No. of Proj. 3 Total Amount $44,355.00
197060 SOIL NAIL ASSEMBLY 4 3 21,290.00 $106.20 $2,260,915.00
5 1 3,270.00 $85.00 $277,950.00
12 1 1,060.00 $68.00 $72,080.00
Unit Sub Total M 5 25,620.00 $101.91 $2,610,945.00
Item Code 197060 Total No. of Proj. 5 Total Amount  $2,610,945.00
198001 IMPORTED BORROW M3 1 4 6,620.00 $44.73 $296,090.00
M3 2 5 14,050.00 $33.39 $469,140.00
M3 3 11 143,904.00 $22.26 $3,203,325.00
M3 4 11 32,980.00 $22.35 $737,250.00
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198001 IMPORTED BORROW M3 5 5 63,320.00 $31.77 $2,011,785.00
M3 6 8 482,940.00 $8.75 $4,224,645.00
M3 7 10 16,515.00 $12.61 $208,219.00
M3 8 7 524,932.00 $26.21 $13,757,055.00
M3 9 1 240.00 $100.00 $24,000.00
M3 10 2 5,660.00 $40.55 $229,500.00
M3 11 1 550.00 $90.00 $49,500.00
M3 12 10 120,180.00 $15.47 $1,859,780.00
Unit Sub Total M3 75 1,411,891.00 $19.17 $27,070,289.00
198001 IMPORTED BORROW TONN 1 3 16,856.00 $17.48 $294,656.00
TONN 2 1 120.00 $32.30 $3,876.00
TONN 4 1 7,570.00 $20.00 $151,400.00
TONN 6 1 1,394.00 $135.80 $189,305.20
Unit Sub Total TONN 6 25,940.00 $24.64 $639,237.20
Item Code 198001 Total No. of Proj. 81 Total Amount $27,709,526.20
198006 IMPORTED MATERIAL M3 2 1 180.00 $125.00 $22,500.00
Unit Sub Total M3 1 180.00 $125.00 $22,500.00
Item Code 198006 Total No. of Proj. 1 Total Amount $22,500.00
198007 IMPORTED MATERIAL (SHOULDER BACKING) M3 2 1 720.00 $45.00 $32,400.00
M3 3 1 190.00 $107.00 $20,330.00
M3 4 3 4,598.00 $67.94 $312,400.00
M3 5 1 1,880.00 $59.00 $110,920.00
M3 8 1 700.00 $74.00 $51,800.00
Unit Sub Total M3 7 8,088.00 $65.26 $527,850.00
198007 IMPORTED MATERIAL (SHOULDER BACKING) TONN 1 8 6,123.00 $49.02 $300,141.00
TONN 2 26 43,083.00 $26.55 $1,143,760.21
TONN 3 12 19,456.00 $46.37 $902,167.00
TONN 4 12 19,905.00 $49.67 $988,677.00
TONN 5 14 10,367.00 $82.71 $857,482.50
TONN 6 6 5,629.00 $37.24 $209,615.00
TONN 7 2 1,190.00 $98.11 $116,750.00
TONN 8 5 2,431.00 $42.84 $104,140.00
TONN 9 5 3,265.00 $81.41 $265,800.00
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198007 IMPORTED MATERIAL (SHOULDER BACKING) TONN 10 17 14,764.00 $50.83 $750,510.00
TONN 11 1 650.00 $60.00 $39,000.00
TONN 12 2 10,870.00 $23.97 $260,540.00
Unit Sub Total TONN 110 137,733.00 $43.12 $5,938,582.71
Item Code 198007 Total No. of Proj. 117 Total Amount  $6,466,432.71
198009 IMPORTED BORROW (LIGHTWEIGHT M3 4 1 26,400.00 $76.00 $2,006,400.00
AGGREGATE)
Unit Sub Total M3 1 26,400.00 $76.00 $2,006,400.00
Item Code 198009 Total No. of Proj. 1 Total Amount  $2,006,400.00
198020 IMPORTED RIVER GRAVEL TONN 2 1 430.00 $67.00 $28,810.00
Unit Sub Total TONN 1 430.00 $67.00 $28,810.00
Item Code 198020 Total No. of Proj. 1 Total Amount $28,810.00
198021 |IMPORTED ROCKY MATERIAL TONN 2 1 310.00 $31.09 $9,637.90
Unit Sub Total TONN 1 310.00 $31.09 $9,637.90
Item Code 198021 Total No. of Proj. 1 Total Amount $9,637.90
198050 EMBANKMENT M3 4 1 2,380.00 $15.00 $35,700.00
M3 8 1 770.00 $51.00 $39,270.00
Unit Sub Total M3 2 3,150.00 $23.80 $74,970.00
Item Code 198050 Total No. of Proj. 2 Total Amount $74,970.00
198200 SUBGRADE ENHANCEMENT FABRIC M2 1 1 7,610.00 $2.50 $19,025.00
M2 2 4 57,570.00 $2.12 $122,057.20
Unit Sub Total M2 5 65,180.00 $2.16 $141,082.20
Item Code 198200 Total No. of Proj. 5 Total Amount $141,082.20
200001 HIGHWAY PLANTING LS 1 1 1.00 $29,000.00 $29,000.00
LS 2 1 1.00 $39,960.00 $39,960.00
LS 3 6 6.00 $26,659.17 $159,955.00
LS 4 12 12.00 $24,808.33 $297,700.00
LS 5 8 8.00 $38,798.75 $310,390.00
LS 6 4 4.00 $29,562.50 $118,250.00
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200001 HIGHWAY PLANTING LS 7 15 15.00 $52,942.33 $794,135.00
LS 8 4 4.00 $18,225.00 $72,900.00
LS 10 3 3.00 $5,433.33 $16,300.00
LS 11 9 9.00 $89,360.28 $804,242.51
LS 12 7 7.00 $15,876.57 $111,136.00
Unit Sub Total LS 70 70.00 $39,342.41 $2,753,968.51
Item Code 200001 Total No. of Proj. 70 Total Amount  $2,753,968.51
200002 ROADSIDE CLEARING LS 2 2 2.00 $6,500.00 $13,000.00
LS 3 1 1.00 $50,000.00 $50,000.00
LS 4 10 10.00  $140,785.00 $1,407,850.00
LS 5 5 5.00 $32,725.00 $163,625.00
LS 6 5 5.00 $34,850.00 $174,250.00
LS 7 8 8.00 $51,925.34 $415,402.70
LS 8 2 2.00 $26,350.00 $52,700.00
LS 10 4 4.00 $39,506.25 $158,025.00
LS 11 4 4.00 $56,866.28 $227,465.11
LS 12 2 2.00 $67,500.00 $135,000.00
Unit Sub Total LS 43 43.00 $65,053.90 $2,797,317.81
Item Code 200002 Total No. of Proj. 43 Total Amount  $2,797,317.81
200052 PRUNE EXISTING PLANTS EA 5 1 13.00 $500.00 $6,500.00
Unit Sub Total EA 1 13.00 $500.00 $6,500.00
200052 PRUNE EXISTING PLANTS LS 3 1 1.00 $10,000.00 $10,000.00
LS 4 4 4.00 $23,125.00 $92,500.00
LS 6 2 2.00 $5,750.00 $11,500.00
LS 7 4 4.00 $57,750.00 $231,000.00
LS 8 1 1.00 $10,900.00 $10,900.00
LS 10 2 2.00 $41,250.00 $82,500.00
LS 12 3 3.00 $16,766.67 $50,300.00
Unit Sub Total LS 17 17.00 $28,747.06 $488,700.00
Item Code 200052 Total No. of Proj. 18 Total Amount $495,200.00
200101 IMPORTED TOPSOIL M3 1 4 5,560.00 $97.67 $543,070.00
M3 2 1 200.00 $73.44 $14,688.00
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200101 IMPORTED TOPSOIL M3 4 2 1,650.00 $29.09 $48,000.00
M3 7 1 300.00 $94.00 $28,200.00
M3 8 1 280.00 $65.00 $18,200.00
M3 11 2 1,440.00 $69.31 $99,802.00
M3 12 1 900.00 $65.00 $58,500.00
Unit Sub Total M3 12 10,330.00 $78.46 $810,460.00
Item Code 200101 Total No. of Proj. 12 Total Amount $810,460.00
200114 ROCK BLANKET M2 2 1 480.00 $35.00 $16,800.00
M2 3 3 790.00 $231.06 $182,540.00
M2 4 2 600.00 $95.00 $57,000.00
M2 5 1 360.00 $150.00 $54,000.00
M2 7 4 6,280.00 $104.20 $654,360.00
M2 11 4 12,480.00 $100.13 $1,249,648.00
M2 12 4 2,550.00 $90.58 $230,970.00
Unit Sub Total M2 19 23,540.00 $103.88 $2,445,318.00
Item Code 200114 Total No. of Proj. 19 Total Amount  $2,445,318.00
200120 CULTIVATE LS 4 1 1.00 $5,200.00 $5,200.00
Unit Sub Total LS 1 1.00 $5,200.00 $5,200.00
200120 CULTIVATE M2 1 1 22,100.00 $2.00 $44,200.00
M2 6 1 1,450.00 $2.00 $2,900.00
M2 11 1 15,700.00 $0.56 $8,792.00
Unit Sub Total M2 3 39,250.00 $1.42 $55,892.00
Item Code 200120 Total No. of Proj. 4 Total Amount $61,092.00
200121 CULTIVATE (SOIL AMENDMENT) M2 4 1 4,370.00 $2.00 $8,740.00
M2 5 1 4,600.00 $5.00 $23,000.00
M2 8 1 80,000.00 $0.22 $17,600.00
Unit Sub Total M2 3 88,970.00 $0.55 $49,340.00
Item Code 200121 Total No. of Proj. 3 Total Amount $49,340.00
201700 TOPSOIL M3 4 1 550.00 $50.00 $27,500.00
Unit Sub Total M3 1 550.00 $50.00 $27,500.00
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Item Code 201700 Total No. of Proj. 1 Total Amount $27,500.00
202003 |IRON SULFATE KG 4 1 6.00 $55.00 $330.00
KG 8 1 120.00 $1.94 $232.80
KG 11 3 547.00 $1.39 $760.20
Unit Sub Total KG 5 673.00 $1.97 $1,323.00
Item Code 202003 Total No. of Proj. 5 Total Amount $1,323.00
202006 SOIL AMENDMENT M3 2 1 17.00 $80.00 $1,360.00
M3 4 5 1,590.00 $64.91 $103,200.00
M3 6 4 302.00 $77.67 $23,456.00
M3 7 1 30.00 $120.00 $3,600.00
M3 8 1 55.00 $104.00 $5,720.00
M3 10 1 53.00 $70.00 $3,710.00
M3 11 2 1,247.00 $28.85 $35,979.60
M3 12 2 206.00 $33.11 $6,820.00
Unit Sub Total M3 17 3,500.00 $52.53 $183,845.60
Item Code 202006 Total No. of Proj. 17 Total Amount $183,845.60
202007 DUFF HA 4 1 4.40 $10,000.00 $44,000.00
HA 6 2 83.00 $6,313.25 $524,000.00
HA 8 1 0.20  $206,500.00 $41,300.00
Unit Sub Total HA 4 87.60 $6,955.48 $609,300.00
202007 DUFF M2 3 2 15,000.00 $3.65 $54,820.00
M2 5 4 21,440.00 $3.42 $73,330.00
M2 7 2 216,700.00 $0.62 $134,000.00
M2 8 1 140,000.00 $0.50 $70,000.00
M2 9 1 430.00 $12.00 $5,160.00
M2 11 1 3,890.00 $5.00 $19,450.00
Unit Sub Total M2 1 397,460.00 $0.90 $356,760.00
Item Code 202007 Total No. of Proj. 15 Total Amount $966,060.00
202011 MULCH M3 2 5 1,131.00 $74.75 $84,545.00
M3 3 3 2,351.30 $33.94 $79,810.00
M3 4 5 8,290.00 $29.07 $240,990.00
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202011 MULCH M3 5 4 1,741.00 $76.61 $133,370.00
M3 6 5 11,950.00 $36.13 $431,720.00
M3 7 9 3,747.20 $39.64 $148,545.76
M3 8 1 542.00 $34.00 $18,428.00
M3 10 3 1,993.00 $47.40 $94,465.00
M3 11 3 2,550.00 $34.54 $88,081.50
M3 12 3 840.00 $40.43 $33,960.00
Unit Sub Total M3 41 35,135.50 $38.53 $1,353,915.26
Item Code 202011 Total No. of Proj. 41 Total Amount  $1,353,915.26
202018 COMMERCIAL FERTILIZER EA 10 1 4,650.00 $0.40 $1,860.00
Unit Sub Total EA 1 4,650.00 $0.40 $1,860.00
202018 COMMERCIAL FERTILIZER KG 12 1 2,840.00 $1.00 $2,840.00
Unit Sub Total KG 1 2,840.00 $1.00 $2,840.00
Item Code 202018 Total No. of Proj. 2 Total Amount $4,700.00
202030 COMMERCIAL FERTILIZER (GRANULAR) KG 4 2 9,420.00 $1.35 $12,705.00
KG 7 1 400.00 $7.00 $2,800.00
Unit Sub Total KG 3 9,820.00 $1.58 $15,505.00
Item Code 202030 Total No. of Proj. 3 Total Amount $15,505.00
202031 COMMERCIAL FERTILIZER (SLOW RELEASE) KG 3 1 1,970.00 $1.00 $1,970.00
KG 4 2 2,310.00 $5.88 $13,580.00
KG 6 1 1,170.00 $4.00 $4,680.00
KG 7 2 2,300.00 $1.49 $3,435.00
KG 8 1 970.00 $2.68 $2,599.60
KG 10 1 18.00 $10.00 $180.00
KG 11 2 4,150.00 $1.17 $4,849.00
KG 12 1 3,520.00 $2.00 $7,040.00
Unit Sub Total KG 1 16,408.00 $2.34 $38,333.60
Item Code 202031 Total No. of Proj. 1 Total Amount $38,333.60
202032 COMMERCIAL FERTILIZER (TABLET) EA 2 1 1,547.00 $1.00 $1,547.00
EA 10 1 100.00 $1.00 $100.00
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Unit Sub Total EA 2 1,647.00 $1.00 $1,647.00
202032 COMMERCIAL FERTILIZER (TABLET) TAB 10 1 5,270.00 $0.20 $1,054.00
Unit Sub Total TAB 1 5,270.00 $0.20 $1,054.00
Item Code 202032 Total No. of Proj. 3 Total Amount $2,701.00
202033 COMMERCIAL FERTILIZER (PACKET) EA 2 1 760.00 $0.50 $380.00
EA 3 2 1,186.00 $0.62 $740.00
EA 4 5 56,948.00 $0.24 $13,759.50
EA 5 2 15,060.00 $0.25 $3,765.00
EA 6 5 34,240.00 $0.45 $15,242.50
EA 7 3 6,160.00 $0.44 $2,729.00
EA 10 1 2,760.00 $0.07 $193.20
EA 11 4 27,520.00 $0.24 $6,711.80
Unit Sub Total EA 23 144,634.00 $0.30 $43,521.00
Item Code 202033 Total No. of Proj. 23 Total Amount $43,521.00
203001 EROSION CONTROL (BLANKET) M2 2 2 17,950.00 $5.14 $92,250.00
M2 3 1 1,620.00 $6.00 $9,720.00
M2 4 1 1,050.00 $16.30 $17,115.00
M2 5 5 3,591.00 $7.76 $27,855.00
M2 6 3 21,510.00 $4.47 $96,070.00
M2 8 2 9,650.00 $3.23 $31,125.00
M2 9 3 11,730.00 $5.75 $67,450.00
Unit Sub Total M2 17 67,101.00 $5.09 $341,585.00
Item Code 203001 Total No. of Proj. 17 Total Amount $341,585.00
203003 STRAW (EROSION CONTROL) KG 2 3 210.80 $11.51 $2,426.80
KG 12 1 1,395.00 $1.00 $1,395.00
Unit Sub Total KG 4 1,605.80 $2.38 $3,821.80
203003 STRAW (EROSION CONTROL) LB 2 1 1,320.00 $2.00 $2,640.00
Unit Sub Total LB 1 1,320.00 $2.00 $2,640.00
203003 STRAW (EROSION CONTROL) TONN 1 11 100.30 $673.54 $67,556.00
TONN 2 23 215.70 $671.82 $144,911.68
TONN 3 21 271.80 $635.57 $172,747.00
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203003 STRAW (EROSION CONTROL) TONN 4 19 333.10 $484.14 $161,267.00
TONN 5 5 10.00 $871.10 $8,711.00
TONN 6 17 707.90 $563.83 $399,133.00
TONN 7 3 52.80 $1,654.36 $87,350.00
TONN 10 8 116.10 $537.99 $62,461.00
TONN 11 1 1.00 $1,260.00 $1,260.00
TONN 12 2 21.00 $875.24 $18,380.00
Unit Sub Total TONN 110 1,829.70 $614.19 $1,123,776.68
Item Code 203003 Total No. of Proj. 115 Total Amount  $1,130,238.48
203012 EROSION CONTROL (DRILL SEED) HA 3 1 14.00 $9,200.00 $128,800.00
Unit Sub Total HA 1 14.00 $9,200.00 $128,800.00
Item Code 203012 Total No. of Proj. 1 Total Amount $128,800.00
203014 FIBER (EROSION CONTROL) KG 1 9 42,310.00 $1.71 $72,345.00
KG 2 23 30,904.50 $1.36 $41,985.51
KG 3 27 115,164.00 $1.03 $118,705.70
KG 4 31 69,982.00 $1.22 $85,644.00
KG 5 16 17,110.00 $1.86 $31,798.00
KG 6 17 77,100.00 $1.75 $135,191.00
KG 7 6 59,650.00 $0.81 $48,381.98
KG 8 11 275,534.00 $1.12 $309,444.00
KG 10 12 34,180.00 $1.07 $36,640.20
KG 11 7 26,141.00 $0.93 $24,215.00
KG 12 5 6,120.00 $1.28 $7,823.20
Unit Sub Total KG 164 754,195.50 $1.21 $912,173.59
203014 FIBER (EROSION CONTROL) LB 2 1 120.00 $2.00 $240.00
Unit Sub Total LB 1 120.00 $2.00 $240.00
203014 FIBER (EROSION CONTROL) TONN 1 1 22.00 $950.00 $20,900.00
Unit Sub Total TONN 1 22.00 $950.00 $20,900.00
Item Code 203014 Total No. of Proj. 166 Total Amount $933,313.59
203015 EROSION CONTROL M2 1 1 100.00 $9.00 $900.00
Unit Sub Total M2 1 100.00 $9.00 $900.00
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Item Code 203015 Total No. of Proj. 1 Total Amount $900.00
203016 EROSION CONTROL (TYPE D) M2 3 2 11,000.00 $1.31 $14,400.00
Unit Sub Total M2 2 11,000.00 $1.31 $14,400.00
Item Code 203016 Total No. of Proj. 2 Total Amount $14,400.00
203021 FIBER ROLLS M 1 4 11,880.00 $12.69 $150,810.00
M 3 8 18,804.00 $14.46 $271,952.00
M 4 27 106,107.00 $11.61 $1,231,694.00
M 5 4 2,520.00 $14.71 $37,060.00
M 6 2 21,000.00 $8.48 $178,000.00
M 8 2 3,360.00 $10.65 $35,800.00
M 11 8 28,093.00 $12.37 $347,442 .45
Unit Sub Total M 55 191,764.00 $11.75 $2,252,758.45
203021 FIBER ROLLS M3 7 1 6.40 $1.10 $7.04
Unit Sub Total M3 1 6.40 $1.10 $7.04
Item Code 203021 Total No. of Proj. 56 Total Amount  $2,252,765.49
203024 COMPOST (EROSION CONTROL) CF 2 1 17.00 $40.00 $680.00
Unit Sub Total CF 1 17.00 $40.00 $680.00
203024 COMPOST (EROSION CONTROL) KG 1 1 0.50 $600.00 $300.00
KG 4 2 10,970.00 $1.00 $10,970.00
KG 7 1 1,360.00 $1.00 $1,360.00
KG 10 1 10,400.00 $0.85 $8,840.00
Unit Sub Total KG 5 22,730.50 $0.94 $21,470.00
203024 COMPOST (EROSION CONTROL) M3 1 10 70.90 $469.17 $33,264.00
M3 2 24 189.60 $444.71 $84,317.04
M3 3 25 1,413.20 $290.84 $411,012.00
M3 4 29 3,5635.40 $66.78 $236,089.00
M3 5 14 71.30 $344.07 $24,532.00
M3 6 6 463.80 $179.84 $83,410.00
M3 7 4 392.40 $105.29 $41,315.00
M3 8 5 4,877.00 $46.61 $227,320.00
M3 10 7 1,464.70 $135.56 $198,556.50
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203024 COMPOST (EROSION CONTROL) M3 11 9 55.90 $445.08 $24,880.23
M3 12 4 1,414.40 $49.89 $70,560.00
Unit Sub Total M3 137 13,948.60 $102.90 $1,435,255.77
Item Code 203024 Total No. of Proj. 143 Total Amount  $1,457,405.77
203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 1 4 21.00 $2,280.95 $47,900.00
EA 2 3 6.00 $2,568.33 $15,410.00
EA 3 12 89.00 $1,130.38 $100,604.00
EA 4 16 102.00 $1,304.41 $133,050.00
EA 5 3 14.00 $799.64 $11,195.00
EA 6 5 27.00 $783.33 $21,150.00
EA 7 2 15.00 $420.00 $6,300.00
EA 8 5 18.00 $1,091.89 $19,654.00
EA 10 7 21.00 $1,171.43 $24,600.00
EA 11 3 12.00 $268.75 $3,225.00
EA 12 3 28.00 $364.29 $10,200.00
Unit Sub Total EA 63 353.00 $1,114.13 $393,288.00
Item Code 203026 Total No. of Proj. 63 Total Amount $393,288.00
203040 SEED (EROSION CONTROL) KG 2 2 13.60 $289.96 $3,943.40
KG 5 1 2.20 $230.00 $506.00
KG 12 1 46.00 $100.00 $4,600.00
Unit Sub Total KG 4 61.80 $146.43 $9,049.40
203040 SEED (EROSION CONTROL) LS 7 1 1.00 $2,000.00 $2,000.00
Unit Sub Total LS 1 1.00 $2,000.00 $2,000.00
Item Code 203040 Total No. of Proj. 5 Total Amount $11,049.40
203043 SEED (TYPE 1) (EROSION CONTROL) KG 12 1 5.50 $1,000.00 $5,500.00
Unit Sub Total KG 1 5.50 $1,000.00 $5,500.00
Item Code 203043 Total No. of Proj. 1 Total Amount $5,500.00
203044 SEED (TYPE 2) (EROSION CONTROL) KG 4 1 90.00 $100.00 $9,000.00
Unit Sub Total KG 1 90.00 $100.00 $9,000.00
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Item Code 203044 Total No. of Proj. 1 Total Amount $9,000.00
203045 PURE LIVE SEED (EROSION CONTROL) KG 1 13 5,019.00 $53.76 $269,815.00
KG 2 24 3,783.80 $70.62 $267,198.62
KG 3 27 9,393.40 $90.52 $850,274.20
KG 4 26 2,712.30 $142.65 $386,916.00
KG 5 16 904.30 $95.67 $86,517.00
KG 6 15 4,476.00 $139.20 $623,049.00
KG 7 7 2,341.50 $111.80 $261,782.04
KG 8 13 5,743.40 $456.40 $2,621,260.00
KG 10 12 1,025.50 $175.75 $180,230.95
KG 11 5 124.60 $243.68 $30,363.10
KG 12 3 150.20 $162.76 $24,446.35
Unit Sub Total KG 161 35,674.00 $157.03 $5,601,852.26
203045 PURE LIVE SEED (EROSION CONTROL) LB 2 1 17.00 $90.00 $1,530.00
Unit Sub Total LB 1 17.00 $90.00 $1,530.00
Item Code 203045 Total No. of Proj. 162 Total Amount  $5,603,382.26
203056 COMMERCIAL FERTILIZER (EROSION CONTROL) KG 1 7 5,149.00 $2.21 $11,405.00
KG 2 27 7,342.50 $3.02 $22,160.92
KG 3 27 95,851.80 $1.76 $168,643.00
KG 4 7 20,440.00 $1.91 $39,125.00
KG 5 1 1,020.00 $3.00 $3,060.00
KG 6 8 13,612.00 $1.76 $24,007.00
KG 8 2 143.00 $5.48 $784.00
KG 10 12 5,582.00 $1.08 $6,039.30
KG 11 8 391.00 $18.04 $7,054.42
KG 12 2 200.00 $4.59 $917.50
Unit Sub Total KG 101 149,731.30 $1.89 $283,196.14
203056 COMMERCIAL FERTILIZER (EROSION CONTROL) LB 2 1 50.00 $10.00 $500.00
Unit Sub Total LB 1 50.00 $10.00 $500.00
Item Code 203056 Total No. of Proj. 102 Total Amount $283,696.14
203061 STABILIZING EMULSION (EROSION CONTROL) KG 1 10 5,767.00 $2.83 $16,339.00
KG 2 23 7,937.40 $3.12 $24,796.89
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203061 STABILIZING EMULSION (EROSION CONTROL) KG 3 27 27,210.00 $2.53 $68,946.95
KG 4 30 18,330.80 $2.75 $50,400.28
KG 5 16 2,616.50 $6.06 $15,861.50
KG 6 19 18,661.00 $4.13 $77,025.50
KG 7 4 6,778.00 $3.08 $20,846.80
KG 8 12 32,844.00 $3.55 $116,538.00
KG 10 9 4,949.00 $4.66 $23,050.00
KG 11 7 2,865.00 $4.14 $11,865.00
KG 12 5 1,698.00 $3.88 $6,582.56
Unit Sub Total KG 162 129,656.70 $3.33 $432,252.48
203061 STABILIZING EMULSION (EROSION CONTROL) LB 2 1 42.00 $15.00 $630.00
Unit Sub Total LB 1 42.00 $15.00 $630.00
Item Code 203061 Total No. of Proj. 163 Total Amount $432,882.48
203561 JUTE MESH M2 5 1 300.00 $6.00 $1,800.00
M2 7 1 900.00 $6.00 $5,400.00
Unit Sub Total M2 2 1,200.00 $6.00 $7,200.00
Item Code 203561 Total No. of Proj. 2 Total Amount $7,200.00
204001 PLANT (GROUP A) EA 2 2 443.00 $15.07 $6,675.00
EA 3 1 930.00 $10.00 $9,300.00
EA 10 1 50.00 $25.00 $1,250.00
EA 12 1 1,650.00 $9.00 $14,850.00
Unit Sub Total EA 5 3,073.00 $10.44 $32,075.00
Item Code 204001 Total No. of Proj. 5 Total Amount $32,075.00
204002 PLANT (GROUP B) EA 2 2 650.00 $36.92 $24,000.00
EA 3 1 83.00 $25.00 $2,075.00
EA 9 1 33.00 $80.00 $2,640.00
Unit Sub Total EA 4 766.00 $37.49 $28,715.00
Item Code 204002 Total No. of Proj. 4 Total Amount $28,715.00
204003 PLANT (GROUP C) EA 3 1 29.00 $250.00 $7,250.00
EA 4 1 21.00 $560.00 $11,760.00

Page 96



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total EA 2 50.00 $380.20 $19,010.00
Item Code 204003 Total No. of Proj. 2 Total Amount $19,010.00
204005 PLANT (GROUP E) EA 4 1 5,830.00 $2.00 $11,660.00
Unit Sub Total EA 1 5,830.00 $2.00 $11,660.00
Item Code 204005 Total No. of Proj. 1 Total Amount $11,660.00
204006 PLANT (GROUP F) EA 3 1 810.00 $2.00 $1,620.00
EA 4 3 24,150.00 $0.78 $18,735.00
EA 7 4 103,920.00 $0.32 $33,718.00
EA 8 1 7,710.00 $0.43 $3,315.30
EA 11 2 199,310.00 $0.38 $76,645.00
EA 12 2 340,310.00 $0.33 $112,808.50
Unit Sub Total EA 13  676,210.00 $0.37 $246,841.80
Item Code 204006 Total No. of Proj. 13 Total Amount $246,841.80
204008 PLANT (GROUP H) EA 4 3 103,146.00 $0.30 $30,633.96
EA 6 1 218,000.00 $0.50 $109,000.00
EA 7 2 315,570.00 $0.35 $110,628.00
EA 8 1 350,000.00 $0.30 $105,000.00
EA 10 1 220,000.00 $0.25 $55,000.00
EA 11 2 223,880.00 $0.44 $97,683.20
EA 12 2 306,290.00 $0.30 $91,887.00
Unit Sub Total EA 12 1,736,886.00 $0.35 $599,832.16
Item Code 204008 Total No. of Proj. 12 Total Amount $599,832.16
204009 PLANT (GROUP 1) EA 4 5 3,381.00 $27.09 $91,600.00
EA 5 1 8,830.00 $10.00 $88,300.00
Unit Sub Total EA 6 12,211.00 $14.73 $179,900.00
Item Code 204009 Total No. of Proj. 6 Total Amount $179,900.00
204010 PLANT (GROUP 0O) EA 5 1 20.00 $200.00 $4,000.00
EA 10 1 2,580.00 $61.44 $158,515.20
Unit Sub Total EA 2 2,600.00 $62.51 $162,515.20
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Item Code 204010 Total No. of Proj. 2 Total Amount $162,515.20
204011 PLANT (GROUP K) EA 5 1 2.00 $450.00 $900.00
EA 11 1 10.00 $245.91 $2,459.10
Unit Sub Total EA 2 12.00 $279.93 $3,359.10
Item Code 204011 Total No. of Proj. 2 Total Amount $3,359.10
204013 PLANT (GROUP M) EA 3 1 16,500.00 $3.00 $49,500.00
EA 4 2 190.00 $75.79 $14,400.00
EA 11 2 123,300.00 $2.07 $255,663.00
Unit Sub Total EA 5 139,990.00 $2.28 $319,563.00
Item Code 204013 Total No. of Proj. 5 Total Amount $319,563.00
204017 PLANT (GROUP W) EA 1 1 700.00 $13.00 $9,100.00
EA 3 1 2,170.00 $11.00 $23,870.00
EA 4 3 454.00 $12.62 $5,728.00
EA 5 1 54.00 $8.00 $432.00
EA 9 1 44.00 $100.00 $4,400.00
EA 10 2 217.00 $46.11 $10,004.94
EA 11 1 3,000.00 $4.48 $13,440.00
Unit Sub Total EA 10 6,639.00 $10.09 $66,974.94
Item Code 204017 Total No. of Proj. 10 Total Amount $66,974.94
204021 PLANT (GROUP V) EA 2 1 78.00 $90.00 $7,020.00
EA 3 1 2.00 $250.00 $500.00
Unit Sub Total EA 2 80.00 $94.00 $7,520.00
Item Code 204021 Total No. of Proj. 2 Total Amount $7,520.00
204022 PLANT (GROUP Z) EA 7 2 68.00 $1,038.24 $70,600.00
EA 11 3 197.00 $3,461.06 $681,829.50
Unit Sub Total EA 5 265.00 $2,839.36 $752,429.50
Item Code 204022 Total No. of Proj. 5 Total Amount $752,429.50
204030 TRANSPLANT TREE EA 6 2 4.00 $500.00 $2,000.00
Unit Sub Total EA 2 4.00 $500.00 $2,000.00
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Item Code 204030 Total No. of Proj. 2 Total Amount $2,000.00
204031 TRANSPLANT PALM TREE EA 7 1 42.00 $2,000.00 $84,000.00
EA 8 1 5.00 $6,100.00 $30,500.00
EA 12 2 36.00 $2,127.78 $76,600.00
Unit Sub Total EA 4 83.00 $2,302.41 $191,100.00
Item Code 204031 Total No. of Proj. 4 Total Amount $191,100.00
204035 PLANT (GROUP A) EA 4 6 38,700.00 $11.69 $452,550.00
EA 5 3 2,670.00 $15.00 $40,050.00
EA 6 5 24,800.00 $14.50 $359,640.00
EA 7 6 5,640.00 $11.52 $64,969.00
EA 10 3 4,599.00 $13.24 $60,891.00
EA 11 2 9,520.00 $8.38 $79,734.00
EA 12 1 10,990.00 $7.00 $76,930.00
Unit Sub Total EA 26 96,919.00 $11.71 $1,134,764.00
Item Code 204035 Total No. of Proj. 26 Total Amount  $1,134,764.00
204036 PLANT (GROUP B) EA 1 1 13.00 $125.00 $1,625.00
EA 4 6 2,643.00 $35.32 $93,346.00
EA 5 3 1,844.00 $35.44 $65,350.00
EA 6 5 2,550.00 $43.76 $111,590.00
EA 7 5 1,615.00 $23.35 $37,718.00
EA 8 1 640.00 $40.00 $25,600.00
EA 10 2 1,380.00 $33.45 $46,160.00
EA 11 3 2,476.00 $23.33 $57,774.34
EA 12 1 160.00 $20.00 $3,200.00
Unit Sub Total EA 27 13,321.00 $33.21 $442,363.34
Item Code 204036 Total No. of Proj. 27 Total Amount $442,363.34
204038 PLANT (GROUP V) EA 4 3 197.00 $82.34 $16,220.00
EA 5 1 1,040.00 $125.00 $130,000.00
EA 6 2 380.00 $81.05 $30,800.00
EA 7 7 1,164.00 $109.29 $127,216.85
EA 8 1 250.00 $96.00 $24,000.00
EA 10 1 230.00 $70.00 $16,100.00
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204038 PLANT (GROUP V) EA 11 3 539.00 $93.13 $50,195.60
EA 12 1 310.00 $45.00 $13,950.00
Unit Sub Total EA 19 4,110.00 $99.39 $408,482.45
Item Code 204038 Total No. of Proj. 19 Total Amount $408,482.45
204051 SEEDING HA 11 2 3.50 $8,290.81 $29,017.83
Unit Sub Total HA 2 3.50 $8,290.81 $29,017.83
Item Code 204051 Total No. of Proj. 2 Total Amount $29,017.83
204053 WILD FLOWER SEEDING HA 4 1 0.20 $35,000.00 $7,000.00
HA 5 1 0.30 $10,000.00 $3,000.00
HA 6 2 8.60 $12,000.00 $103,200.00
HA 12 1 2.00 $7,500.00 $15,000.00
Unit Sub Total HA 5 11.10 $11,549.55 $128,200.00
Item Code 204053 Total No. of Proj. 5 Total Amount $128,200.00
204096 MAINTAIN EXISTING PLANTED AREAS LS 2 1 1.00 $500.00 $500.00
LS 3 1 1.00 $3,500.00 $3,500.00
LS 4 1 1.00 $25,000.00 $25,000.00
LS 5 1 1.00 $1,600.00 $1,600.00
LS 6 2 2.00 $93,510.00 $187,020.00
LS 7 5 5.00 $6,620.00 $33,100.00
LS 10 2 2.00 $13,000.00 $26,000.00
LS 11 1 1.00 $45,000.00 $45,000.00
LS 12 1 1.00 $2,500.00 $2,500.00
Unit Sub Total LS 15 15.00 $21,614.67 $324,220.00
Item Code 204096 Total No. of Proj. 15 Total Amount $324,220.00
204098 MAINTAIN EXISTING PLANTS LS 4 1 1.00 $35,000.00 $35,000.00
LS 7 2 2.00 $8,800.00 $17,600.00
Unit Sub Total LS 3 3.00 $17,533.33 $52,600.00
Item Code 204098 Total No. of Proj. 3 Total Amount $52,600.00
204099 PLANT ESTABLISHMENT WORK LS 1 2 2.00 $14,000.00 $28,000.00
LS 2 3 3.00 $23,788.07 $71,364.20

Page 100



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
204099 PLANT ESTABLISHMENT WORK LS 3 5 5.00 $73,708.60 $368,543.00
LS 4 18 18.00 $97,770.94 $1,759,877.00
LS 5 13 13.00 $51,817.69 $673,630.00
LS 6 9 9.00 $215,621.00 $1,940,589.00
LS 7 20 20.00 $60,138.18 $1,202,763.69
LS 8 6 6.00 $54,666.83 $328,001.00
LS 10 7 7.00 $181,269.16 $1,268,884.11
LS 11 13 13.00 $58,343.76 $758,468.86
LS 12 7 7.00 $33,000.00 $231,000.00
Unit Sub Total LS 103 103.00 $83,797.29 $8,631,120.86
Item Code 204099 Total No. of Proj. 103 Total Amount  $8,631,120.86
205051 FOLIAGE PROTECTOR EA 5 3 2,180.00 $20.00 $43,600.00
EA 10 1 50.00 $45.00 $2,250.00
Unit Sub Total EA 4 2,230.00 $20.56 $45,850.00
Item Code 205051 Total No. of Proj. 4 Total Amount $45,850.00
205061 ROOT PROTECTOR EA 5 3 5,480.00 $15.00 $82,200.00
EA 6 5 1,189.00 $23.69 $28,164.00
Unit Sub Total EA 8 6,669.00 $16.55 $110,364.00
Item Code 205061 Total No. of Proj. 8 Total Amount $110,364.00
206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS 2 2 2.00 $1,250.00 $2,500.00
LS 3 3 3.00 $5,366.67 $16,100.00
LS 4 9 9.00 $31,677.78 $285,100.00
LS 5 3 3.00 $18,700.00 $56,100.00
LS 6 1 1.00 $30,000.00 $30,000.00
LS 7 9 9.00 $7,857.78 $70,720.00
LS 10 3 3.00 $37,538.00 $112,614.00
LS 11 1 1.00 $60,000.00 $60,000.00
LS 12 5 5.00 $6,700.00 $33,500.00
Unit Sub Total LS 36 36.00 $18,517.61 $666,634.00
Item Code 206401 Total No. of Proj. 36 Total Amount $666,634.00
206560 CONTROL AND NEUTRAL CONDUCTORS LS 2 2 2.00 $14,500.00 $29,000.00
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206560 CONTROL AND NEUTRAL CONDUCTORS LS 3 1 1.00 $24,385.00 $24,385.00
LS 4 5 5.00 $72,940.00 $364,700.00
LS 5 1 1.00 $3,000.00 $3,000.00
LS 6 5 5.00 $78,345.80 $391,729.00
LS 7 5 5.00 $14,509.38 $72,546.90
LS 8 1 1.00 $88,265.00 $88,265.00
LS 10 4 4.00 $55,492.21 $221,968.85
LS 11 3 3.00 $28,565.64 $85,696.93
LS 12 2 2.00 $49,000.00 $98,000.00
Unit Sub Total LS 29 29.00 $47,561.78 $1,379,291.68
206560 CONTROL AND NEUTRAL CONDUCTORS M 5 1 45,000.00 $3.00 $135,000.00
Unit Sub Total M 1 45,000.00 $3.00 $135,000.00
Item Code 206560 Total No. of Proj. 30 Total Amount  $1,514,291.68
206610 20 MM ELECTRIC REMOTE CONTROL VALVE EA 10 1 13.00 $56.31 $732.03
Unit Sub Total EA 1 13.00 $56.31 $732.03
Item Code 206610 Total No. of Proj. 1 Total Amount $732.03
206611 25 MM ELECTRIC REMOTE CONTROL VALVE EA 2 1 5.00 $400.00 $2,000.00
EA 3 1 43.00 $300.00 $12,900.00
EA 4 4 145.00 $209.48 $30,375.00
EA 5 2 25.00 $250.00 $6,250.00
EA 6 3 15.00 $251.00 $3,765.00
EA 7 4 83.00 $363.41 $30,162.95
EA 8 1 1.00 $371.00 $371.00
EA 10 2 4.00 $250.00 $1,000.00
EA 11 4 99.00 $280.66 $27,785.68
EA 12 2 15.00 $244.00 $3,660.00
Unit Sub Total EA 24 435.00 $271.88 $118,269.63
Item Code 206611 Total No. of Proj. 24 Total Amount $118,269.63
206612 32 MM ELECTRIC REMOTE CONTROL VALVE EA 2 1 3.00 $400.00 $1,200.00
EA 3 1 9.00 $315.00 $2,835.00
EA 4 4 56.00 $250.54 $14,030.00
EA 6 5 72.00 $331.67 $23,880.00
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206612 32 MM ELECTRIC REMOTE CONTROL VALVE EA 7 2 27.00 $357.93 $9,664.00
EA 12 2 50.00 $244.60 $12,230.00
Unit Sub Total EA 15 217.00 $294.19 $63,839.00
Item Code 206612 Total No. of Proj. 15 Total Amount $63,839.00
206613 40 MM ELECTRIC REMOTE CONTROL VALVE EA 2 1 12.00 $750.00 $9,000.00
EA 3 1 19.00 $345.00 $6,555.00
EA 4 4 103.00 $259.13 $26,690.00
EA 5 2 39.00 $275.00 $10,725.00
EA 6 4 189.00 $277.70 $52,485.00
EA 7 4 66.00 $439.28 $28,992.80
EA 8 1 55.00 $429.00 $23,595.00
EA 10 1 11.00 $250.00 $2,750.00
EA 11 4 230.00 $293.88 $67,593.28
EA 12 2 72.00 $277.08 $19,950.00
Unit Sub Total EA 24 796.00 $311.98 $248,336.08
Item Code 206613 Total No. of Proj. 24 Total Amount $248,336.08
206614 50 MM ELECTRIC REMOTE CONTROL VALVE EA 2 1 2.00 $750.00 $1,500.00
EA 3 1 5.00 $390.00 $1,950.00
EA 4 5 146.00 $310.00 $45,260.00
EA 5 1 3.00 $300.00 $900.00
EA 6 4 188.00 $350.45 $65,885.00
EA 7 4 102.00 $367.89 $37,525.00
EA 8 1 54.00 $461.00 $24,894.00
EA 10 3 230.00 $256.02 $58,885.00
EA 11 1 9.00 $344.28 $3,098.52
EA 12 1 48.00 $245.00 $11,760.00
Unit Sub Total EA 22 787.00 $319.77 $251,657.52
Item Code 206614 Total No. of Proj. 22 Total Amount $251,657.52
206616 75 MM ELECTRIC REMOTE CONTROL VALVE EA 3 1 1.00 $540.00 $540.00
EA 4 1 1.00 $650.00 $650.00
EA 7 2 7.00 $421.43 $2,950.00
EA 10 1 14.00 $500.00 $7,000.00
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206616 75 MM ELECTRIC REMOTE CONTROL VALVE EA 12 1 4.00 $350.00 $1,400.00

Unit Sub Total EA 6 27.00 $464.44 $12,540.00

Item Code 206616 Total No. of Proj. 6 Total Amount $12,540.00

206663 25 MM BATTERY CONTROL VALVE EA 7 2 4.00 $639.50 $2,558.00

Unit Sub Total EA 2 4.00 $639.50 $2,558.00

Item Code 206663 Total No. of Proj. 2 Total Amount $2,558.00

206749 8 STATION IRRIGATION CONTROLLER (WALL EA 4 1 8.00 $100.00 $800.00
MOUNTED)

EA 5 1 1.00 $5,000.00 $5,000.00

EA 7 1 2.00 $2,200.00 $4,400.00

Unit Sub Total EA 3 11.00 $927.27 $10,200.00

Item Code 206749 Total No. of Proj. 3 Total Amount $10,200.00

206751 12 STATION IRRIGATION CONTROLLER (WALL EA 4 1 3.00 $5,500.00 $16,500.00
MOUNTED)

EA 6 1 4.00 $3,000.00 $12,000.00

EA 7 5 12.00 $2,807.97 $33,695.63

Unit Sub Total EA 7 19.00 $3,273.45 $62,195.63

Item Code 206751 Total No. of Proj. 7 Total Amount $62,195.63

206752 18 STATION IRRIGATION CONTROLLER (WALL EA 4 1 1.00 $1,100.00 $1,100.00
MOUNTED)

Unit Sub Total EA 1 1.00 $1,100.00 $1,100.00

Item Code 206752 Total No. of Proj. 1 Total Amount $1,100.00

206753 24 STATION IRRIGATION CONTROLLER (WALL EA 4 2 4.00 $3,875.00 $15,500.00
MOUNTED)

EA 6 2 11.00 $10,345.45 $113,800.00

EA 7 4 11.00 $3,591.76 $39,509.33

EA 12 2 2.00 $7,350.00 $14,700.00

Unit Sub Total EA 10 28.00 $6,553.90 $183,509.33

Item Code 206753 Total No. of Proj. 10 Total Amount $183,509.33

206756 16 STATION IRRIGATION CONTROLLER (WALL EA 4 1 3.00 $5,000.00 $15,000.00
MOUNTED)
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206756 16 STATION IRRIGATION CONTROLLER (WALL EA 7 2 4.00 $4,075.00 $16,300.00
MOUNTED)
Unit Sub Total EA 3 7.00 $4,471.43 $31,300.00
Item Code 206756 Total No. of Proj. 3 Total Amount $31,300.00
206910 24 STATION IRRIGATION CONTROLLER EA 6 1 1.00 $16,000.00 $16,000.00
(PEDESTAL MOUNTED)
Unit Sub Total EA 1 1.00 $16,000.00 $16,000.00
Item Code 206910 Total No. of Proj. 1 Total Amount $16,000.00
206929 |RRIGATION CONTROLLER (BATTERY) EA 7 3 22.00 $957.03 $21,054.70
Unit Sub Total EA 3 22.00 $957.03 $21,054.70
Item Code 206929 Total No. of Proj. 3 Total Amount $21,054.70
208000 IRRIGATION SYSTEM LS 2 1 1.00 $33,197.00 $33,197.00
LS 3 6 6.00 $41,109.50 $246,657.00
LS 4 15 15.00 $83,533.33 $1,253,000.00
LS 5 4 4.00 $100,406.25 $401,625.00
LS 6 3 3.00 $31,166.67 $93,500.00
LS 7 18 18.00 $80,305.56 $1,445,500.00
LS 8 2 2.00  $170,000.00 $340,000.00
LS 10 3 3.00 $20,500.00 $61,500.00
LS 11 9 9.00 $94,244.71 $848,202.36
LS 12 9 9.00 $29,477.78 $265,300.00
Unit Sub Total LS 70 70.00 $71,264.02 $4,988,481.36
Item Code 208000 Total No. of Proj. 70 Total Amount  $4,988,481.36
208021 50 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 4 2 275.00 $130.91 $36,000.00
7 1 370.00 $70.00 $25,900.00
Unit Sub Total M 3 645.00 $95.97 $61,900.00
Item Code 208021 Total No. of Proj. 3 Total Amount $61,900.00
208022 65 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 7 1 15.00 $100.00 $1,500.00
11 1 8.00 $171.89 $1,375.12
Unit Sub Total M 2 23.00 $125.01 $2,875.12
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Item Code 208022 Total No. of Proj. 2 Total Amount $2,875.12
208023 75 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 4 2 78.00 $74.87 $5,840.00
5 1 455.00 $75.00 $34,125.00
7 1 20.00 $220.06 $4,401.20
Unit Sub Total M 4 553.00 $80.23 $44,366.20
Item Code 208023 Total No. of Proj. 4 Total Amount $44,366.20
208024 100 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 4 2 528.00 $145.40 $76,770.00
Unit Sub Total M 2 528.00 $145.40 $76,770.00
Item Code 208024 Total No. of Proj. 2 Total Amount $76,770.00
208036 NPS 2 SUPPLY LINE (BRIDGE) M 5 1 370.00 $180.00 $66,600.00
Unit Sub Total M 1 370.00 $180.00 $66,600.00
Item Code 208036 Total No. of Proj. 1 Total Amount $66,600.00
208038 NPS 3 SUPPLY LINE (BRIDGE) M 4 2 586.00 $391.96 $229,690.00
M 7 1 576.00 $275.00 $158,400.00
M 10 2 1,213.00 $167.02 $202,600.00
M 12 1 110.00 $178.00 $19,580.00
Unit Sub Total M 6 2,485.00 $245.58 $610,270.00
Item Code 208038 Total No. of Proj. 6 Total Amount $610,270.00
208040 NPS 6 SUPPLY LINE (BRIDGE) M 3 1 17.00 $400.00 $6,800.00
Unit Sub Total M 1 17.00 $400.00 $6,800.00
Item Code 208040 Total No. of Proj. 1 Total Amount $6,800.00
208215 20 MM PLASTIC PIPE (IRRIGATION LINE) M 2 1 1,520.00 $5.00 $7,600.00
5 2 4,170.00 $6.46 $26,945.00
M 7 1 4,074.00 $9.61 $39,151.14
Unit Sub Total M 4 9,764.00 $7.55 $73,696.14
Item Code 208215 Total No. of Proj. 4 Total Amount $73,696.14
208249 20 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 4 5 35,646.00 $9.96 $354,948.00
6 5 45,767.00 $14.02 $641,870.00
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208249 20 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 7 5 17,925.00 $8.95 $160,489.60
M 8 1 8,250.00 $9.61 $79,282.50
M 10 3 22,612.00 $10.87 $245,756.00
M 12 2 12,291.00 $7.18 $88,290.00
Unit Sub Total M 21 142,491.00 $11.02 $1,570,636.10
Item Code 208249 Total No. of Proj. 21 Total Amount  $1,570,636.10
208250 25 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 1 9,406.00 $9.00 $84,654.00
M 4 5 14,340.00 $9.95 $142,721.00
M 5 3 15,513.00 $9.05 $140,437.00
M 6 5 19,131.00 $14.77 $282,519.00
M 7 5 8,125.00 $10.23 $83,089.64
M 8 1 3,900.00 $9.83 $38,337.00
M 10 3 8,665.00 $11.53 $99,867.00
M 11 4 23,642.00 $9.19 $217,337.28
M 12 2 7,007.00 $7.09 $49,704.00
Unit Sub Total M 29 109,729.00 $10.38 $1,138,665.92
Item Code 208250 Total No. of Proj. 29 Total Amount  $1,138,665.92
208251 32 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 1 1,798.00 $11.00 $19,778.00
M 4 5 11,101.00 $10.85 $120,438.00
M 6 5 16,242.00 $15.21 $247,041.00
M 7 4 7,370.00 $10.35 $76,259.75
M 8 1 190.00 $10.31 $1,958.90
M 10 3 3,580.00 $11.85 $42,440.00
M 11 4 5,138.00 $9.46 $48,593.91
M 12 2 6,323.00 $7.42 $46,944.75
Unit Sub Total M 25 51,742.00 $11.66 $603,454.31
Item Code 208251 Total No. of Proj. 25 Total Amount $603,454.31
208252 40 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 1 847.00 $12.00 $10,164.00
M 4 5 6,467.00 $11.72 $75,769.00
M 5 3 5,619.00 $11.03 $61,995.00
M 6 4 8,529.00 $16.71 $142,503.00
M 7 4 7,256.00 $11.18 $81,122.50
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208252 40 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 8 1 2,440.00 $10.71 $26,132.40
M 10 3 8,423.00 $14.62 $123,173.00
M 11 3 2,357.00 $9.43 $22,227.97
M 12 2 2,482.00 $8.17 $20,287.50
Unit Sub Total M 26 44,420.00 $12.68 $563,374.37
Item Code 208252 Total No. of Proj. 26 Total Amount $563,374.37
208253 50 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 1 1,222.00 $13.00 $15,886.00
M 4 5 21,015.00 $13.51 $283,945.00
M 5 2 2,715.00 $12.00 $32,580.00
M 6 5 34,867.00 $18.58 $647,881.00
M 7 4 5,654.00 $12.07 $68,216.97
M 8 1 4,740.00 $11.50 $54,510.00
M 10 3 4,787.00 $12.60 $60,338.00
M 11 4 5,839.00 $10.95 $63,913.52
M 12 2 2,958.00 $8.80 $26,040.00
Unit Sub Total M 27 83,797.00 $14.96 $1,253,310.49
Item Code 208253 Total No. of Proj. 27 Total Amount  $1,253,310.49
208254 65 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 1 227.00 $14.00 $3,178.00
M 4 2 877.00 $18.80 $16,488.00
M 6 4 5,642.00 $17.76 $100,182.00
M 7 2 1,275.00 $11.43 $14,570.00
M 10 2 1,435.00 $13.97 $20,045.00
M 11 2 424.00 $15.38 $6,519.37
M 12 2 1,819.00 $10.04 $18,255.50
Unit Sub Total M 15 11,699.00 $15.32 $179,237.87
Item Code 208254 Total No. of Proj. 15 Total Amount $179,237.87
208255 75 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 4 1 5,352.00 $24.00 $128,448.00
M 6 4 5,147.00 $19.41 $99,887.00
M 7 2 310.00 $26.17 $8,111.80
M 10 1 1,455.00 $23.00 $33,465.00
M 11 4 10,825.00 $17.81 $192,747.06
M 12 2 4,655.00 $11.02 $51,310.00
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Unit Sub Total M 14 27,744.00 $18.53 $513,968.86
Item Code 208255 Total No. of Proj. 14 Total Amount $513,968.86
208256 100 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 4 1 552.00 $25.00 $13,800.00
M 6 3 2,073.00 $21.81 $45,204.00
Unit Sub Total M 4 2,625.00 $22.48 $59,004.00
Item Code 208256 Total No. of Proj. 4 Total Amount $59,004.00
208284 20 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) 6 1 10.00 $20.00 $200.00
M 7 1 12.00 $9.61 $115.32
Unit Sub Total M 2 22.00 $14.33 $315.32
Item Code 208284 Total No. of Proj 2 Total Amount $315.32
208285 25 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 6 1 10.00 $20.00 $200.00
Unit Sub Total M 1 10.00 $20.00 $200.00
Item Code 208285 Total No. of Proj 1 Total Amount $200.00
208286 32 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 6 1 20.00 $20.00 $400.00
Unit Sub Total M 1 20.00 $20.00 $400.00
Item Code 208286 Total No. of Proj. 1 Total Amount $400.00
208287 40 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) 5 1 98.00 $14.00 $1,372.00
M 6 1 30.00 $20.00 $600.00
Unit Sub Total M 2 128.00 $15.41 $1,972.00
Item Code 208287 Total No. of Proj. 2 Total Amount $1,972.00
208288 50 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 3 1 222.00 $15.00 $3,330.00
M 4 1 7.00 $12.00 $84.00
M 5 1 326.00 $15.00 $4,890.00
M 6 3 64.00 $22.64 $1,449.00
M 7 2 1,276.00 $13.73 $17,516.00
Unit Sub Total M 8 1,895.00 $14.39 $27,269.00
Item Code 208288 Total No. of Proj. 8 Total Amount $27,269.00

Page 109



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
208289 65 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 2 1 320.00 $24.00 $7,680.00
M 3 1 110.00 $16.00 $1,760.00
M 6 2 203.00 $20.96 $4,255.00
M 7 1 135.00 $16.00 $2,160.00
Unit Sub Total M 5 768.00 $20.64 $15,855.00
Item Code 208289 Total No. of Proj. 5 Total Amount $15,855.00
208291 75 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 3 1 245.00 $17.00 $4,165.00
M 4 1 5,258.00 $14.00 $73,612.00
M 5 1 4,170.00 $16.00 $66,720.00
M 6 1 45.00 $25.00 $1,125.00
M 8 1 2,375.00 $18.00 $42,750.00
M 10 1 223.00 $17.00 $3,791.00
M 12 1 325.00 $15.00 $4,875.00
Unit Sub Total M 7 12,641.00 $15.59 $197,038.00
Item Code 208291 Total No. of Proj. 7 Total Amount $197,038.00
208292 100 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 3 1 1,121.00 $18.00 $20,178.00
6 1 30.00 $25.00 $750.00
10 1 252.00 $18.00 $4,536.00
Unit Sub Total M 3 1,403.00 $18.15 $25,464.00
Item Code 208292 Total No. of Proj. 3 Total Amount $25,464.00
208301 |IRRIGATION CONTROLLER ENCLOSURE EA 2 1 1.00 $2,350.00 $2,350.00
CABINET
EA 4 4 14.00 $2,385.71 $33,400.00
EA 6 2 7.00 $2,871.43 $20,100.00
EA 7 3 11.00 $2,790.83 $30,699.13
EA 12 2 5.00 $3,800.00 $19,000.00
Unit Sub Total EA 12 38.00 $2,777.61 $105,549.13
Item Code 208301 Total No. of Proj. 12 Total Amount $105,549.13
208304 WATER METER EA 2 1 1.00 $8,000.00 $8,000.00
EA 3 3 6.00 $11,000.00 $66,000.00
EA 4 7 12.00 $21,666.67 $260,000.00
EA 5 2 2.00 $7,750.00 $15,500.00
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208304 WATER METER EA 7 3 4.00 $4,000.50 $16,002.00
EA 8 1 1.00 $4,500.00 $4,500.00
EA 11 3 4.00 $43,542.29 $174,169.16
Unit Sub Total EA 20 30.00 $18,139.04 $544,171.16
Item Code 208304 Total No. of Proj. 20 Total Amount $544,171.16
208420 BACKFLOW PREVENTER ASSEMBLY EA 6 1 2.00 $3,000.00 $6,000.00
EA 7 1 5.00 $2,500.00 $12,500.00
EA 11 1 1.00 $1,210.00 $1,210.00
Unit Sub Total EA 3 8.00 $2,463.75 $19,710.00
Item Code 208420 Total No. of Proj. 3 Total Amount $19,710.00
208421 BACKFLOW PREVENTER ASSEMBLY EA 2 1 1.00 $3,900.00 $3,900.00
ENCLOSURE
EA 3 1 2.00 $2,300.00 $4,600.00
EA 4 5 16.00 $1,937.50 $31,000.00
EA 5 1 3.00 $2,500.00 $7,500.00
EA 6 4 22.00 $1,968.18 $43,300.00
EA 7 1 5.00 $1,500.00 $7,500.00
EA 8 1 4.00 $2,959.00 $11,836.00
EA 10 1 1.00 $2,500.00 $2,500.00
EA 11 4 7.00 $2,299.80 $16,098.60
Unit Sub Total EA 19 61.00 $2,102.21 $128,234.60
Item Code 208421 Total No. of Proj. 19 Total Amount $128,234.60
208432 25 MM BACKFLOW PREVENTER ASSEMBLY EA 5 1 1.00 $1,500.00 $1,500.00
EA 6 1 2.00 $1,800.00 $3,600.00
Unit Sub Total EA 2 3.00 $1,700.00 $5,100.00
Item Code 208432 Total No. of Proj. 2 Total Amount $5,100.00
208434 40 MM BACKFLOW PREVENTER ASSEMBLY EA 11 1 2.00 $1,878.22 $3,756.44
Unit Sub Total EA 1 2.00 $1,878.22 $3,756.44
Item Code 208434 Total No. of Proj. 1 Total Amount $3,756.44
208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 4 2 6.00 $1,833.33 $11,000.00
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208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 5 1 2.00 $2,000.00 $4,000.00
EA 6 3 17.00 $2,341.18 $39,800.00
EA 11 2 4.00 $2,299.22 $9,196.88
Unit Sub Total EA 8 29.00 $2,206.79 $63,996.88
Item Code 208435 Total No. of Proj. 8 Total Amount $63,996.88
208436 65 MM BACKFLOW PREVENTER ASSEMBLY EA 2 1 1.00 $3,850.00 $3,850.00
Unit Sub Total EA 1 1.00 $3,850.00 $3,850.00
Item Code 208436 Total No. of Proj. 1 Total Amount $3,850.00
208437 75 MM BACKFLOW PREVENTER ASSEMBLY EA 3 1 2.00 $3,000.00 $6,000.00
EA 4 3 7.00 $3,000.00 $21,000.00
EA 8 1 4.00 $3,628.00 $14,512.00
EA 10 1 1.00 $3,000.00 $3,000.00
Unit Sub Total EA 6 14.00 $3,179.43 $44,512.00
Item Code 208437 Total No. of Proj. 6 Total Amount $44,512.00
208439 BACKFLOW PREVENTER ASSEMBLY BLANKET EA 3 1 2.00 $300.00 $600.00
EA 5 1 3.00 $500.00 $1,500.00
EA 6 2 7.00 $785.71 $5,500.00
Unit Sub Total EA 4 12.00 $633.33 $7,600.00
Item Code 208439 Total No. of Proj. 4 Total Amount $7,600.00
208461 SPRINKLER (TYPE A-1) EA 6 2 780.00 $49.10 $38,300.00
EA 7 1 180.00 $45.00 $8,100.00
Unit Sub Total EA 3 960.00 $48.33 $46,400.00
Item Code 208461 Total No. of Proj. 3 Total Amount $46,400.00
208463 SPRINKLER (TYPE A-3) EA 6 1 250.00 $55.00 $13,750.00
Unit Sub Total EA 1 250.00 $55.00 $13,750.00
Item Code 208463 Total No. of Proj. 1 Total Amount $13,750.00
208465 SPRINKLER (TYPE A-5) EA 4 2 960.00 $39.88 $38,280.00
EA 5 1 84.00 $55.00 $4,620.00
EA 6 3 1,035.00 $68.07 $70,450.00
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208465 SPRINKLER (TYPE A-5) EA 7 3 1,343.00 $48.25 $64,798.00
EA 8 1 390.00 $39.00 $15,210.00
EA 10 3 1,562.00 $38.14 $59,570.00
EA 11 2 1,140.00 $23.45 $26,737.50
Unit Sub Total EA 15 6,514.00 $42.93 $279,665.50
Item Code 208465 Total No. of Proj. 15 Total Amount $279,665.50
208466 SPRINKLER (TYPE A-6) EA 3 1 360.00 $40.00 $14,400.00
EA 4 3 1,134.00 $31.14 $35,310.00
EA 5 1 68.00 $55.00 $3,740.00
EA 6 1 250.00 $94.00 $23,500.00
EA 7 1 120.00 $65.00 $7,800.00
EA 8 1 860.00 $51.00 $43,860.00
EA 10 1 570.00 $46.00 $26,220.00
EA 11 2 68.00 $31.62 $2,149.83
EA 12 1 45.00 $45.00 $2,025.00
Unit Sub Total EA 12 3,475.00 $45.76 $159,004.83
Item Code 208466 Total No. of Proj. 12 Total Amount $159,004.83
208467 SPRINKLER (TYPE A-7) EA 3 1 160.00 $39.00 $6,240.00
EA 4 2 105.00 $65.33 $6,860.00
EA 6 1 300.00 $67.00 $20,100.00
EA 7 2 80.00 $37.23 $2,978.00
EA 11 3 377.00 $35.54 $13,397.50
EA 12 1 67.00 $35.00 $2,345.00
Unit Sub Total EA 10 1,089.00 $47.68 $51,920.50
Item Code 208467 Total No. of Proj. 10 Total Amount $51,920.50
208468 SPRINKLER (TYPE A-8) EA 3 1 200.00 $40.00 $8,000.00
EA 4 1 120.00 $35.00 $4,200.00
EA 6 1 70.00 $94.00 $6,580.00
EA 11 2 16.00 $30.37 $485.90
EA 12 1 410.00 $45.00 $18,450.00
Unit Sub Total EA 6 816.00 $46.22 $37,715.90
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Item Code 208468 Total No. of Proj. 6 Total Amount $37,715.90
208471 SPRINKLER (TYPE B-1) EA 3 1 150.00 $21.00 $3,150.00
EA 6 4 782.00 $29.21 $22,840.00
EA 7 1 59.00 $25.00 $1,475.00
EA 10 1 270.00 $28.00 $7,560.00
EA 11 1 170.00 $11.07 $1,881.90
Unit Sub Total EA 8 1,431.00 $25.79 $36,906.90
Item Code 208471 Total No. of Proj. 8 Total Amount $36,906.90
208472 SPRINKLER (TYPE B-2) EA 3 1 260.00 $28.00 $7,280.00
EA 4 1 540.00 $31.00 $16,740.00
EA 5 1 55.00 $35.00 $1,925.00
EA 6 4 857.00 $37.46 $32,105.00
EA 7 1 59.00 $17.00 $1,003.00
EA 8 1 200.00 $31.00 $6,200.00
EA 11 1 85.00 $13.53 $1,150.05
Unit Sub Total EA 10 2,056.00 $32.30 $66,403.05
Item Code 208472 Total No. of Proj. 10 Total Amount $66,403.05
208473 SPRINKLER (TYPE B-3) EA 7 1 170.00 $32.00 $5,440.00
Unit Sub Total EA 1 170.00 $32.00 $5,440.00
Item Code 208473 Total No. of Proj. 1 Total Amount $5,440.00
208475 SPRINKLER (TYPE B-5) EA 10 1 110.00 $30.00 $3,300.00
EA 11 1 68.00 $30.00 $2,040.00
Unit Sub Total EA 2 178.00 $30.00 $5,340.00
Item Code 208475 Total No. of Proj. 2 Total Amount $5,340.00
208476 SPRINKLER (TYPE B-6) EA 4 1 210.00 $50.00 $10,500.00
Unit Sub Total EA 1 210.00 $50.00 $10,500.00
Item Code 208476 Total No. of Proj. 1 Total Amount $10,500.00
208482 SPRINKLER (TYPE C-2) EA 2 2 1,260.00 $22.06 $27,800.00
EA 3 1 490.00 $13.00 $6,370.00
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208482 SPRINKLER (TYPE C-2) EA 4 5 9,880.00 $11.23 $110,940.00
EA 5 2 4,010.00 $25.00 $100,250.00
EA 6 1 140.00 $27.00 $3,780.00
EA 7 5 2,120.00 $21.99 $46,622.00
EA 8 1 35.00 $19.00 $665.00
EA 10 1 75.00 $20.00 $1,500.00
EA 11 1 1,700.00 $15.50 $26,350.00
Unit Sub Total EA 19 19,710.00 $16.45 $324,277.00
Item Code 208482 Total No. of Proj. 19 Total Amount $324,277.00
208483 SPRINKLER (TYPE C-3) EA 6 5 13,420.00 $18.12 $243,180.00
EA 7 5 3,367.00 $24.92 $83,895.52
EA 10 1 4,880.00 $11.00 $53,680.00
EA 12 1 660.00 $15.00 $9,900.00
Unit Sub Total EA 12 22,327.00 $17.50 $390,655.52
Item Code 208483 Total No. of Proj. 12 Total Amount $390,655.52
208484 SPRINKLER (TYPE C-4) EA 12 1 270.00 $15.00 $4,050.00
Unit Sub Total EA 1 270.00 $15.00 $4,050.00
Item Code 208484 Total No. of Proj. 1 Total Amount $4,050.00
208487 20 MM GATE VALVE EA 6 1 1.00 $150.00 $150.00
Unit Sub Total EA 1 1.00 $150.00 $150.00
Item Code 208487 Total No. of Proj. 1 Total Amount $150.00
208488 25 MM GATE VALVE EA 4 1 2.00 $140.00 $280.00
EA 6 1 2.00 $170.00 $340.00
EA 10 1 1.00 $300.00 $300.00
Unit Sub Total EA 3 5.00 $184.00 $920.00
Item Code 208488 Total No. of Proj. 3 Total Amount $920.00
208489 32 MM GATE VALVE EA 4 1 6.00 $150.00 $900.00
EA 6 1 5.00 $300.00 $1,500.00
Unit Sub Total EA 2 11.00 $218.18 $2,400.00
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Item Code 208489 Total No. of Proj. 2 Total Amount $2,400.00
208490 40 MM GATE VALVE EA 2 1 7.00 $350.00 $2,450.00
EA 3 1 1.00 $210.00 $210.00
EA 4 1 3.00 $200.00 $600.00
EA 10 1 3.00 $300.00 $900.00
EA 11 2 17.00 $184.15 $3,130.52
Unit Sub Total EA 6 31.00 $235.18 $7,290.52
Item Code 208490 Total No. of Proj. 6 Total Amount $7,290.52
208491 50 MM GATE VALVE EA 2 1 5.00 $375.00 $1,875.00
EA 3 1 8.00 $220.00 $1,760.00
EA 4 3 68.00 $227.57 $15,475.00
EA 5 1 2.00 $250.00 $500.00
EA 6 4 37.00 $277.84 $10,280.00
EA 7 3 13.00 $347.09 $4,512.11
EA 8 1 22.00 $297.00 $6,534.00
EA 10 3 62.00 $212.10 $13,150.00
EA 11 4 92.00 $239.54 $22,037.77
Unit Sub Total EA 21 309.00 $246.36 $76,123.88
Item Code 208491 Total No. of Proj. 21 Total Amount $76,123.88
208492 65 MM GATE VALVE EA 2 1 5.00 $300.00 $1,500.00
EA 3 1 1.00 $300.00 $300.00
EA 6 1 4.00 $300.00 $1,200.00
EA 7 1 10.00 $300.00 $3,000.00
EA 11 1 1.00 $340.54 $340.54
EA 12 1 1.00 $650.00 $650.00
Unit Sub Total EA 6 22.00 $317.75 $6,990.54
Item Code 208492 Total No. of Proj. 6 Total Amount $6,990.54
208493 75 MM GATE VALVE EA 3 1 6.00 $400.00 $2,400.00
EA 4 3 62.00 $343.95 $21,325.00
EA 6 2 12.00 $400.00 $4,800.00
EA 7 1 2.00 $677.01 $1,354.02
EA 8 1 4.00 $532.00 $2,128.00
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208493 75 MM GATE VALVE EA 10 2 31.00 $384.68 $11,925.00

EA 11 3 47.00 $500.20 $23,509.19

EA 12 1 19.00 $300.00 $5,700.00

Unit Sub Total EA 14 183.00 $399.68 $73,141.21

208493 75 MM GATE VALVE M 5 1 18.00 $500.00 $9,000.00

Unit Sub Total M 1 18.00 $500.00 $9,000.00

Item Code 208493 Total No. of Proj. 15 Total Amount $82,141.21

208494 100 MM GATE VALVE EA 4 1 6.00 $500.00 $3,000.00

EA 6 1 6.00 $1,000.00 $6,000.00

EA 10 1 2.00 $500.00 $1,000.00

EA 11 1 4.00 $720.00 $2,880.00

Unit Sub Total EA 4 18.00 $715.56 $12,880.00

Item Code 208494 Total No. of Proj. 4 Total Amount $12,880.00

208498 20 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 2 2 3,020.00 $7.55 $22,790.00
LINE)

Unit Sub Total M 2 3,020.00 $7.55 $22,790.00

Item Code 208498 Total No. of Proj. 2 Total Amount $22,790.00

208499 25 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 2 2 1,570.00 $8.39 $13,170.00
LINE)

Unit Sub Total M 2 1,570.00 $8.39 $13,170.00

Item Code 208499 Total No. of Proj. 2 Total Amount $13,170.00

208500 32 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 2 2 780.00 $9.79 $7,640.00
LINE)

Unit Sub Total M 2 780.00 $9.79 $7,640.00

Item Code 208500 Total No. of Proj. 2 Total Amount $7,640.00

208501 40 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 2 2 1,630.00 $10.83 $17,650.00
LINE)

Unit Sub Total M 2 1,630.00 $10.83 $17,650.00

Item Code 208501 Total No. of Proj. 2 Total Amount $17,650.00
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208502 50 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 2 2 463.00 $14.09 $6,525.00
LINE)
6 1 14.00 $295.00 $4,130.00
8 1 1,565.00 $14.45 $22,614.25
10 1 20.00 $18.00 $360.00
Unit Sub Total M 5 2,062.00 $16.31 $33,629.25
Item Code 208502 Total No. of Proj. 5 Total Amount $33,629.25
208503 65 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 2 1 1,054.00 $18.00 $18,972.00
LINE)
M 7 1 1,645.00 $15.00 $24,675.00
Unit Sub Total M 2 2,699.00 $16.17 $43,647.00
Item Code 208503 Total No. of Proj. 2 Total Amount $43,647.00
208509 25 MM WYE STRAINER EA 2 1 5.00 $300.00 $1,500.00
EA 4 3 45.00 $171.56 $7,720.00
EA 5 1 12.00 $325.00 $3,900.00
Unit Sub Total EA 5 62.00 $211.61 $13,120.00
Item Code 208509 Total No. of Proj. 5 Total Amount $13,120.00
208510 32 MM WYE STRAINER EA 2 1 4.00 $300.00 $1,200.00
EA 4 1 3.00 $130.00 $390.00
Unit Sub Total EA 2 7.00 $227.14 $1,590.00
Item Code 208510 Total No. of Proj. 2 Total Amount $1,590.00
208511 40 MM WYE STRAINER EA 2 2 6.00 $400.00 $2,400.00
EA 4 2 4.00 $130.00 $520.00
EA 5 1 2.00 $350.00 $700.00
Unit Sub Total EA 5 12.00 $301.67 $3,620.00
Item Code 208511 Total No. of Proj. 5 Total Amount $3,620.00
208512 50 MM WYE STRAINER EA 2 1 3.00 $450.00 $1,350.00
EA 4 3 60.00 $203.75 $12,225.00
EA 10 2 58.00 $256.38 $14,870.00
Unit Sub Total EA 6 121.00 $235.08 $28,445.00
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Item Code 208512 Total No. of Proj. 6 Total Amount $28,445.00
208517 20 MM QUICK COUPLING VALVE EA 4 4 113.00 $108.58 $12,270.00
EA 11 1 9.00 $130.64 $1,175.76
EA 12 1 6.00 $250.00 $1,500.00
Unit Sub Total EA 6 128.00 $116.76 $14,945.76
Item Code 208517 Total No. of Proj. 6 Total Amount $14,945.76
208526 SPRINKLER (TYPE D-1) EA 5 2 1,950.00 $5.00 $9,750.00
Unit Sub Total EA 2 1,950.00 $5.00 $9,750.00
Item Code 208526 Total No. of Proj. 2 Total Amount $9,750.00
208527 SPRINKLER (TYPE D-2) EA 10 1 2,760.00 $12.56 $34,665.60
Unit Sub Total EA 1 2,760.00 $12.56 $34,665.60
Item Code 208527 Total No. of Proj. 1 Total Amount $34,665.60
208560 FILTER ASSEMBLY UNIT EA 6 5 79.00 $366.20 $28,930.00
EA 7 3 24.00 $299.26 $7,182.16
Unit Sub Total EA 8 103.00 $350.60 $36,112.16
Item Code 208560 Total No. of Proj. 8 Total Amount $36,112.16
208562 CAM COUPLER ASSEMBLY EA 4 1 2.00 $600.00 $1,200.00
EA 5 1 2.00 $450.00 $900.00
EA 10 1 7.00 $697.02 $4,879.14
Unit Sub Total EA 3 11.00 $634.47 $6,979.14
Item Code 208562 Total No. of Proj. 3 Total Amount $6,979.14
208670 CHECK VALVE EA 4 2 63.00 $19.29 $1,215.00
EA 6 4 206.00 $82.25 $16,944.00
Unit Sub Total EA 6 269.00 $67.51 $18,159.00
Item Code 208670 Total No. of Proj. 6 Total Amount $18,159.00
208683 BALL VALVE EA 6 1 25.00 $250.00 $6,250.00
EA 7 3 26.00 $227.79 $5,922.48
EA 10 1 21.00 $207.04 $4,347.84
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208683 BALL VALVE EA 12 1 39.00 $250.00 $9,750.00
Unit Sub Total EA 6 111.00 $236.67 $26,270.32
Item Code 208683 Total No. of Proj. 6 Total Amount $26,270.32
208697 100 MM CONDUIT M 4 1 10,400.00 $30.00 $312,000.00
Unit Sub Total M 1 10,400.00 $30.00 $312,000.00
Item Code 208697 Total No. of Proj. 1 Total Amount $312,000.00
208698 150 MM CONDUIT M 4 1 750.00 $65.00 $48,750.00
Unit Sub Total M 1 750.00 $65.00 $48,750.00
Item Code 208698 Total No. of Proj. 1 Total Amount $48,750.00
208724 200 MM ALTERNATIVE CONDUIT M 6 1 100.00 $120.00 $12,000.00
Unit Sub Total M 1 100.00 $120.00 $12,000.00
Item Code 208724 Total No. of Proj. 1 Total Amount $12,000.00
208726 300 MM ALTERNATIVE CONDUIT M 3 1 240.00 $175.00 $42,000.00
Unit Sub Total M 1 240.00 $175.00 $42,000.00
Item Code 208726 Total No. of Proj. 1 Total Amount $42,000.00
208731 200 MM CORRUGATED HIGH DENSITY M 3 2 189.00 $138.84 $26,240.00
POLYETHYLENE PIPE CONDUIT
M 4 5 304.00 $263.06 $79,971.00
M 6 1 47.00 $170.00 $7,990.00
M 7 4 410.00 $174.88 $71,700.00
M 8 2 95.00 $264.68 $25,145.00
M 11 2 166.00 $293.80 $48,770.00
Unit Sub Total M 16 1,211.00 $214.55 $259,816.00
Item Code 208731 Total No. of Proj. 16 Total Amount $259,816.00
208732 250 MM CORRUGATED HIGH DENSITY M 8 1 10.00 $250.00 $2,500.00
POLYETHYLENE PIPE CONDUIT
11 1 51.00 $140.00 $7,140.00
12 3 383.00 $58.25 $22,310.00
Unit Sub Total M 5 444.00 $71.96 $31,950.00

Page 120



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 208732 Total No. of Proj. 5 Total Amount $31,950.00
208733 300 MM CORRUGATED HIGH DENSITY M 6 1 160.00 $180.00 $28,800.00
POLYETHYLENE PIPE CONDUIT
Unit Sub Total M 1 160.00 $180.00 $28,800.00
Item Code 208733 Total No. of Proj. 1 Total Amount $28,800.00
208743 250 MM CORRUGATED STEEL PIPE CONDUIT M 6 1 230.00 $200.00 $46,000.00
(1.63 MM THICK)
Unit Sub Total M 1 230.00 $200.00 $46,000.00
Item Code 208743 Total No. of Proj. 1 Total Amount $46,000.00
208744 300 MM CORRUGATED STEEL PIPE CONDUIT M 6 1 120.00 $220.00 $26,400.00
(1.63 MM THICK)
Unit Sub Total M 1 120.00 $220.00 $26,400.00
Item Code 208744 Total No. of Proj. 1 Total Amount $26,400.00
208795 75 MM WELDED STEEL PIPE CONDUIT (5.50 MM M 3 1 8.00 $200.00 $1,600.00
THICK)
Unit Sub Total M 1 8.00 $200.00 $1,600.00
Item Code 208795 Total No. of Proj. 1 Total Amount $1,600.00
208796 100 MM WELDED STEEL PIPE CONDUIT (6.02 MM M 4 1 80.00 $390.00 $31,200.00
THICK)
M 6 1 19.00 $250.00 $4,750.00
Unit Sub Total M 2 99.00 $363.13 $35,950.00
Item Code 208796 Total No. of Proj. 2 Total Amount $35,950.00
208798 200 MM WELDED STEEL PIPE CONDUIT (6.35 MM M 4 7 638.00 $305.33 $194,800.00
THICK)
M 6 2 84.00 $297.14 $24,960.00
M 7 3 166.00 $396.17 $65,764.00
M 10 1 180.00 $350.00 $63,000.00
M 11 3 79.00 $369.23 $29,169.04
Unit Sub Total M 16 1,147.00 $329.29 $377,693.04
Item Code 208798 Total No. of Proj. 16 Total Amount $377,693.04
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208799 250 MM WELDED STEEL PIPE CONDUIT (6.35 MM M 3 1 70.00 $275.00 $19,250.00
THICK)
M 5 2 212.00 $507.08 $107,500.00
M 8 2 155.00 $164.52 $25,500.00
M 11 1 90.00 $446.00 $40,140.00
M 12 1 12.00 $550.00 $6,600.00
Unit Sub Total M 7 539.00 $369.18 $198,990.00
Item Code 208799 Total No. of Proj. 7 Total Amount $198,990.00
208800 300 MM WELDED STEEL PIPE CONDUIT (6.35 MM M 3 1 18.00 $325.00 $5,850.00
THICK)
M 6 3 300.00 $410.00 $123,000.00
M 7 1 120.00 $600.00 $72,000.00
M 8 1 46.00 $761.00 $35,006.00
M 10 1 410.00 $450.00 $184,500.00
Unit Sub Total M 7 894.00 $470.20 $420,356.00
Item Code 208800 Total No. of Proj. 7 Total Amount $420,356.00
208909 EXTEND 200 MM CONDUIT M 3 1 40.00 $267.00 $10,680.00
M 4 4 89.30 $390.26 $34,850.00
M 6 3 323.00 $319.81 $103,300.00
M 7 3 46.00 $426.09 $19,600.00
M 11 2 4.00 $1,139.93 $4,559.73
Unit Sub Total M 13 502.30 $344.40 $172,989.73
Item Code 208909 Total No. of Proj. 13 Total Amount $172,989.73
208910 EXTEND 250 MM CONDUIT 4 1 30.00 $400.00 $12,000.00
11 2 68.00 $279.12 $18,980.00
12 3 20.00 $400.00 $8,000.00
Unit Sub Total M 6 118.00 $330.34 $38,980.00
Item Code 208910 Total No. of Proj. 6 Total Amount $38,980.00
209205 INSTALL RECLAIMED WATER WARNING SIGN LS 7 1 1.00 $2,750.00 $2,750.00
Unit Sub Total LS 1 1.00 $2,750.00 $2,750.00
Item Code 209205 Total No. of Proj. 1 Total Amount $2,750.00
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209502 BOOSTER PUMP EA 10 1 1.00 $10,000.00 $10,000.00
Unit Sub Total EA 1 1.00 $10,000.00 $10,000.00
Item Code 209502 Total No. of Proj. 1 Total Amount $10,000.00
209503 BOOSTER PUMP SYSTEM EA 6 3 19.00 $11,578.95 $220,000.00
EA 10 1 2.00 $45,000.00 $90,000.00
Unit Sub Total EA 4 21.00 $14,761.90 $310,000.00
Item Code 209503 Total No. of Proj. 4 Total Amount $310,000.00
209801 MAINTENANCE VEHICLE PULLOUT EA 2 1 2.00 $12,000.00 $24,000.00
EA 3 1 5.00 $8,500.00 $42,500.00
EA 4 3 13.00 $7,769.23 $101,000.00
EA 5 1 3.00 $17,500.00 $52,500.00
EA 6 1 6.00 $15,000.00 $90,000.00
EA 7 1 7.00 $7,000.00 $49,000.00
EA 8 1 5.00 $8,837.00 $44,185.00
EA 10 2 11.00 $8,181.82 $90,000.00
EA 11 1 6.00 $7,377.41 $44,264.46
EA 12 2 9.00 $6,388.89 $57,500.00
Unit Sub Total EA 14 67.00 $8,879.84 $594,949.46
209801 MAINTENANCE VEHICLE PULLOUT M2 4 1 430.00 $100.00 $43,000.00
M2 6 1 150.00 $200.00 $30,000.00
Unit Sub Total M2 2 580.00 $125.86 $73,000.00
Item Code 209801 Total No. of Proj. 16 Total Amount $667,949.46
220101  FINISHING ROADWAY LS 2 1 1.00 $2,500.00 $2,500.00
LS 3 3 3.00 $49,000.00 $147,000.00
LS 4 3 3.00 $50,000.00 $150,000.00
LS 8 3 3.00 $16,000.00 $48,000.00
LS 10 1 1.00  $150,000.00 $150,000.00
LS 11 1 1.00 $37,000.00 $37,000.00
Unit Sub Total LS 12 12.00 $44,541.67 $534,500.00
Item Code 220101 Total No. of Proj. 12 Total Amount $534,500.00
240100 LIME TONN 4 3 1,680.00 $169.58 $284,900.00
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Unit Sub Total TONN 3 1,680.00 $169.58 $284,900.00
Item Code 240100 Total No. of Proj. 3 Total Amount $284,900.00
250201 CLASS 2 AGGREGATE SUBBASE M3 3 1 2,270.00 $50.40 $114,408.00
M3 6 1 31,200.00 $50.00 $1,560,000.00
M3 8 1 920.00 $61.00 $56,120.00
M3 12 6 42,678.00 $45.04 $1,922,221.00
Unit Sub Total M3 9 77,068.00 $47.40 $3,652,749.00
Item Code 250201 Total No. of Proj. 9 Total Amount  $3,652,749.00
250401 CLASS 4 AGGREGATE SUBBASE M3 4 13 65,935.00 $43.24 $2,850,840.00
M3 7 6 5,610.00 $53.16 $298,250.00
M3 11 3 13,200.00 $25.58 $337,640.00
Unit Sub Total M3 22 84,745.00 $41.14 $3,486,730.00
Item Code 250401 Total No. of Proj. 22 Total Amount  $3,486,730.00
260200 AGGREGATE BASE M3 4 1 160.00 $160.00 $25,600.00
Unit Sub Total M3 1 160.00 $160.00 $25,600.00
Item Code 260200 Total No. of Proj. 1 Total Amount $25,600.00
260201 CLASS 2 AGGREGATE BASE M3 1 9 31,991.00 $78.38 $2,507,580.00
M3 2 26 74,379.00 $62.32 $4,635,103.20
M3 3 30 385,490.00 $47.29 $18,228,449.90
M3 4 6 65,175.00 $57.24 $3,730,320.00
M3 5 17 76,613.00 $51.38 $3,936,560.00
M3 6 20 244,270.00 $45.49 $11,112,220.00
M3 7 8 4,002.00 $87.85 $351,561.00
M3 8 13 102,342.00 $59.25 $6,063,330.00
M3 9 2 59.00 $209.32 $12,350.00
M3 10 11 197,840.00 $43.77 $8,658,996.00
M3 11 13 42,370.00 $57.41 $2,432,647.50
M3 12 10 16,479.00 $72.66 $1,197,316.50
Unit Sub Total M3 165 1,241,010.00 $50.66 $62,866,434.10
260201 CLASS 2 AGGREGATE BASE TONN 2 4 1,854.00 $40.28 $74,680.00
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Unit Sub Total TONN 4 1,854.00 $40.28 $74,680.00
Item Code 260201 Total No. of Proj. 169 Total Amount $62,941,114.10
260210 AGGREGATE BASE (APPROACH SLAB) M3 2 2 106.00 $151.57 $16,066.00
M3 3 1 30.00 $725.00 $21,750.00
M3 4 8 345.00 $296.67 $102,350.00
M3 5 1 40.00 $100.00 $4,000.00
M3 7 3 145.50 $181.44 $26,400.00
M3 8 3 232.00 $219.40 $50,900.00
M3 10 2 248.00 $182.98 $45,380.00
M3 12 3 128.00 $603.52 $77,250.00
Unit Sub Total M3 23 1,274.50 $269.99 $344,096.00
Item Code 260210 Total No. of Proj. 23 Total Amount $344,096.00
260301 CLASS 3 AGGREGATE BASE M3 4 16 44,547.00 $60.24 $2,683,560.00
M3 6 1 970.00 $50.00 $48,500.00
M3 7 18 45,067.70 $38.67 $1,742,849.00
M3 12 1 150.00 $125.00 $18,750.00
Unit Sub Total M3 36 90,734.70 $49.53 $4,493,659.00
Item Code 260301 Total No. of Proj. 36 Total Amount  $4,493,659.00
270011 CEMENT TREATED BASE (PLANT-MIXED, CLASS M3 4 2 4,670.00 $256.07 $1,195,850.00
A)
M3 12 1 89,900.00 $95.00 $8,540,500.00
Unit Sub Total M3 3 94,570.00 $102.95 $9,736,350.00
Item Code 270011 Total No. of Proj. 3 Total Amount  $9,736,350.00
270065 ASPHALTIC EMULSION (CURING SEAL) TONN 4 3 44.00 $1,165.45 $51,280.00
TONN 12 1 66.00 $1,300.00 $85,800.00
Unit Sub Total TONN 4 110.00 $1,246.18 $137,080.00
Item Code 270065 Total No. of Proj. 4 Total Amount $137,080.00
280000 LEAN CONCRETE BASE M3 2 1 280.00 $400.00 $112,000.00
M3 4 5 28,210.00 $228.55 $6,447,500.00
M3 5 1 300.00 $330.00 $99,000.00

Page 125



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
280000 LEAN CONCRETE BASE M3 6 1 21,700.00 $180.00 $3,906,000.00
M3 7 10 23,668.00 $129.81 $3,072,380.00
M3 8 5 26,980.00 $158.41 $4,273,950.00
M3 12 3 25,786.00 $155.61 $4,012,528.02
Unit Sub Total M3 26 126,924.00 $172.73  $21,923,358.02
Item Code 280000 Total No. of Proj. 26 Total Amount $21,923,358.02
290201 ASPHALT TREATED PERMEABLE BASE M3 1 1 740.00 $264.00 $195,360.00
M3 4 4 1,824.00 $273.14 $498,200.00
M3 11 1 1,390.00 $125.00 $173,750.00
Unit Sub Total M3 6 3,954.00 $219.35 $867,310.00
Item Code 290201 Total No. of Proj. 6 Total Amount $867,310.00
290211 ASPHALT TREATED PERMEABLE BASE M3 4 1 460.00 $200.00 $92,000.00
Unit Sub Total M3 1 460.00 $200.00 $92,000.00
Item Code 290211 Total No. of Proj. 1 Total Amount $92,000.00
290301 CEMENT TREATED PERMEABLE BASE M3 7 1 26.00 $200.00 $5,200.00
Unit Sub Total M3 1 26.00 $200.00 $5,200.00
Item Code 290301 Total No. of Proj. 1 Total Amount $5,200.00
365001 SAND COVER TONN 1 1 260.00 $30.00 $7,800.00
TONN 2 4 2,235.00 $48.49 $108,380.00
TONN 3 1 570.00 $24.00 $13,680.00
TONN 8 3 1,230.00 $61.12 $75,180.00
TONN 9 2 900.00 $117.17 $105,450.00
TONN 10 1 860.00 $110.00 $94,600.00
TONN 11 2 1,350.00 $30.30 $40,900.00
Unit Sub Total TONN 14 7,405.00 $60.23 $445,990.00
Item Code 365001 Total No. of Proj. 14 Total Amount $445,990.00
370120 ASPHALT-RUBBER BINDER TONN 1 1 320.00 $629.00 $201,280.00
TONN 2 1 33.00 $850.00 $28,050.00
TONN 9 1 650.00 $710.00 $461,500.00
TONN 10 1 1,290.00 $510.00 $657,900.00
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370120 ASPHALT-RUBBER BINDER TONN 11 1 370.00 $566.00 $209,420.00
TONN 12 1 20.00 $1,900.00 $38,000.00
Unit Sub Total TONN 6 2,683.00 $594.91 $1,596,150.00
Item Code 370120 Total No. of Proj. 6 Total Amount  $1,596,150.00
374002 ASPHALTIC EMULSION (FOG SEAL COAT) KG 5 1 30.00 $45.00 $1,350.00
Unit Sub Total KG 1 30.00 $45.00 $1,350.00
374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 1 1 32.00 $100.00 $3,200.00
TONN 2 5 436.00 $497.94 $217,100.00
TONN 3 5 126.00 $450.12 $56,715.00
TONN 4 4 60.00 $916.67 $55,000.00
TONN 5 7 80.30 $555.18 $44,581.30
TONN 6 1 23.00 $850.00 $19,550.00
TONN 8 4 297.50 $281.53 $83,755.00
TONN 9 5 259.00 $511.10 $132,375.00
TONN 10 6 392.20 $203.52 $79,822.00
TONN 11 16 348.70 $708.15 $246,930.50
TONN 12 2 6.30 $977.78 $6,160.00
Unit Sub Total TONN 56 2,061.00 $458.61 $945,188.80
Item Code 374002 Total No. of Proj. 57 Total Amount $946,538.80
374206 SEAL RANDOM CRACKS LNKM 1 1 10.00 $2,500.00 $25,000.00
LNKM 2 1 0.30 $7,000.00 $2,100.00
LNKM 3 2 59.00 $3,103.05 $183,080.00
LNKM 4 12 94.70 $3,011.19 $285,160.00
LNKM 5 1 60.00 $1,450.00 $87,000.00
LNKM 6 1 15.00 $525.00 $7,875.00
LNKM 7 2 72.00 $1,700.00 $122,400.00
LNKM 9 1 37.00 $2,000.00 $74,000.00
LNKM 10 2 4.90 $5,051.02 $24,750.00
Unit Sub Total LNKM 23 352.90 $2,299.14 $811,365.00
Item Code 374206 Total No. of Proj. 23 Total Amount $811,365.00
374492 ASPHALTIC EMULSION (POLYMER MODIFIED) TONN 1 1 230.00 $700.00 $161,000.00
TONN 2 4 2,325.00 $494.72 $1,150,214.40
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374492 ASPHALTIC EMULSION (POLYMER MODIFIED) TONN 3 1 830.00 $370.00 $307,100.00
TONN 4 1 79.00 $650.00 $51,350.00
TONN 7 1 18.00 $650.00 $11,700.00
TONN 8 3 990.00 $489.14 $484,250.00
TONN 9 1 420.00 $425.00 $178,500.00
TONN 11 1 780.00 $500.00 $390,000.00
Unit Sub Total TONN 13 5,672.00 $482.04 $2,734,114.40
Item Code 374492 Total No. of Proj. 13 Total Amount  $2,734,114.40
375021 SCREENINGS (MEDIUM FINE) TONN 8 3 8,220.00 $31.28 $257,150.00
Unit Sub Total TONN 3 8,220.00 $31.28 $257,150.00
Item Code 375021 Total No. of Proj. 3 Total Amount $257,150.00
375022 SCREENINGS (MEDIUM) TONN 2 4 20,255.00 $36.79 $745,170.00
TONN 9 1 3,760.00 $25.00 $94,000.00
TONN 11 1 8,300.00 $30.00 $249,000.00
Unit Sub Total TONN 6 32,315.00 $33.67 $1,088,170.00
Item Code 375022 Total No. of Proj. 6 Total Amount  $1,088,170.00
375023 SCREENINGS (COARSE) TONN 3 1 4,450.00 $23.00 $102,350.00
Unit Sub Total TONN 1 4,450.00 $23.00 $102,350.00
Item Code 375023 Total No. of Proj. 1 Total Amount $102,350.00
375024 SCREENINGS (RUBBERIZED SEAL COAT) TONN 12 1 150.00 $280.00 $42,000.00
Unit Sub Total TONN 1 150.00 $280.00 $42,000.00
Item Code 375024 Total No. of Proj. 1 Total Amount $42,000.00
375030 SCREENINGS (HOT-APPLIED) TONN 1 1 1,600.00 $85.00 $136,000.00
TONN 2 1 215.00 $125.00 $26,875.00
TONN 9 1 4,240.00 $65.00 $275,600.00
TONN 10 1 9,400.00 $41.00 $385,400.00
TONN 11 1 2,480.00 $73.00 $181,040.00
Unit Sub Total TONN 5 17,935.00 $56.03 $1,004,915.00
Item Code 375030 Total No. of Proj. 5 Total Amount  $1,004,915.00
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377501 SLURRY SEAL TONN 2 1 5,350.00 $71.77 $383,969.50
TONN 6 1 3,130.00 $150.00 $469,500.00
TONN 10 1 77.00 $500.00 $38,500.00
Unit Sub Total TONN 3 8,557.00 $104.24 $891,969.50
Item Code 377501 Total No. of Proj. 3 Total Amount $891,969.50
390095 REPLACE ASPHALT CONCRETE SURFACING CcY 3 7 12,780.00 $265.51 $3,393,160.00
Unit Sub Total cY 7 12,780.00 $265.51 $3,393,160.00
390095 REPLACE ASPHALT CONCRETE SURFACING M2 8 1 19,500.00 $17.00 $331,500.00
Unit Sub Total M2 1 19,500.00 $17.00 $331,500.00
390095 REPLACE ASPHALT CONCRETE SURFACING M3 1 5 5,923.00 $288.42 $1,708,331.00
M3 2 17 18,105.00 $356.66 $6,457,353.80
M3 3 14 3,016.00 $373.33 $1,125,972.00
M3 4 20 17,725.00 $378.52 $6,709,328.00
M3 5 2 202.00 $457.63 $92,442.00
M3 6 1 910.00 $292.00 $265,720.00
M3 7 6 442.00 $418.26 $184,870.00
M3 8 10 5,599.00 $485.06 $2,715,836.20
M3 10 5 1,717.00 $314.74 $540,400.00
M3 11 3 61.20 $320.29 $19,602.00
Unit Sub Total M3 83 53,700.20 $369.08 $19,819,855.00
Item Code 390095 Total No. of Proj. 91 Total Amount $23,544,515.00
390101 ASPHALT CONCRETE TON 2 1 60.00 $110.00 $6,600.00
Unit Sub Total TON 1 60.00 $110.00 $6,600.00
390101 ASPHALT CONCRETE TONN 2 5 303.00 $257.43 $78,001.40
TONN 3 2 25.00 $197.20 $4,930.00
TONN 4 1 24.00 $200.00 $4,800.00
TONN 5 2 30,730.00 $79.09 $2,430,550.00
TONN 7 2 4.00 $830.95 $3,323.80
TONN 11 1 1.30 $1,057.60 $1,374.88
Unit Sub Total TONN 13 31,087.30 $81.16 $2,522,980.08
Item Code 390101 Total No. of Proj. 14 Total Amount  $2,529,580.08
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390102 ASPHALT CONCRETE (TYPE A) TONN 1 10 62,617.00 $87.42 $5,474,090.00
TONN 2 27 97,863.00 $115.78  $11,330,425.60
TONN 3 36 247,903.50 $80.92 $20,059,190.80
TONN 4 28 78,337.00 $97.12 $7,607,835.00
TONN 5 25 130,906.00 $92.02 $12,045,329.00
TONN 6 30 153,464.00 $92.10  $14,134,725.00
TONN 8 16 48,392.00 $102.47 $4,958,615.00
TONN 9 2 12,530.00 $105.93 $1,327,260.00
TONN 10 6 15,266.00 $83.77 $1,278,798.00
TONN 11 15 36,757.00 $110.02 $4,043,886.60
TONN 12 13 48,711.00 $93.60 $4,559,520.00
Unit Sub Total TONN 208 932,746.50 $93.08  $86,819,675.00
Item Code 390102 Total No. of Proj. 208 Total Amount $86,819,675.00
390103 ASPHALT CONCRETE (TYPE B) M2 12 1 640.00 $48.00 $30,720.00
Unit Sub Total M2 1 640.00 $48.00 $30,720.00
390103 ASPHALT CONCRETE (TYPE B) TONN 3 1 12.00 $440.00 $5,280.00
TONN 4 1 110.00 $350.00 $38,500.00
TONN 5 1 32.00 $250.00 $8,000.00
TONN 6 1 290.00 $125.00 $36,250.00
TONN 7 24 42,129.00 $112.01 $4,719,040.50
TONN 9 1 27.00 $500.00 $13,500.00
TONN 10 8 21,140.00 $88.55 $1,871,960.00
TONN 11 1 320.00 $185.00 $59,200.00
TONN 12 2 1,180.00 $159.94 $188,727.00
Unit Sub Total TONN 40 65,240.00 $106.38 $6,940,457.50
Item Code 390103 Total No. of Proj. 41 Total Amount  $6,971,177.50
390104 ASPHALT CONCRETE TONN 2 1 21,400.00 $97.00 $2,075,800.00
TONN 4 1 63,000.00 $78.50 $4,945,500.00
TONN 6 1 93,900.00 $85.00 $7,981,500.00
TONN 10 2 44,400.00 $88.25 $3,918,150.00
Unit Sub Total TONN 5 222,700.00 $84.96  $18,920,950.00
Item Code 390104 Total No. of Proj. 5 Total Amount $18,920,950.00
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390106 ASPHALT CONCRETE (OPEN GRADED) TONN 1 7 41,420.00 $116.29 $4,816,640.00
TONN 2 4 10,340.00 $102.75 $1,062,420.00
TONN 3 7 10,880.00 $102.25 $1,112,520.00
TONN 4 3 10,870.00 $91.14 $990,700.00
TONN 5 3 12,250.00 $106.09 $1,299,600.00
TONN 6 4 15,030.00 $101.64 $1,527,630.00
TONN 7 1 4,020.00 $92.00 $369,840.00
TONN 8 3 11,480.00 $78.14 $897,100.00
TONN 9 2 18,340.00 $151.85 $2,784,870.00
TONN 10 1 5,260.00 $80.00 $420,800.00
TONN 12 5 25,470.00 $83.11 $2,116,860.00
Unit Sub Total TONN 40 165,360.00 $105.22  $17,398,980.00
Item Code 390106 Total No. of Proj. 40 Total Amount $17,398,980.00
390107 ASPHALT CONCRETE (LEVELING) TONN 4 1 17.00 $850.00 $14,450.00
TONN 12 1 1,150.00 $84.50 $97,175.00
Unit Sub Total TONN 2 1,167.00 $95.65 $111,625.00
Item Code 390107 Total No. of Proj. 2 Total Amount $111,625.00
390108 ASPHALT CONCRETE BASE (TYPE A) TONN 11 4 26,630.00 $101.66 $2,707,200.00
TONN 12 3 30,620.00 $91.42 $2,799,400.00
Unit Sub Total TONN 7 57,250.00 $96.19 $5,506,600.00
Item Code 390108 Total No. of Proj. 7 Total Amount  $5,506,600.00
390113 ASPHALT CONCRETE DIKE TONN 4 1 6.00 $350.00 $2,100.00
Unit Sub Total TONN 1 6.00 $350.00 $2,100.00
Item Code 390113 Total No. of Proj. 1 Total Amount $2,100.00
390115 ASPHALT CONCRETE (BRIDGE) TONN 4 1 148.00 $70.00 $10,360.00
Unit Sub Total TONN 1 148.00 $70.00 $10,360.00
Item Code 390115 Total No. of Proj. 1 Total Amount $10,360.00
390126 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 1 1 13,100.00 $135.00 $1,768,500.00
TONN 2 4 79,600.00 $118.17 $9,406,100.00
TONN 3 3 18,510.00 $108.94 $2,016,520.00
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390126 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 4 10 228,010.00 $99.74 $22,741,264.00
TONN 5 1 19,100.00 $125.00 $2,387,500.00
TONN 6 3 55,720.00 $100.21 $5,583,800.00
TONN 7 17 196,220.00 $117.94 $23,141,528.00
TONN 8 9 86,550.00 $107.25 $9,282,910.00
TONN 9 3 52,230.00 $137.89 $7,201,800.00
TONN 10 4 72,260.00 $108.94 $7,871,900.00
TONN 11 2 51,900.00 $125.64 $6,520,500.00
TONN 12 4 34,510.00 $87.16 $3,007,795.00
Unit Sub Total TONN 61 907,710.00 $111.19 $100,930,117.00
Item Code 390126 Total No. of Proj. 61 Total Amount $100,930,117.00
390127 RUBBERIZED ASPHALT CONCRETE (TYPE O) TONN 1 1 4,210.00 $159.00 $669,390.00
TONN 3 8 87,710.00 $112.84 $9,897,162.00
TONN 4 1 9,050.00 $131.00 $1,185,550.00
TONN 5 3 33,480.00 $132.64 $4,440,900.00
TONN 6 1 15,200.00 $120.00 $1,824,000.00
TONN 8 2 17,830.00 $112.19 $2,000,311.00
TONN 10 3 16,690.00 $89.07 $1,486,500.00
TONN 12 1 12,500.00 $93.50 $1,168,750.00
Unit Sub Total TONN 20 196,670.00 $115.28 $22,672,563.00
Item Code 390127 Total No. of Proj. 20 Total Amount $22,672,563.00
390143 ASPHALT CONCRETE (TYPE A, 37.5-MM TONN 2 1 4,530.00 $132.00 $597,960.00
MAXIMUM GRADING)
TONN 9 1 610.00 $155.00 $94,550.00
Unit Sub Total TONN 2 5,140.00 $134.73 $692,510.00
Item Code 390143 Total No. of Proj. 2 Total Amount $692,510.00
390144 ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM TONN 1 2 14,190.00 $123.16 $1,747,650.00
GRADING)
TONN 2 1 1,940.00 $120.00 $232,800.00
TONN 3 3 832.00 $113.32 $94,280.00
TONN 8 1 5,310.00 $77.00 $408,870.00
TONN 12 1 6,850.00 $79.00 $541,150.00
Unit Sub Total TONN 8 29,122.00 $103.86 $3,024,750.00
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Item Code 390144 Total No. of Proj. 8 Total Amount  $3,024,750.00
390145 REPLACE ASPHALT CONCRETE SURFACING M3 2 2 980.00 $234.08 $229,400.00
M3 4 2 2,540.00 $293.50 $745,500.00
M3 6 1 5,420.00 $163.00 $883,460.00
M3 10 1 200.00 $570.00 $114,000.00
Unit Sub Total M3 6 9,140.00 $215.79 $1,972,360.00
Item Code 390145 Total No. of Proj. 6 Total Amount  $1,972,360.00
390146 ASPHALT CONCRETE (TYPE A, 12.5-MM TONN 1 1 1,120.00 $141.00 $157,920.00
MAXIMUM GRADING)
TONN 2 1 480.00 $200.00 $96,000.00
TONN 8 2 1,270.00 $118.46 $150,440.00
Unit Sub Total TONN 4 2,870.00 $140.89 $404,360.00
Item Code 390146 Total No. of Proj. 4 Total Amount $404,360.00
390148 ASPHALT CONCRETE (TYPE B, 12.5-MM TONN 9 1 180.00 $300.00 $54,000.00
MAXIMUM GRADING)
Unit Sub Total TONN 1 180.00 $300.00 $54,000.00
Item Code 390148 Total No. of Proj. 1 Total Amount $54,000.00
390152 ASPHALT CONCRETE TONN 4 1 27,900.00 $65.00 $1,813,500.00
TONN 5 1 69,000.00 $90.00 $6,210,000.00
TONN 6 1 38,100.00 $65.00 $2,476,500.00
Unit Sub Total TONN 3 135,000.00 $77.78  $10,500,000.00
Item Code 390152 Total No. of Proj. 3 Total Amount $10,500,000.00
390153 ASPHALT CONCRETE (TYPE A) TONN 1 1 3,060.00 $108.00 $330,480.00
TONN 2 2 54,200.00 $93.83 $5,085,400.00
TONN 3 2 251,500.00 $78.24  $19,678,100.00
TONN 4 3 90,290.00 $92.86 $8,384,050.00
TONN 5 1 32,000.00 $85.00 $2,720,000.00
TONN 6 1 205,000.00 $68.00  $13,940,000.00
TONN 9 1 9,500.00 $85.00 $807,500.00
TONN 10 1 4,850.00 $75.00 $363,750.00
TONN 12 1 29,900.00 $90.00 $2,691,000.00
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Unit Sub Total TONN 13 680,300.00 $79.38 $54,000,280.00
Item Code 390153 Total No. of Proj. 13 Total Amount $54,000,280.00
390154 ASPHALT CONCRETE (TYPE B) TONN 10 1 194,000.00 $69.00 $13,386,000.00
TONN 12 1 37,400.00 $99.00 $3,702,600.00
Unit Sub Total TONN 2 231,400.00 $73.85 $17,088,600.00
Item Code 390154 Total No. of Proj. 2 Total Amount $17,088,600.00
390155 ASPHALT CONCRETE (TYPE A) TONN 2 2 12,390.00 $113.52 $1,406,520.00
TONN 3 1 1,360.00 $80.00 $108,800.00
TONN 4 7 108,441.00 $87.99 $9,542,085.00
TONN 5 3 2,860.00 $156.14 $446,570.00
TONN 6 4 11,338.00 $85.89 $973,770.00
TONN 8 2 16,990.00 $83.57 $1,419,800.00
TONN 10 1 620.00 $170.00 $105,400.00
TONN 11 2 11,180.00 $119.11 $1,331,700.00
TONN 12 5 31,977.00 $99.74 $3,189,480.00
Unit Sub Total TONN 27 197,156.00 $93.96 $18,524,125.00
Item Code 390155 Total No. of Proj. 27 Total Amount $18,524,125.00
390160 ASPHALT CONCRETE (TYPE B) TONN 7 4 5,543.00 $125.49 $695,590.00
TONN 10 2 2,670.00 $85.43 $228,090.00
Unit Sub Total TONN 6 8,213.00 $112.47 $923,680.00
Item Code 390160 Total No. of Proj. 6 Total Amount $923,680.00
390165 ASPHALT CONCRETE (OPEN GRADED) TONN 3 2 29,060.00 $55.28 $1,606,400.00
TONN 4 3 19,880.00 $87.68 $1,743,120.00
TONN 5 3 14,970.00 $107.34 $1,606,880.00
Unit Sub Total TONN 8 63,910.00 $77.55 $4,956,400.00
Item Code 390165 Total No. of Proj. 8 Total Amount  $4,956,400.00
390171 ASPHALT CONCRETE BASE (TYPE A) M3 12 1 1,190.00 $341.00 $405,790.00
Unit Sub Total M3 1 1,190.00 $341.00 $405,790.00
390171 ASPHALT CONCRETE BASE (TYPE A) TONN 12 1 15,200.00 $91.00 $1,383,200.00
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Unit Sub Total TONN 1 15,200.00 $91.00 $1,383,200.00
Item Code 390171 Total No. of Proj. 2 Total Amount  $1,788,990.00
390175 ASPHALT CONCRETE (LEVELING) TONN 2 1 790.00 $175.00 $138,250.00
TONN 4 3 8,030.00 $93.78 $753,040.00
Unit Sub Total TONN 4 8,820.00 $101.05 $891,290.00
Item Code 390175 Total No. of Proj. 4 Total Amount $891,290.00
390189 ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM TONN 12 1 11,400.00 $103.00 $1,174,200.00
GRADING)
Unit Sub Total TONN 1 11,400.00 $103.00 $1,174,200.00
Item Code 390189 Total No. of Proj. 1 Total Amount  $1,174,200.00
390206 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 4 2 49,000.00 $93.13 $4,563,300.00
TONN 6 2 33,700.00 $90.77 $3,058,800.00
TONN 7 1 60.00 $200.00 $12,000.00
TONN 10 1 32,000.00 $107.00 $3,424,000.00
TONN 12 1 730.00 $140.00 $102,200.00
Unit Sub Total TONN 7 115,490.00 $96.63 $11,160,300.00
Item Code 390206 Total No. of Proj. 7 Total Amount $11,160,300.00
390207 RUBBERIZED ASPHALT CONCRETE (TYPE O) TONN 4 1 9,930.00 $100.00 $993,000.00
TONN 8 1 8,920.00 $111.42 $993,866.40
Unit Sub Total TONN 2 18,850.00 $105.40 $1,986,866.40
Item Code 390207 Total No. of Proj. 2 Total Amount  $1,986,866.40
391003 PAVING ASPHALT (PAINT BINDER) TONN 4 1 1.50 $2,000.00 $3,000.00
TONN 8 1 1.00 $440.00 $440.00
TONN 12 2 39.00 $492.31 $19,200.00
Unit Sub Total TONN 4 41.50 $545.54 $22,640.00
Item Code 391003 Total No. of Proj. 4 Total Amount $22,640.00
391005 PAVING ASPHALT (BINDER-PAVEMENT TONN 1 5 10.60 $823.79 $8,732.20
REINFORCING FABRIC)
TONN 2 1 0.40 $12,500.00 $5,000.00

Page 135



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
391005 PAVING ASPHALT (BINDER-PAVEMENT TONN 3 4 43.60 $251.10 $10,948.00
REINFORCING FABRIC)
TONN 4 1 8.00 $500.00 $4,000.00
TONN 6 1 69.00 $20.00 $1,380.00
TONN 7 1 220.00 $400.00 $88,000.00
TONN 10 1 310.00 $100.00 $31,000.00
TONN 12 2 28.00 $787.14 $22,040.00
Unit Sub Total TONN 16 689.60 $248.12 $171,100.20
Item Code 391005 Total No. of Proj. 16 Total Amount $171,100.20
391031 PAVING ASPHALT (BINDER-PAVEMENT TONN 2 1 18.00 $500.00 $9,000.00
REINFORCING FABRIC)
TONN 3 2 236.00 $141.12 $33,304.00
TONN 4 2 76.00 $14.54 $1,105.00
Unit Sub Total TONN 5 330.00 $131.54 $43,409.00
Item Code 391031 Total No. of Proj. 5 Total Amount $43,409.00
393001 PAVEMENT REINFORCING FABRIC M2 1 6 12,496.00 $8.81 $110,037.00
M2 2 4 16,382.00 $3.19 $52,220.00
M2 3 7 228,660.00 $1.49 $341,664.00
M2 4 5 113,360.00 $1.80 $203,500.00
M2 6 1 59,200.00 $0.60 $35,520.00
M2 7 1 183,000.00 $0.90 $164,700.00
M2 9 1 1,500.00 $0.50 $750.00
M2 10 1 265,000.00 $1.20 $318,000.00
M2 12 3 16,730.00 $1.55 $25,859.00
Unit Sub Total M2 29 896,328.00 $1.40 $1,252,250.00
Item Code 393001 Total No. of Proj. 29 Total Amount  $1,252,250.00
394001 PLACE ASPHALT CONCRETE DIKE M 2 2 890.00 $14.19 $12,630.00
M 4 1 110.00 $85.00 $9,350.00
M 5 1 1,420.00 $5.00 $7,100.00
M 7 1 110.00 $30.00 $3,300.00
M 11 9 36,029.00 $5.41 $194,899.57
Unit Sub Total M 14 38,559.00 $5.89 $227,279.57
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Item Code 394001 Total No. of Proj. 14 Total Amount $227,279.57
394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 1 9 18,462.00 $20.05 $370,085.00
AREA)
M2 2 22 5,618.00 $42.31 $237,703.82
M2 3 16 10,689.20 $65.60 $701,163.00
M2 4 18 5,332.00 $44.58 $237,709.00
M2 5 15 3,114.50 $37.43 $116,582.00
M2 6 15 1,700.50 $76.36 $129,857.00
M2 7 10 2,060.80 $34.94 $72,005.00
M2 8 9 10,825.00 $14.96 $161,955.00
M2 9 1 15.00 $250.00 $3,750.00
M2 10 6 1,511.00 $75.22 $113,660.00
M2 11 6 1,538.00 $33.49 $51,512.00
M2 12 1 5,460.00 $20.00 $109,200.00
Unit Sub Total M2 128 66,326.00 $34.76 $2,305,181.82
Item Code 394002 Total No. of Proj. 128 Total Amount  $2,305,181.82
394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) LF 2 1 350.00 $15.00 $5,250.00
Unit Sub Total LF 1 350.00 $15.00 $5,250.00
394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 1 3 4,839.00 $3.09 $14,959.50
M 2 8 2,231.00 $16.47 $36,735.60
M 3 4 350.00 $13.15 $4,601.75
M 4 9 5,620.00 $8.15 $45,830.00
M 5 7 4,267.00 $6.99 $29,821.50
M 6 8 11,108.00 $4.11 $45,687.00
M 7 6 3,463.00 $16.14 $55,885.00
M 8 1 4,830.00 $4.00 $19,320.00
M 9 1 280.00 $55.00 $15,400.00
M 10 3 1,230.00 $11.95 $14,701.50
M 11 1 530.00 $9.00 $4,770.00
M 12 3 1,480.00 $15.24 $22,550.00
Unit Sub Total M 54 40,228.00 $7.711 $310,261.85
Item Code 394040 Total No. of Proj. 55 Total Amount $315,511.85
394042 PLACE ASPHALT CONCRETE DIKE (TYPE B) M 7 2 196.00 $88.77 $17,399.80

Page 137



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total M 2 196.00 $88.77 $17,399.80
Item Code 394042 Total No. of Proj. 2 Total Amount $17,399.80
394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 1 5 327.00 $6.49 $2,122.00
M 2 2 390.00 $3.15 $1,230.00
M 3 7 796.00 $7.93 $6,312.55
M 4 14 2,036.00 $14.43 $29,377.25
M 5 4 504.00 $8.87 $4,470.00
M 6 6 818.00 $6.11 $4,999.00
M 7 4 630.00 $23.90 $15,060.00
M 8 4 408.00 $8.46 $3,452.00
M 10 5 789.00 $5.24 $4,133.00
M 12 8 1,356.00 $13.27 $17,989.00
Unit Sub Total M 59 8,054.00 $11.07 $89,144.80
Item Code 394044 Total No. of Proj. 59 Total Amount $89,144.80
394046 PLACE ASPHALT CONCRETE DIKE (TYPE D) M 1 3 1,100.00 $6.27 $6,900.00
M 2 3 1,002.00 $11.74 $11,760.00
M 4 6 3,796.00 $10.50 $39,870.00
M 6 1 4,300.00 $6.00 $25,800.00
M 7 2 180.00 $16.56 $2,980.00
M 8 2 1,277.00 $6.68 $8,525.00
M 11 2 312.00 $40.39 $12,601.00
M 12 4 1,150.00 $20.56 $23,640.00
Unit Sub Total M 23 13,117.00 $10.07 $132,076.00
Item Code 394046 Total No. of Proj. 23 Total Amount $132,076.00
394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 1 7 11,924.00 $5.50 $65,627.00
M 2 4 22,595.00 $3.83 $86,529.00
M 3 15 11,829.00 $5.74 $67,885.00
M 4 20 55,175.00 $6.20 $342,200.00
M 5 8 3,858.00 $7.57 $29,197.00
M 6 10 33,105.00 $5.45 $180,280.00
M 7 1 60.00 $27.00 $1,620.00
M 8 8 8,147.00 $4.60 $37,507.00
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394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 9 1 70.00 $55.00 $3,850.00

10 5 20,908.00 $4.68 $97,866.50

M 12 5 3,770.00 $8.78 $33,102.00

Unit Sub Total M 84 171,441.00 $5.52 $945,663.50

Item Code 394048 Total No. of Proj. 84 Total Amount $945,663.50

394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 1 5 454.00 $19.33 $8,774.00

M 2 7 1,464.00 $25.08 $36,709.80

M 3 12 3,982.00 $9.23 $36,740.50

M 4 17 4,034.00 $11.57 $46,682.50

M 5 9 2,554.00 $10.01 $25,569.00

M 6 6 2,039.00 $3.44 $7,007.00

M 7 7 3,018.00 $7.72 $23,287.00

M 8 8 6,209.00 $5.71 $35,447.00

M 10 5 1,136.00 $7.59 $8,618.00

M 12 11 2,664.00 $12.18 $32,452.50

Unit Sub Total M 87 27,554.00 $9.48 $261,287.30

Item Code 394049 Total No. of Proj. 87 Total Amount $261,287.30

394050 RUMBLE STRIP M 9 1 7,920.00 $7.00 $55,440.00

Unit Sub Total M 1 7,920.00 $7.00 $55,440.00

Item Code 394050 Total No. of Proj. 1 Total Amount $55,440.00

394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN M 4 1 460.00 $1.00 $460.00
INDENTATIONS)

M 10 1 1,940.00 $1.15 $2,231.00

Unit Sub Total M 2 2,400.00 $1.12 $2,691.00

394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN STA 6 2 430.00 $95.30 $40,980.00
INDENTATIONS)

STA 10 2 72.00 $187.50 $13,500.00

Unit Sub Total STA 4 502.00 $108.53 $54,480.00

Item Code 394052 Total No. of Proj. 6 Total Amount $57,171.00

394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN LF 2 1 350.00 $6.00 $2,100.00
INDENTATIONS)

Unit Sub Total LF 1 350.00 $6.00 $2,100.00
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394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN M 2 1 9,950.00 $2.00 $19,900.00
INDENTATIONS)
M 3 2 51,400.00 $1.23 $63,330.00
M 4 2 11,510.00 $1.63 $18,735.00
M 6 1 26,300.00 $1.00 $26,300.00
M 8 2 11,350.00 $2.35 $26,700.00
M 10 2 62,140.00 $0.77 $48,140.00
Unit Sub Total M 10 172,650.00 $1.18 $203,105.00
394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN STA 1 1 470.00 $165.00 $77,550.00
INDENTATIONS)
STA 2 5 967.00 $113.39 $109,645.00
STA 3 2 304.00 $134.87 $41,000.00
STA 4 3 640.00 $73.36 $46,950.00
STA 5 1 80.00 $104.60 $8,368.00
STA 6 3 683.00 $92.39 $63,105.00
STA 8 1 65.00 $170.00 $11,050.00
STA 9 3 954.00 $139.13 $132,732.00
STA 10 1 51.00 $100.00 $5,100.00
Unit Sub Total STA 20 4,214.00 $117.58 $495,500.00
Item Code 394054 Total No. of Proj. 31 Total Amount $700,705.00
395001 LIQUID ASPHALT, SC-70 (PRIME COAT) TONN 4 1 2.00 $600.00 $1,200.00
Unit Sub Total TONN 1 2.00 $600.00 $1,200.00
Item Code 395001 Total No. of Proj. 1 Total Amount $1,200.00
395501 LIQUID ASPHALT, MC-70 (PRIME COAT) TONN 8 1 47.00 $385.00 $18,095.00
Unit Sub Total TONN 1 47.00 $385.00 $18,095.00
Item Code 395501 Total No. of Proj. 1 Total Amount $18,095.00
397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 1 3 142.00 $192.06 $27,272.00
TONN 3 5 171.00 $598.69 $102,376.00
TONN 4 20 1,547.10 $595.51 $921,320.00
TONN 5 22 1,290.90 $654.63 $845,059.50
TONN 6 22 1,361.00 $202.21 $275,211.00
TONN 8 15 1,157.00 $537.14 $621,475.80
TONN 9 1 75.00 $1.00 $75.00
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397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 10 17 1,295.70 $450.61 $583,853.17
TONN 11 11 209.30 $1,320.51 $276,383.00
TONN 12 8 314.00 $743.73 $233,530.00
Unit Sub Total TONN 124 7,563.00 $513.89 $3,886,555.47
Item Code 397001 Total No. of Proj. 124 Total Amount  $3,886,555.47
401000 CONCRETE PAVEMENT M3 2 1 560.00 $875.00 $490,000.00
M3 4 4 18,076.00 $375.23 $6,782,600.00
M3 6 2 41,580.00 $225.48 $9,375,400.00
M3 7 4 39,090.00 $192.63 $7,529,750.00
M3 8 4 51,500.00 $212.40 $10,938,800.00
M3 11 2 10,110.00 $380.09 $3,842,720.00
M3 12 1 49,800.00 $228.00 $11,354,400.00
Unit Sub Total M3 18 210,716.00 $238.77 $50,313,670.00
Item Code 401000 Total No. of Proj. 18 Total Amount $50,313,670.00
401066 CONCRETE PAVEMENT (RAMP TERMINI) M3 7 1 160.00 $350.00 $56,000.00
M3 12 1 820.00 $230.00 $188,600.00
Unit Sub Total M3 2 980.00 $249.59 $244,600.00
Item Code 401066 Total No. of Proj. 2 Total Amount $244,600.00
401080 SHOULDER RUMBLE STRIP (PCC, ROLLED-IN STA 6 1 180.00 $113.00 $20,340.00
INDENTATIONS)
Unit Sub Total STA 1 180.00 $113.00 $20,340.00
Item Code 401080 Total No. of Proj. 1 Total Amount $20,340.00
401082 SHOULDER RUMBLE STRIP (PCC, GROUND-IN M 8 1 14,700.00 $4.50 $66,150.00
INDENTATIONS)
Unit Sub Total M 1 14,700.00 $4.50 $66,150.00
Item Code 401082 Total No. of Proj. 1 Total Amount $66,150.00
401108 REPLACE CONCRETE PAVEMENT (RAPID CY 3 2 3,440.00 $675.65 $2,324,250.00
STRENGTH CONCRETE)
Unit Sub Total cY 2 3,440.00 $675.65 $2,324,250.00
401108 REPLACE CONCRETE PAVEMENT (RAPID M3 2 1 340.00 $925.00 $314,500.00

STRENGTH CONCRETE)
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401108 REPLACE CONCRETE PAVEMENT (RAPID M3 3 3 850.00 $1,256.12 $1,067,700.00
STRENGTH CONCRETE)
M3 4 12 8,841.00 $1,045.17 $9,240,381.40
M3 5 2 465.00 $1,261.29 $586,500.00
M3 6 2 456.00 $1,253.68 $571,680.00
M3 7 2 580.00 $884.14 $512,800.00
M3 8 1 7,640.00 $700.00 $5,348,000.00
M3 10 2 4,080.00 $889.95 $3,631,000.00
M3 11 1 58.00 $1,800.00 $104,400.00
M3 12 3 5,305.00 $825.37 $4,378,600.00
Unit Sub Total M3 29 28,615.00 $900.07 $25,755,561.40
Item Code 401108 Total No. of Proj. 31 Total Amount $28,079,811.40
404092 SEAL PAVEMENT JOINT LF 3 1 7,200.00 $16.00 $115,200.00
Unit Sub Total LF 1 7,200.00 $16.00 $115,200.00
404092 SEAL PAVEMENT JOINT M 2 1 2,880.00 $35.00 $100,800.00
M 4 4 20,140.00 $10.00 $201,405.00
M 6 1 460.00 $10.00 $4,600.00
M 7 4 59,150.00 $12.42 $734,860.00
M 8 5 98,910.00 $3.15 $311,375.00
M 1 3 43,200.00 $4.54 $196,100.00
M 12 2 81,240.00 $11.06 $898,740.00
Unit Sub Total M 20 305,980.00 $8.00 $2,447,880.00
Item Code 404092 Total No. of Proj. 21 Total Amount  $2,563,080.00
404094 SEAL LONGITUDINAL ISOLATION JOINT M 2 1 400.00 $55.00 $22,000.00
M 4 2 5,670.00 $6.58 $37,285.00
M 7 3 23,670.00 $20.11 $475,980.00
M 8 3 5,340.00 $11.63 $62,100.00
M 11 2 9,700.00 $20.48 $198,652.00
M 12 1 13,400.00 $6.00 $80,400.00
Unit Sub Total M 12 58,180.00 $15.06 $876,417.00
Item Code 404094 Total No. of Proj. 12 Total Amount $876,417.00
405030 PORTLAND CEMENT CONCRETE BASE M3 12 1 130.00 $452.66 $58,845.80
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Unit Sub Total M3 1 130.00 $452.66 $58,845.80
Item Code 405030 Total No. of Proj. 1 Total Amount $58,845.80
406003 TIE BAR (DRILL AND BOND) EA 3 1 580.00 $45.00 $26,100.00
EA 7 1 360.00 $50.00 $18,000.00
EA 11 1 230.00 $20.00 $4,600.00
EA 12 2 276.00 $22.61 $6,240.00
Unit Sub Total EA 5 1,446.00 $37.99 $54,940.00
Item Code 406003 Total No. of Proj. 5 Total Amount $54,940.00
413111 REPAIR SPALLED JOINTS M2 3 1 200.00 $825.00 $165,000.00
M2 4 1 41.00 $250.00 $10,250.00
M2 8 1 15.00 $225.00 $3,375.00
M2 11 1 4.00 $2,400.00 $9,600.00
Unit Sub Total M2 4 260.00 $723.94 $188,225.00
Item Code 413111 Total No. of Proj. 4 Total Amount $188,225.00
413115 SEAL JOINT (EXISTING CONCRETE PAVEMENT) M 6 1 300,000.00 $1.85 $555,000.00
M 11 1 1,680.00 $12.00 $20,160.00
Unit Sub Total M 2 301,680.00 $1.91 $575,160.00
Item Code 413115 Total No. of Proj. 2 Total Amount $575,160.00
414091 SEAL LONGITUDINAL JOINT 4 1 2,270.00 $5.00 $11,350.00
6 1 33,800.00 $3.10 $104,780.00
Unit Sub Total M 2 36,070.00 $3.22 $116,130.00
Item Code 414091 Total No. of Proj. 2 Total Amount $116,130.00
414101 SEAL TRANSVERSE JOINT M 6 1 34,500.00 $3.10 $106,950.00
Unit Sub Total M 1 34,500.00 $3.10 $106,950.00
Item Code 414101 Total No. of Proj. 1 Total Amount $106,950.00
415101 CRACK EXISTING CONCRETE PAVEMENT M2 2 1 9,810.00 $0.60 $5,886.00
M2 4 3 72,200.00 $12.29 $887,650.00
M2 10 1 224,000.00 $0.90 $201,600.00

Page 143



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total M2 5 306,010.00 $3.58 $1,095,136.00
Item Code 415101 Total No. of Proj. 5 Total Amount  $1,095,136.00
416101 PAVEMENT TRANSITION TAPER M2 10 1 3,030.00 $12.00 $36,360.00
Unit Sub Total M2 1 3,030.00 $12.00 $36,360.00
Item Code 416101 Total No. of Proj. 1 Total Amount $36,360.00
420102 GROOVE EXISTING CONCRETE PAVEMENT M2 11 1 4,660.00 $3.50 $16,310.00
Unit Sub Total M2 1 4,660.00 $3.50 $16,310.00
Item Code 420102 Total No. of Proj. 1 Total Amount $16,310.00
420201 GRIND EXISTING CONCRETE PAVEMENT M2 3 4 10,240.00 $25.78 $264,036.00
M2 4 6 638,460.00 $8.34 $5,322,150.00
M2 6 1 5,760.00 $7.00 $40,320.00
M2 7 1 700.00 $15.00 $10,500.00
M2 8 4 209,600.00 $6.15 $1,288,700.00
M2 10 1 18,600.00 $10.20 $189,720.00
M2 11 2 19,660.00 $7.30 $143,590.00
M2 12 5 431,170.00 $7.96 $3,430,155.00
Unit Sub Total M2 24 1,334,190.00 $8.01 $10,689,171.00
420201 GRIND EXISTING CONCRETE PAVEMENT SQYD 3 2 15,440.00 $12.16 $187,800.00
Unit Sub Total SQYD 2 15,440.00 $12.16 $187,800.00
Item Code 420201 Total No. of Proj. 26 Total Amount $10,876,971.00
490505 FURNISH STEEL PILING (HP 250 X 62) M 4 1 66.00 $60.00 $3,960.00
M 5 1 698.00 $60.00 $41,880.00
Unit Sub Total M 2 764.00 $60.00 $45,840.00
Item Code 490505 Total No. of Proj. 2 Total Amount $45,840.00
490506 DRIVE STEEL PILE (HP 250 X 62) EA 4 1 8.00 $2,250.00 $18,000.00
EA 5 1 57.00 $1,350.00 $76,950.00
Unit Sub Total EA 2 65.00 $1,460.77 $94,950.00
Item Code 490506 Total No. of Proj. 2 Total Amount $94,950.00
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490511 FURNISH STEEL PILING (HP 250 X 85) M 2 1 772.00 $10.00 $7,720.00
M 4 1 863.00 $80.00 $69,040.00
M 5 2 4,649.00 $140.17 $651,630.00
M 6 1 1,486.00 $120.00 $178,320.00
Unit Sub Total M 5 7,770.00 $116.69 $906,710.00
Item Code 490511 Total No. of Proj. 5 Total Amount $906,710.00
490512 DRIVE STEEL PILE (HP 250 X 85) EA 2 1 55.00 $2,500.00 $137,500.00
EA 4 1 39.00 $1,800.00 $70,200.00
EA 5 2 302.00 $1,604.64 $484,600.00
EA 6 1 59.00 $2,100.00 $123,900.00
Unit Sub Total EA 5 455.00 $1,793.85 $816,200.00
Item Code 490512 Total No. of Proj. 5 Total Amount $816,200.00
490557 FURNISH STEEL PILING (HP 310 X 79) M 5 1 5,636.00 $73.00 $411,428.00
Unit Sub Total M 1 5,636.00 $73.00 $411,428.00
Item Code 490557 Total No. of Proj. 1 Total Amount $411,428.00
490558 DRIVE STEEL PILE (HP 310 X 79) EA 5 1 459.00 $1,100.00 $504,900.00
Unit Sub Total EA 1 459.00 $1,100.00 $504,900.00
Item Code 490558 Total No. of Proj. 1 Total Amount $504,900.00
490562 FURNISH STEEL PILING (HP 310 X 125) M 3 1 1,128.00 $90.00 $101,520.00
Unit Sub Total M 1 1,128.00 $90.00 $101,520.00
Item Code 490562 Total No. of Proj. 1 Total Amount $101,520.00
490563 DRIVE STEEL PILE (HP 310 X 125) EA 3 1 162.00 $1,420.00 $230,040.00
Unit Sub Total EA 1 162.00 $1,420.00 $230,040.00
Item Code 490563 Total No. of Proj. 1 Total Amount $230,040.00
490566 FURNISH STEEL PILING (HP 360 X 132) M 6 1 751.00 $175.00 $131,425.00
M 12 1 4,340.00 $132.00 $572,880.00
Unit Sub Total M 2 5,091.00 $138.34 $704,305.00
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Item Code 490566 Total No. of Proj. 2 Total Amount $704,305.00
490567 DRIVE STEEL PILE (HP 360 X 132) EA 6 1 42.00 $1,200.00 $50,400.00
EA 12 1 284.00 $1,230.00 $349,320.00
Unit Sub Total EA 2 326.00 $1,226.13 $399,720.00
Item Code 490567 Total No. of Proj. 2 Total Amount $399,720.00
490570 FURNISH STEEL PILING (HP 360 X 174) M 1 1 11.00 $590.91 $6,500.01
2 2 1,988.00 $51.00 $101,380.00
12 1 466.00 $130.00 $60,580.00
Unit Sub Total M 4 2,465.00 $68.34 $168,460.01
Item Code 490570 Total No. of Proj. 4 Total Amount $168,460.01
490571 DRIVE STEEL PILE (HP 360 X 174) EA 1 1 2.00 $900.00 $1,800.00
EA 2 2 136.00 $3,179.41 $432,400.00
Unit Sub Total EA 3 138.00 $3,146.38 $434,200.00
Item Code 490571 Total No. of Proj. 3 Total Amount $434,200.00
490580 FURNISH STEEL PIPE PILING (360 MM) M 4 1 2,397.00 $120.00 $287,640.00
Unit Sub Total M 1 2,397.00 $120.00 $287,640.00
Item Code 490580 Total No. of Proj. 1 Total Amount $287,640.00
490581 DRIVE STEEL PIPE PILE (360 MM) EA 4 1 173.00 $1,400.00 $242,200.00
Unit Sub Total EA 1 173.00 $1,400.00 $242,200.00
Item Code 490581 Total No. of Proj. 1 Total Amount $242,200.00
490582 FURNISH STEEL PIPE PILING (406 MM) M 4 1 11,095.00 $158.00 $1,753,010.00
Unit Sub Total M 1 11,095.00 $158.00 $1,753,010.00
Item Code 490582 Total No. of Proj. 1 Total Amount  $1,753,010.00
490583 DRIVE STEEL PIPE PILE (406 MM) EA 4 1 527.00 $1,300.00 $685,100.00
Unit Sub Total EA 1 527.00 $1,300.00 $685,100.00
Item Code 490583 Total No. of Proj. 1 Total Amount $685,100.00
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490584 FURNISH STEEL PIPE PILING (610 MM) M 2 1 2,718.00 $300.00 $815,400.00
10 1 2,195.00 $410.00 $899,950.00
Unit Sub Total M 2 4,913.00 $349.15 $1,715,350.00
Item Code 490584 Total No. of Proj. 2 Total Amount  $1,715,350.00
490585 DRIVE STEEL PIPE PILE (610 MM) EA 2 1 84.00 $4,000.00 $336,000.00
EA 10 1 123.00 $3,000.00 $369,000.00
Unit Sub Total EA 2 207.00 $3,405.80 $705,000.00
Item Code 490585 Total No. of Proj. 2 Total Amount $705,000.00
490651 600 MM CAST-IN-DRILLED-HOLE CONCRETE M 2 1 34.00 $1,037.00 $35,258.00
PILING (GUARD RAILING)
Unit Sub Total M 1 34.00 $1,037.00 $35,258.00
Item Code 490651 Total No. of Proj. 1 Total Amount $35,258.00
490655 400 MM CAST-IN-DRILLED-HOLE CONCRETE M 1 1 1,435.00 $500.00 $717,500.00
PILING
M 3 1 693.00 $450.00 $311,850.00
M 5 1 2,000.00 $150.00 $300,000.00
M 6 2 2,441.00 $201.66 $492,250.00
M 7 1 720.00 $130.00 $93,600.00
M 8 2 444.00 $466.89 $207,300.00
M 10 1 50.00 $135.00 $6,750.00
M 12 2 3,082.00 $181.59 $559,650.00
Unit Sub Total M 1 10,865.00 $247.48 $2,688,900.00
Item Code 490655 Total No. of Proj. 1 Total Amount  $2,688,900.00
490656 450 MM CAST-IN-DRILLED-HOLE CONCRETE M 4 2 2,227.00 $312.94 $696,915.00
PILING
M 7 1 540.00 $160.00 $86,400.00
12 1 710.00 $230.00 $163,300.00
Unit Sub Total M 4 3,477.00 $272.25 $946,615.00
Item Code 490656 Total No. of Proj. 4 Total Amount $946,615.00
490657 600 MM CAST-IN-DRILLED-HOLE CONCRETE M 1 1 485.00 $1,850.00 $897,250.00
PILING
M 3 3 2,572.00 $551.50 $1,418,460.00

Page 147



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
490657 600 MM CAST-IN-DRILLED-HOLE CONCRETE M 4 3 799.00 $786.26 $628,220.00
PILING
M 6 1 543.00 $642.00 $348,606.00
M 7 2 1,087.00 $339.01 $368,500.00
M 8 2 65.00 $807.31 $52,475.00
M 11 1 278.00 $900.00 $250,200.00
M 12 3 717.00 $493.19 $353,620.00
Unit Sub Total M 16 6,546.00 $659.54 $4,317,331.00
Item Code 490657 Total No. of Proj. 16 Total Amount  $4,317,331.00
490658 750 MM CAST-IN-DRILLED-HOLE CONCRETE M 1 1 1,427.00 $1,750.00 $2,497,250.00
PILING
M 5 1 613.00 $450.00 $275,850.00
Unit Sub Total M 2 2,040.00 $1,359.36 $2,773,100.00
Item Code 490658 Total No. of Proj. 2 Total Amount  $2,773,100.00
490659 1.0 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 3 1 105.00 $1,350.00 $141,750.00
Unit Sub Total M 1 105.00 $1,350.00 $141,750.00
Item Code 490659 Total No. of Proj. 1 Total Amount $141,750.00
490661 1.2 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 3 1 12.00 $4,500.00 $54,000.00
Unit Sub Total M 1 12.00 $4,500.00 $54,000.00
Item Code 490661 Total No. of Proj. 1 Total Amount $54,000.00
490663 1.5 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 1 1 690.00 $4,000.00 $2,760,000.00
M 3 1 17.00 $2,100.00 $35,700.00
M 4 1 458.00 $2,500.00 $1,145,000.00
M 12 1 7.00 $5,000.00 $35,000.00
Unit Sub Total M 4 1,172.00 $3,392.24 $3,975,700.00
Item Code 490663 Total No. of Proj. 4 Total Amount  $3,975,700.00
490665 1.8 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 3 1 328.00 $2,000.00 $656,000.00
4 3 606.00 $3,768.81 $2,283,900.00
8 1 26.00 $5,000.00 $130,000.00
Unit Sub Total M 5 960.00 $3,197.81 $3,069,900.00
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Item Code 490665 Total No. of Proj. 5 Total Amount  $3,069,900.00
490667 2.0 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 4 1 128.00 $4,900.00 $627,200.00
Unit Sub Total M 1 128.00 $4,900.00 $627,200.00
Item Code 490667 Total No. of Proj. 1 Total Amount $627,200.00
490669 2.1 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 3 1 160.00 $3,700.00 $592,000.00
11 1 117.00 $3,400.00 $397,800.00
Unit Sub Total M 2 277.00 $3,573.29 $989,800.00
Item Code 490669 Total No. of Proj. 2 Total Amount $989,800.00
490671 2.4 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 3 1 168.00 $3,050.00 $512,400.00
Unit Sub Total M 1 168.00 $3,050.00 $512,400.00
Item Code 490671 Total No. of Proj. 1 Total Amount $512,400.00
490676 600 MM CAST-IN-DRILLED-HOLE CONCRETE M 1 1 448.00 $2,225.00 $996,800.00
PILING (ROCK SOCKET)
M 3 1 60.00 $3,400.00 $204,000.00
Unit Sub Total M 2 508.00 $2,363.78 $1,200,800.00
Item Code 490676 Total No. of Proj. 2 Total Amount  $1,200,800.00
490677 1.2 M CAST-IN-DRILLED-HOLE CONCRETE M 3 1 87.00 $4,300.00 $374,100.00
PILING (ROCK SOCKET)
Unit Sub Total M 1 87.00 $4,300.00 $374,100.00
Item Code 490677 Total No. of Proj. 1 Total Amount $374,100.00
490700 FURNISH PILING (CLASS 900) (ALTERNATIVE W) M 4 2 3,165.00 $165.50 $523,800.00
M 6 1 2,919.00 $160.00 $467,040.00
Unit Sub Total M 3 6,084.00 $162.86 $990,840.00
Item Code 490700 Total No. of Proj. 3 Total Amount $990,840.00
490701 DRIVE PILE (CLASS 900) (ALTERNATIVE W) EA 4 2 190.00 $1,880.00 $357,200.00
EA 6 1 227.00 $2,000.00 $454,000.00
Unit Sub Total EA 3 417.00 $1,945.32 $811,200.00

Page 149



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 490701 Total No. of Proj. 3 Total Amount $811,200.00
490753 FURNISH PILING (CLASS 625) M 4 1 335.00 $150.00 $50,250.00
M 7 1 420.00 $142.00 $59,640.00
M 8 1 622.00 $105.00 $65,310.00
M 10 2 427.00 $191.31 $81,690.00
Unit Sub Total M 5 1,804.00 $142.40 $256,890.00
Item Code 490753 Total No. of Proj. 5 Total Amount $256,890.00
490754 DRIVE PILE (CLASS 625) EA 4 1 10.00 $5,000.00 $50,000.00
EA 7 1 32.00 $2,725.00 $87,200.00
EA 8 1 78.00 $1,160.00 $90,480.00
EA 10 2 24.00 $5,833.33 $140,000.00
Unit Sub Total EA 5 144.00 $2,553.33 $367,680.00
Item Code 490754 Total No. of Proj. 5 Total Amount $367,680.00
490759 FURNISH PILING (CLASS 400C) M 4 1 385.00 $60.00 $23,100.00
Unit Sub Total M 1 385.00 $60.00 $23,100.00
Item Code 490759 Total No. of Proj. 1 Total Amount $23,100.00
490760 DRIVE PILE (CLASS 400C) EA 4 1 24.00 $1,200.00 $28,800.00
Unit Sub Total EA 1 24.00 $1,200.00 $28,800.00
Item Code 490760 Total No. of Proj. 1 Total Amount $28,800.00
490770 FURNISH PILING (CLASS 625) (ALTERNATIVE V) M 4 1 38.00 $100.00 $3,800.00
Unit Sub Total M 1 38.00 $100.00 $3,800.00
Item Code 490770 Total No. of Proj. 1 Total Amount $3,800.00
490771 DRIVE PILE (CLASS 625) (ALTERNATIVE V) EA 4 1 3.00 $1,500.00 $4,500.00
Unit Sub Total EA 1 3.00 $1,500.00 $4,500.00
Item Code 490771 Total No. of Proj. 1 Total Amount $4,500.00
490801 STEEL SHEET PILING M2 3 1 2,610.00 $325.00 $848,250.00
M2 8 1 440.00 $360.00 $158,400.00
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Unit Sub Total M2 2 3,050.00 $330.05 $1,006,650.00
Item Code 490801 Total No. of Proj. 2 Total Amount  $1,006,650.00
491007 FURNISH PILING (CLASS 400) M 4 2 1,680.00 $72.14 $121,200.00
Unit Sub Total M 2 1,680.00 $72.14 $121,200.00
Item Code 491007 Total No. of Proj. 2 Total Amount $121,200.00
491008 DRIVE PILE (CLASS 400) EA 4 2 122.00 $1,188.52 $145,000.00
Unit Sub Total EA 2 122.00 $1,188.52 $145,000.00
Item Code 491008 Total No. of Proj. 2 Total Amount $145,000.00
491009 FURNISH PILING (CLASS 400) (ALTERNATIVE V) M 4 1 1,512.00 $50.00 $75,600.00
Unit Sub Total M 1 1,512.00 $50.00 $75,600.00
Item Code 491009 Total No. of Proj. 1 Total Amount $75,600.00
491010 DRIVE PILE (CLASS 400) (ALTERNATIVE V) EA 4 1 77.00 $1,500.00 $115,500.00
Unit Sub Total EA 1 77.00 $1,500.00 $115,500.00
Item Code 491010 Total No. of Proj. 1 Total Amount $115,500.00
491012 FURNISH PILING (CLASS 400) (ALTERNATIVE W) M 4 1 392.00 $110.00 $43,120.00
Unit Sub Total M 1 392.00 $110.00 $43,120.00
Item Code 491012 Total No. of Proj. 1 Total Amount $43,120.00
491013 DRIVE PILE (CLASS 400) (ALTERNATIVE W) EA 4 1 32.00 $1,750.00 $56,000.00
Unit Sub Total EA 1 32.00 $1,750.00 $56,000.00
Item Code 491013 Total No. of Proj. 1 Total Amount $56,000.00
498024 400 MM CAST-IN-DRILLED-HOLE CONCRETE M 5 2 5,939.00 $143.99 $855,145.00

PILING (BARRIER)

M 7 1 2,300.00 $160.00 $368,000.00
8 1 16,200.00 $135.00 $2,187,000.00
12 1 69.00 $150.00 $10,350.00
Unit Sub Total M 5 24,508.00 $139.57 $3,420,495.00
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Item Code 498024 Total No. of Proj. 5 Total Amount  $3,420,495.00
498025 300 MM CAST-IN-DRILLED-HOLE CONCRETE M 5 1 55.00 $115.00 $6,325.00
PILING (SOUND WALL)
Unit Sub Total M 1 55.00 $115.00 $6,325.00
Item Code 498025 Total No. of Proj. 1 Total Amount $6,325.00
498026 350 MM CAST-IN-DRILLED-HOLE CONCRETE M 5 1 930.00 $155.00 $144,150.00
PILING (SOUND WALL)
Unit Sub Total M 1 930.00 $155.00 $144,150.00
Item Code 498026 Total No. of Proj. 1 Total Amount $144,150.00
498027 400 MM CAST-IN-DRILLED-HOLE CONCRETE M 4 3 7,920.00 $196.67 $1,557,600.00
PILING (SOUND WALL)
M 5 1 3,560.00 $155.00 $551,800.00
M 7 1 15,800.00 $217.00 $3,428,600.00
M 10 1 5,360.00 $120.00 $643,200.00
M 11 1 1,700.00 $335.00 $569,500.00
M 12 1 350.00 $150.00 $52,500.00
Unit Sub Total M 8 34,690.00 $196.11 $6,803,200.00
Item Code 498027 Total No. of Proj. 8 Total Amount  $6,803,200.00
498030 600 MM CAST-IN-DRILLED-HOLE CONCRETE M 4 1 14.00 $185.00 $2,590.00
PILING (SOUND WALL)
Unit Sub Total M 1 14.00 $185.00 $2,590.00
Item Code 498030 Total No. of Proj. 1 Total Amount $2,590.00
499022 FURNISH CAST-IN-STEEL-SHELL CONCRETE M 12 1 2,755.00 $310.00 $854,050.00
PILING (406 MM)
Unit Sub Total M 1 2,755.00 $310.00 $854,050.00
Item Code 499022 Total No. of Proj. 1 Total Amount $854,050.00
499023 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE EA 12 1 142.00 $1,100.00 $156,200.00
(406 MM)
Unit Sub Total EA 1 142.00 $1,100.00 $156,200.00
Item Code 499023 Total No. of Proj. 1 Total Amount $156,200.00
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499024 FURNISH CAST-IN-STEEL-SHELL CONCRETE M 4 1 1,264.00 $313.00 $395,632.00
PILING (460 MM)
M 10 1 570.00 $400.00 $228,000.00
Unit Sub Total M 2 1,834.00 $340.04 $623,632.00
Item Code 499024 Total No. of Proj. 2 Total Amount $623,632.00
499025 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE EA 4 1 66.00 $3,800.00 $250,800.00
(460 MM)
EA 10 1 27.00 $7,000.00 $189,000.00
Unit Sub Total EA 2 93.00 $4,729.03 $439,800.00
Item Code 499025 Total No. of Proj. 2 Total Amount $439,800.00
499030 FURNISH CAST-IN-STEEL-SHELL CONCRETE M 12 1 14,140.00 $420.00 $5,938,800.00
PILING (610 MM)
Unit Sub Total M 1 14,140.00 $420.00 $5,938,800.00
Item Code 499030 Total No. of Proj. 1 Total Amount  $5,938,800.00
499031 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE EA 12 1 762.00 $900.00 $685,800.00
(610 MM)
Unit Sub Total EA 1 762.00 $900.00 $685,800.00
Item Code 499031 Total No. of Proj. 1 Total Amount $685,800.00
499036 FURNISH CAST-IN-STEEL-SHELL CONCRETE M 1 1 4,410.00 $755.00 $3,329,550.00
PILING (762 MM)
M 4 1 2,119.00 $450.00 $953,550.00
11 1 535.00 $500.00 $267,500.00
Unit Sub Total M 3 7,064.00 $644.20 $4,550,600.00
Item Code 499036 Total No. of Proj. 3 Total Amount  $4,550,600.00
499037 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE EA 1 1 136.00 $16,500.00 $2,244,000.00
(762 MM)
EA 4 1 114.00 $5,000.00 $570,000.00
EA 11 1 30.00 $13,000.00 $390,000.00
Unit Sub Total EA 3 280.00 $11,442.86 $3,204,000.00
Item Code 499037 Total No. of Proj. 3 Total Amount  $3,204,000.00
499042 FURNISH CAST-IN-STEEL-SHELL CONCRETE M 4 1 15.00 $500.00 $7,500.00

PILING (914 MM)
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Unit Sub Total M 1 15.00 $500.00 $7,500.00
Item Code 499042 Total No. of Proj. 1 Total Amount $7,500.00
499043 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE EA 4 1 1.00 $10,000.00 $10,000.00
(914 MM)
Unit Sub Total EA 1 1.00 $10,000.00 $10,000.00
Item Code 499043 Total No. of Proj. 1 Total Amount $10,000.00
500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 1 1.00 $350,000.00 $350,000.00
LS 2 1 1.00 $40,000.00 $40,000.00
LS 3 3 3.00 $292,866.67 $878,600.00
LS 4 6 6.00 $384,166.67 $2,305,000.00
LS 5 1 1.00 $50,000.00 $50,000.00
LS 6 3 3.00 $98,333.33 $295,000.00
LS 7 1 1.00  $435,000.00 $435,000.00
LS 8 1 1.00 $525,000.00 $525,000.00
LS 10 1 1.00 $52,000.00 $52,000.00
LS 12 2 2.00  $475,000.00 $950,000.00
Unit Sub Total LS 20 20.00 $294,030.00 $5,880,600.00
Item Code 500001 Total No. of Proj. 20 Total Amount  $5,880,600.00
500050 TIEBACK ANCHOR EA 1 2 319.00 $5,686.21 $1,813,900.00
EA 4 2 52.00 $6,465.38 $336,200.00
EA 5 1 136.00 $5,400.00 $734,400.00
EA 10 1 84.00 $1,800.00 $151,200.00
EA 11 1 242.00 $2,800.00 $677,600.00
EA 12 1 103.00 $3,200.00 $329,600.00
Unit Sub Total EA 8 936.00 $4,319.34 $4,042,900.00
Item Code 500050 Total No. of Proj. 8 Total Amount  $4,042,900.00
510000 SEAL COURSE CONCRETE M3 1 1 540.00 $1,100.00 $594,000.00
M3 2 2 125.00 $740.00 $92,500.00
M3 4 1 220.00 $70.00 $15,400.00
M3 5 1 100.00 $850.00 $85,000.00
M3 10 2 229.00 $448.91 $102,800.00
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Unit Sub Total M3 7 1,214.00 $732.87 $889,700.00
Item Code 510000 Total No. of Proj. 7 Total Amount $889,700.00
510050 STRUCTURAL CONCRETE M3 1 1 125.00 $750.00 $93,750.00
M3 3 1 11.00 $4,000.00 $44,000.00
M3 4 1 125.00 $1,150.00 $143,750.00
M3 11 1 260.00 $930.00 $241,800.00
M3 12 2 1,650.00 $581.45 $959,400.00
Unit Sub Total M3 6 2,171.00 $682.96 $1,482,700.00
Item Code 510050 Total No. of Proj. 6 Total Amount  $1,482,700.00
510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 1 2 2,365.00 $870.40 $2,058,500.00
M3 2 4 463.00 $841.36 $389,550.00
M3 3 3 1,130.00 $551.50 $623,200.00
M3 4 9 9,835.00 $498.46 $4,902,400.00
M3 5 3 777.00 $541.14 $420,465.00
M3 6 4 876.00 $572.97 $501,925.00
M3 7 2 210.00 $1,091.43 $229,200.00
M3 8 5 599.00 $774.59 $463,980.00
M3 10 2 958.00 $440.66 $422,150.00
M3 11 2 311.00 $473.15 $147,150.00
M3 12 3 3,522.00 $349.72 $1,231,725.00
Unit Sub Total M3 39 21,046.00 $541.21 $11,390,245.00
Item Code 510051 Total No. of Proj. 39 Total Amount $11,390,245.00
510053 STRUCTURAL CONCRETE, BRIDGE M3 1 3 11,970.00 $1,477.94 $17,691,000.00
M3 2 5 5,868.00 $1,051.17 $6,168,250.00
M3 3 6 13,726.80 $811.88 $11,144,505.00
M3 4 14 48,431.00 $1,640.82 $79,466,783.00
M3 5 5 5,000.00 $1,126.46 $5,632,306.00
M3 6 4 5,297.00 $877.92 $4,650,325.00
M3 7 4 3,767.50 $1,009.22 $3,802,250.00
M3 8 5 6,486.00 $1,008.35 $6,540,170.00
M3 10 3 7,450.00 $930.23 $6,930,200.00
M3 11 6 1,222.50 $1,590.31 $1,944,160.00
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510053 STRUCTURAL CONCRETE, BRIDGE M3 12 4 15,591.00 $597.41 $9,314,150.00
Unit Sub Total M3 59 124,809.80 $1,228.14 $153,284,099.00
Item Code 510053 Total No. of Proj. 59 Total Amount $153,284,099.00
510060 STRUCTURAL CONCRETE, RETAINING WALL M3 1 2 465.00 $1,956.99 $910,000.00
M3 2 1 218.00 $650.00 $141,700.00
M3 3 1 1,367.00 $687.00 $939,129.00
M3 4 15 15,381.30 $865.33 $13,309,938.80
M3 5 3 1,695.00 $771.13 $1,307,060.00
M3 6 2 955.00 $800.00 $764,000.00
M3 7 3 1,866.00 $772.24 $1,441,000.00
M3 8 3 684.00 $689.69 $471,750.00
M3 10 3 699.00 $662.66 $463,200.00
M3 11 2 3,413.00 $479.78 $1,637,500.00
M3 12 4 21,525.20 $409.50 $8,814,487.00
Unit Sub Total M3 39 48,268.50 $625.66 $30,199,764.80
Item Code 510060 Total No. of Proj. 39 Total Amount $30,199,764.80
510065 STRUCTURAL CONCRETE, PIER COLUMN M3 1 1 480.00 $800.00 $384,000.00
Unit Sub Total M3 1 480.00 $800.00 $384,000.00
Item Code 510065 Total No. of Proj. 1 Total Amount $384,000.00
510069 STRUCTURE CONCRETE (PUMPING PLANT) M3 4 1 246.00 $4,000.00 $984,000.00
M3 12 1 408.00 $800.00 $326,400.00
Unit Sub Total M3 2 654.00 $2,003.67 $1,310,400.00
Item Code 510069 Total No. of Proj. 2 Total Amount  $1,310,400.00
510072 STRUCTURAL CONCRETE, BARRIER SLAB M3 1 1 282.00 $800.00 $225,600.00
M3 3 2 244.00 $1,559.02 $380,400.00
M3 4 1 478.00 $400.00 $191,200.00
M3 6 1 52.00 $1,400.00 $72,800.00
M3 8 1 449.00 $400.00 $179,600.00
M3 11 1 630.00 $475.00 $299,250.00
M3 12 2 2,204.00 $901.02 $1,985,850.00
Unit Sub Total M3 9 4,339.00 $768.54 $3,334,700.00
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Item Code 510072 Total No. of Proj. 9 Total Amount  $3,334,700.00
510080 STRUCTURAL CONCRETE, APPROACH SLAB M3 10 1 137.00 $700.00 $95,900.00
Unit Sub Total M3 1 137.00 $700.00 $95,900.00
Item Code 510080 Total No. of Proj. 1 Total Amount $95,900.00
510085 STRUCTURAL CONCRETE, APPROACH SLAB M3 1 1 31.00 $1,450.00 $44,950.00
(TYPE EQ)
M3 2 1 19.00 $650.00 $12,350.00
M3 3 3 171.00 $1,595.91 $272,900.00
M3 5 1 4.00 $2,000.00 $8,000.00
Unit Sub Total M3 6 225.00 $1,503.11 $338,200.00
Item Code 510085 Total No. of Proj. 6 Total Amount $338,200.00
510086 STRUCTURAL CONCRETE, APPROACH SLAB M3 1 1 140.00 $450.00 $63,000.00
(TYPE N)
M3 2 1 41.00 $1,000.00 $41,000.00
M3 4 6 1,873.00 $712.49 $1,334,500.00
M3 5 1 770.00 $825.00 $635,250.00
M3 6 2 340.00 $820.59 $279,000.00
M3 7 1 730.00 $915.00 $667,950.00
M3 8 3 1,259.00 $850.15 $1,070,335.00
M3 10 2 687.00 $811.64 $557,600.00
M3 11 1 90.00 $800.00 $72,000.00
M3 12 1 1,322.00 $600.00 $793,200.00
Unit Sub Total M3 19 7,252.00 $760.32 $5,513,835.00
Item Code 510086 Total No. of Proj. 19 Total Amount  $5,513,835.00
510087 STRUCTURAL CONCRETE, APPROACH SLAB M3 2 2 168.00 $1,640.00 $275,520.00
(TYPE R)
M3 3 2 362.00 $1,691.02 $612,150.00
M3 4 8 2,531.00 $1,416.62 $3,585,470.00
M3 5 1 380.00 $700.00 $266,000.00
M3 7 3 1,508.00 $1,057.03 $1,594,000.00
M3 8 2 1,965.00 $1,162.33 $2,283,975.00
M3 10 2 1,670.00 $1,042.51 $1,741,000.00
M3 12 3 1,249.00 $1,477.46 $1,845,350.00

Page 157



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total M3 23 9,833.00 $1,241.07 $12,203,465.00
Item Code 510087 Total No. of Proj. 23 Total Amount $12,203,465.00
510088 STRUCTURAL CONCRETE, APPROACH SLAB M3 4 1 190.00 $900.00 $171,000.00
(TYPE N MODIFIED)
M3 8 1 10.00 $2,400.00 $24,000.00
M3 10 1 24.00 $1,000.00 $24,000.00
M3 12 1 220.00 $830.00 $182,600.00
Unit Sub Total M3 4 444.00 $904.50 $401,600.00
Item Code 510088 Total No. of Proj. 4 Total Amount $401,600.00
510126 CLASS 2 CONCRETE (MINOR STRUCTURE) M3 11 1 160.00 $1,200.00 $192,000.00
Unit Sub Total M3 1 160.00 $1,200.00 $192,000.00
Item Code 510126 Total No. of Proj. 1 Total Amount $192,000.00
510129 CLASS 2 CONCRETE (BOX CULVERT) M3 4 1 117.00 $1,000.00 $117,000.00
M3 6 1 12.00 $1,145.00 $13,740.00
Unit Sub Total M3 2 129.00 $1,013.49 $130,740.00
Item Code 510129 Total No. of Proj. 2 Total Amount $130,740.00
510132 CLASS 2 CONCRETE (RETAINING WALL M3 3 1 108.00 $1,000.00 $108,000.00
FOOTING)
Unit Sub Total M3 1 108.00 $1,000.00 $108,000.00
Item Code 510132 Total No. of Proj. 1 Total Amount $108,000.00
510133 CLASS 2 CONCRETE (RETAINING WALL) M3 2 1 45.00 $506.00 $22,770.00
M3 3 1 104.00 $1,000.00 $104,000.00
M3 5 1 206.00 $1,100.00 $226,600.00
M3 11 2 83.50 $1,580.84 $132,000.00
Unit Sub Total M3 5 438.50 $1,106.89 $485,370.00
Item Code 510133 Total No. of Proj. 5 Total Amount $485,370.00
510135 CLASS 2 CONCRETE (HEADWALL) M3 3 1 61.00 $2,500.00 $152,500.00
M3 4 1 5.00 $4,000.00 $20,000.00
Unit Sub Total M3 2 66.00 $2,613.64 $172,500.00
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Item Code 510135 Total No. of Proj. 2 Total Amount $172,500.00
510138 CLASS 2 CONCRETE (WINGWALLS) M3 3 3 265.00 $895.28 $237,250.00
M3 7 1 30.00 $1,500.00 $45,000.00
Unit Sub Total M3 4 295.00 $956.78 $282,250.00
Item Code 510138 Total No. of Proj. 4 Total Amount $282,250.00
510220 CLASS 3 CONCRETE (BACKFILL) M3 12 1 490.00 $200.00 $98,000.00
Unit Sub Total M3 1 490.00 $200.00 $98,000.00
Item Code 510220 Total No. of Proj. 1 Total Amount $98,000.00
510314 CLASS 4 CONCRETE (BACKFILL) M3 2 2 83.00 $186.36 $15,468.00
M3 3 8 331.00 $286.12 $94,705.00
M3 5 1 42.00 $315.00 $13,230.00
M3 6 1 20.00 $350.00 $7,000.00
M3 8 2 7.00 $442.86 $3,100.00
M3 11 1 180.00 $220.00 $39,600.00
Unit Sub Total M3 15 663.00 $261.09 $173,103.00
Item Code 510314 Total No. of Proj. 15 Total Amount $173,103.00
510408 CLASS 1 CONCRETE (RETAINING WALL) M3 3 1 14.00 $1,000.00 $14,000.00
M3 6 1 27.00 $2,000.00 $54,000.00
Unit Sub Total M3 2 41.00 $1,658.54 $68,000.00
Item Code 510408 Total No. of Proj. 2 Total Amount $68,000.00
510410 CLASS 1 CONCRETE (STRUCTURE) M3 3 1 31.00 $5,000.00 $155,000.00
M3 4 1 724.00 $1,300.00 $941,200.00
M3 8 1 110.00 $1,600.00 $176,000.00
Unit Sub Total M3 3 865.00 $1,470.75 $1,272,200.00
Item Code 510410 Total No. of Proj. 3 Total Amount  $1,272,200.00
510413 CLASS 1 CONCRETE (BOX CULVERT) M3 3 3 568.00 $1,235.04 $701,500.00
M3 4 2 334.00 $11,580.84 $3,868,000.00
M3 6 2 3,916.00 $839.22 $3,286,400.00
M3 7 1 79.20 $2,791.99 $221,125.61
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510413 CLASS 1 CONCRETE (BOX CULVERT) M3 10 2 214.00 $848.13 $181,500.00
M3 12 3 452.40 $1,195.20 $540,710.00
Unit Sub Total M3 13 5,563.60 $1,581.57 $8,799,235.61
Item Code 510413 Total No. of Proj. 13 Total Amount  $8,799,235.61
510414 CLASS 1 CONCRETE (BACKFILL) M3 1 2 475.00 $450.26 $213,875.00
Unit Sub Total M3 2 475.00 $450.26 $213,875.00
Item Code 510414 Total No. of Proj. 2 Total Amount $213,875.00
510501 MINOR CONCRETE M3 2 1 0.50 $650.00 $325.00
M3 4 1 3,770.00 $750.00 $2,827,500.00
M3 7 2 21.00 $802.86 $16,860.00
M3 12 1 42.00 $650.00 $27,300.00
Unit Sub Total M3 5 3,833.50 $749.18 $2,871,985.00
Item Code 510501 Total No. of Proj. 5 Total Amount  $2,871,985.00
510502 MINOR CONCRETE (MINOR STRUCTURE) KG 3 1 3.40 $1,400.00 $4,760.00
Unit Sub Total KG 1 3.40 $1,400.00 $4,760.00
510502 MINOR CONCRETE (MINOR STRUCTURE) M3 1 10 223.70 $2,130.08 $476,500.00
M3 2 22 261.20 $1,714.25 $447,762.49
M3 3 17 657.90 $1,930.13 $1,269,835.00
M3 4 25 2,045.90 $1,328.88 $2,718,755.00
M3 5 16 379.70 $1,880.54 $714,040.00
M3 6 11 2,064.50 $496.07 $1,024,140.00
M3 7 15 247.20 $2,446.84 $604,857.62
M3 8 9 608.50 $3,179.42 $1,934,675.00
M3 9 1 32.20 $1,300.00 $41,860.00
M3 10 8 100.60 $2,005.67 $201,770.00
M3 11 10 401.40 $1,888.02 $757,851.88
M3 12 16 1,031.00 $1,762.17 $1,816,799.66
Unit Sub Total M3 160 8,053.80 $1,491.08 $12,008,846.65
Item Code 510502 Total No. of Proj. 161 Total Amount $12,013,606.65
510504 MINOR CONCRETE (PIPE ENCASEMENT) M3 11 1 39.00 $200.00 $7,800.00
M3 12 1 12.00 $250.00 $3,000.00
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Unit Sub Total M3 2 51.00 $211.76 $10,800.00
Item Code 510504 Total No. of Proj. 2 Total Amount $10,800.00
510507 MINOR CONCRETE (SIGN FOUNDATION) M3 4 1 170.00 $1,900.00 $323,000.00
Unit Sub Total M3 1 170.00 $1,900.00 $323,000.00
Item Code 510507 Total No. of Proj. 1 Total Amount $323,000.00
510509 MINOR CONCRETE (MEDIAN PAVING) M3 7 1 24.00 $323.00 $7,752.00
Unit Sub Total M3 1 24.00 $323.00 $7,752.00
Item Code 510509 Total No. of Proj. 1 Total Amount $7,752.00
510510 MINOR CONCRETE (INVERT PAVING) M3 1 2 53.00 $1,860.38 $98,600.00
M3 2 1 41.00 $1,250.00 $51,250.00
M3 3 1 31.00 $1,200.00 $37,200.00
M3 12 1 36.00 $1,200.00 $43,200.00
Unit Sub Total M3 5 161.00 $1,430.12 $230,250.00
Item Code 510510 Total No. of Proj. 5 Total Amount $230,250.00
510516 MINOR CONCRETE (RETAINING WALL) M3 3 1 800.00 $575.00 $460,000.00
M3 4 1 170.00 $900.00 $153,000.00
Unit Sub Total M3 2 970.00 $631.96 $613,000.00
Item Code 510516 Total No. of Proj. 2 Total Amount $613,000.00
510518 MINOR CONCRETE (RETAINING WALL FOOTING) M3 2 1 3.50 $2,300.00 $8,050.00
Unit Sub Total M3 1 3.50 $2,300.00 $8,050.00
Item Code 510518 Total No. of Proj. 1 Total Amount $8,050.00
510522 MINOR CONCRETE (PIPE COVER) M3 2 1 9.20 $330.00 $3,036.00
M3 4 1 50.00 $500.00 $25,000.00
Unit Sub Total M3 2 59.20 $473.58 $28,036.00
Item Code 510522 Total No. of Proj. 2 Total Amount $28,036.00
510524 MINOR CONCRETE (SOUND WALL) M3 4 1 170.00 $550.00 $93,500.00
M3 5 2 966.00 $700.00 $676,200.00
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510524 MINOR CONCRETE (SOUND WALL) M3 7 2 252.00 $992.86 $250,200.00
M3 11 1 420.00 $1,360.00 $571,200.00
M3 12 2 161.00 $691.30 $111,300.00
Unit Sub Total M3 8 1,969.00 $864.60 $1,702,400.00
Item Code 510524 Total No. of Proj. 8 Total Amount  $1,702,400.00
510526 MINOR CONCRETE (BACKFILL) M3 1 1 10.00 $340.00 $3,400.00
M3 2 8 290.50 $290.93 $84,515.00
M3 3 6 126.00 $283.97 $35,780.00
M3 4 10 795.30 $308.84 $245,618.00
M3 5 3 87.50 $229.60 $20,090.00
M3 6 5 54.10 $292.31 $15,814.00
M3 7 1 16.00 $466.00 $7,456.00
M3 9 2 94.00 $361.17 $33,950.00
M3 10 2 172.00 $362.79 $62,400.00
M3 12 3 91.00 $261.76 $23,820.00
Unit Sub Total M3 41 1,736.40 $306.87 $532,843.00
Item Code 510526 Total No. of Proj. 41 Total Amount $532,843.00
510535 MINOR CONCRETE (HEADWALL) M3 2 1 3.40 $2,100.00 $7,140.00
Unit Sub Total M3 1 3.40 $2,100.00 $7,140.00
Item Code 510535 Total No. of Proj. 1 Total Amount $7,140.00
510800 PAVING NOTCH EXTENSION M3 2 1 0.70 $5,500.00 $3,850.00
M3 3 1 7.00 $10,000.00 $70,000.00
M3 4 8 64.30 $6,500.00 $417,950.00
M3 5 1 9.00 $7,500.00 $67,500.00
M3 7 3 35.00 $3,828.57 $134,000.00
M3 8 2 49.00 $1,377.55 $67,500.00
M3 10 2 53.00 $5,047.17 $267,500.00
M3 12 2 13.30 $9,530.08 $126,750.00
Unit Sub Total M3 20 231.30 $4,993.73 $1,155,050.00
Item Code 510800 Total No. of Proj. 20 Total Amount  $1,155,050.00
510805 DIAPHRAGM BOLSTER EA 10 1 10.00 $2,000.00 $20,000.00
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Unit Sub Total EA 1 10.00 $2,000.00 $20,000.00
Item Code 510805 Total No. of Proj. 1 Total Amount $20,000.00
511035 ARCHITECTURAL TREATMENT M2 3 1 74.00 $1,000.00 $74,000.00
M2 4 1 712.00 $100.00 $71,200.00
M2 7 1 163.00 $310.00 $50,530.00
M2 12 1 16,455.00 $50.00 $822,750.00
Unit Sub Total M2 4 17,404.00 $58.52 $1,018,480.00
Item Code 511035 Total No. of Proj. 4 Total Amount  $1,018,480.00
511036 ARCHITECTURAL SURFACE (BARRIER) M2 11 1 680.00 $50.00 $34,000.00
Unit Sub Total M2 1 680.00 $50.00 $34,000.00
Item Code 511036 Total No. of Proj. 1 Total Amount $34,000.00
511046 HEAVY BLAST TEXTURE M2 4 1 1,640.00 $75.00 $123,000.00
Unit Sub Total M2 1 1,640.00 $75.00 $123,000.00
Item Code 511046 Total No. of Proj. 1 Total Amount $123,000.00
511047 ANTI-GRAFFITI COATING M2 3 1 2,960.00 $55.00 $162,800.00
Unit Sub Total M2 1 2,960.00 $55.00 $162,800.00
Item Code 511047 Total No. of Proj. 1 Total Amount $162,800.00
511055 CONCRETE SURFACE TEXTURE M2 4 2 702.00 $93.85 $65,880.00
Unit Sub Total M2 2 702.00 $93.85 $65,880.00
Item Code 511055 Total No. of Proj. 2 Total Amount $65,880.00
511064 FRACTURED RIB TEXTURE M2 4 4 5,612.00 $62.72 $351,970.00
M2 6 1 400.00 $200.00 $80,000.00
M2 11 2 134.00 $556.42 $74,560.00
M2 12 2 5,082.00 $74.27 $377,420.00
Unit Sub Total M2 9 11,228.00 $78.73 $883,950.00
Item Code 511064 Total No. of Proj. 9 Total Amount $883,950.00
511070 RIPPED TEXTURE (REINFORCING BAR) M2 10 1 445.00 $170.00 $75,650.00
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Unit Sub Total M2 1 445.00 $170.00 $75,650.00
Item Code 511070 Total No. of Proj. 1 Total Amount $75,650.00
511105 DRILL AND BOND ROD M 2 1 24.00 $450.00 $10,800.00
Unit Sub Total M 1 24.00 $450.00 $10,800.00
Item Code 511105 Total No. of Proj. 1 Total Amount $10,800.00
511106 DRILL AND BOND DOWEL M 1 1 9.00 $200.00 $1,800.00
M 2 2 8,717.00 $64.52 $562,430.00
M 3 2 95.00 $188.42 $17,900.00
M 4 10 6,331.50 $72.06 $456,275.00
M 5 2 1,040.00 $108.85 $113,200.00
M 6 1 210.00 $107.00 $22,470.00
M 7 4 3,575.00 $58.86 $210,440.00
M 8 4 258.00 $67.13 $17,320.00
M 10 3 942.00 $77.69 $73,180.00
M 11 3 866.00 $35.22 $30,500.00
M 12 2 389.00 $69.43 $27,010.00
Unit Sub Total M 34 22,432.50 $68.32 $1,532,525.00
Item Code 511106 Total No. of Proj. 34 Total Amount  $1,532,525.00
511109 DRILL AND BOND DOWEL (EPOXY CARTRIDGE) EA 1 1 21.00 $222.00 $4,662.00
EA 3 1 80.00 $50.00 $4,000.00
EA 4 2 873.00 $69.91 $61,030.00
EA 10 1 140.00 $65.00 $9,100.00
EA 11 1 2,000.00 $22.00 $44,000.00
EA 12 1 406.00 $40.00 $16,240.00
Unit Sub Total EA 7 3,520.00 $39.50 $139,032.00
Item Code 511109 Total No. of Proj. 7 Total Amount $139,032.00
511115 EPOXY ADHESIVE (BOND COAT) L 4 1 0.70 $5,000.00 $3,500.00
Unit Sub Total L 1 0.70 $5,000.00 $3,500.00
Item Code 511115 Total No. of Proj. 1 Total Amount $3,500.00
511118 CLEAN EXPANSION JOINT M 1 1 18.00 $150.00 $2,700.00
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511118 CLEAN EXPANSION JOINT M 2 3 1,037.00 $92.29 $95,700.00
M 3 7 977.00 $86.12 $84,137.50
M 4 11 3,879.00 $75.48 $292,805.00
M 5 1 73.00 $90.00 $6,570.00
M 6 1 20.00 $107.00 $2,140.00
M 7 3 515.00 $100.28 $51,645.00
M 8 4 903.00 $53.07 $47,925.00
M 10 3 1,109.00 $68.17 $75,600.00
M 11 2 990.00 $85.41 $84,560.00
M 12 3 480.00 $66.84 $32,081.00
Unit Sub Total M 39 10,001.00 $77.58 $775,863.50
Item Code 511118 Total No. of Proj. 39 Total Amount $775,863.50
511121 PORTLAND CEMENT CONCRETE (PATCH) M3 4 1 0.10 $10,000.00 $1,000.00
Unit Sub Total M3 1 0.10 $10,000.00 $1,000.00
Item Code 511121 Total No. of Proj. 1 Total Amount $1,000.00
511124 RAPID SETTING CONCRETE (PATCH) M3 1 1 24.00 $2,000.00 $48,000.00
M3 4 3 50.30 $2,578.53 $129,700.00
M3 11 1 1.20 $14,800.00 $17,760.00
Unit Sub Total M3 5 75.50 $2,588.87 $195,460.00
Item Code 511124 Total No. of Proj. 5 Total Amount $195,460.00
511127 FURNISH DECK OVERLAY (CONCRETE) M3 12 1 50.00 $170.00 $8,500.00
Unit Sub Total M3 1 50.00 $170.00 $8,500.00
Item Code 511127 Total No. of Proj. 1 Total Amount $8,500.00
511128 PLACE DECK OVERLAY (CONCRETE) M2 12 1 370.00 $32.00 $11,840.00
Unit Sub Total M2 1 370.00 $32.00 $11,840.00
Item Code 511128 Total No. of Proj. 1 Total Amount $11,840.00
512229 FURNISH PRECAST PRESTRESSED CONCRETE EA 5 1 10.00 $10,000.00 $100,000.00
GIRDER (5 M - 10 M)
Unit Sub Total EA 1 10.00 $10,000.00 $100,000.00
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Item Code 512229 Total No. of Proj. 1 Total Amount $100,000.00

512230 FURNISH PRECAST PRESTRESSED CONCRETE EA 4 1 2.00 $9,000.00 $18,000.00
GIRDER (10 M - 15 M)

EA 5 1 60.00 $5,000.00 $300,000.00

EA 6 1 4.00 $15,000.00 $60,000.00

EA 10 1 24.00 $5,000.00 $120,000.00

Unit Sub Total EA 4 90.00 $5,533.33 $498,000.00

Item Code 512230 Total No. of Proj. 4 Total Amount $498,000.00

512231 FURNISH PRECAST PRESTRESSED CONCRETE EA 4 1 12.00 $8,000.00 $96,000.00
GIRDER (15 M - 20 M)

EA 5 1 48.00 $7,500.00 $360,000.00

EA 7 1 2.00 $32,000.00 $64,000.00

EA 8 1 53.00 $11,970.00 $634,410.00

Unit Sub Total EA 4 115.00 $10,038.35 $1,154,410.00

Item Code 512231 Total No. of Proj. 4 Total Amount  $1,154,410.00

512232 FURNISH PRECAST PRESTRESSED CONCRETE EA 2 1 7.00 $20,000.00 $140,000.00
GIRDER (20 M - 25 M)

EA 4 2 19.00 $17,157.89 $326,000.00

EA 5 1 5.00 $15,000.00 $75,000.00

EA 6 1 6.00 $32,000.00 $192,000.00

EA 7 1 1.00 $61,750.00 $61,750.00

EA 10 1 6.00 $7,500.00 $45,000.00

Unit Sub Total EA 7 44.00 $19,085.23 $839,750.00

Item Code 512232 Total No. of Proj. 7 Total Amount $839,750.00

512233 FURNISH PRECAST PRESTRESSED CONCRETE EA 2 1 18.00 $20,000.00 $360,000.00
GIRDER (25 M - 30 M)

EA 7 1 1.00 $60,000.00 $60,000.00

EA 8 1 6.00 $21,800.00 $130,800.00

EA 10 1 12.00 $9,500.00 $114,000.00

Unit Sub Total EA 4 37.00 $17,967.57 $664,800.00

Item Code 512233 Total No. of Proj. 4 Total Amount $664,800.00

512234 FURNISH PRECAST PRESTRESSED CONCRETE EA 8 1 12.00 $22,600.00 $271,200.00

GIRDER (30 M - 35 M)
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Unit Sub Total EA 1 12.00 $22,600.00 $271,200.00
Item Code 512234 Total No. of Proj. 1 Total Amount $271,200.00
512240 FURNISH PRECAST PRESTRESSED CONCRETE EA 4 1 24.00 $17,500.00 $420,000.00
BOX GIRDER (20 M - 25 M)
EA 11 1 44.00 $18,500.00 $814,000.00
Unit Sub Total EA 2 68.00 $18,147.06 $1,234,000.00
Item Code 512240 Total No. of Proj. 2 Total Amount  $1,234,000.00
512241 FURNISH PRECAST PRESTRESSED CONCRETE EA 4 2 25.00 $21,000.00 $525,000.00
BOX GIRDER (25 M - 30 M)
Unit Sub Total EA 2 25.00 $21,000.00 $525,000.00
Item Code 512241 Total No. of Proj. 2 Total Amount $525,000.00
512242 FURNISH PRECAST PRESTRESSED CONCRETE EA 4 2 104.00 $22,692.31 $2,360,000.00
BOX GIRDER (30 M - 35 M)
Unit Sub Total EA 2 104.00 $22,692.31 $2,360,000.00
Item Code 512242 Total No. of Proj. 2 Total Amount  $2,360,000.00
512256 FURNISH PRECAST PRESTRESSED CONCRETE EA 5 1 3.00 $60,000.00 $180,000.00
BULB-TEE GIRDER (35 M-40 M)
Unit Sub Total EA 1 3.00 $60,000.00 $180,000.00
Item Code 512256 Total No. of Proj. 1 Total Amount $180,000.00
512354 FURNISH PRECAST PRESTRESSED CONCRETE M2 2 1 161.00 $850.00 $136,850.00
SLAB (TYPE SIV)
Unit Sub Total M2 1 161.00 $850.00 $136,850.00
Item Code 512354 Total No. of Proj. 1 Total Amount $136,850.00
512401 ERECT PRECAST CONCRETE GIRDER EA 4 1 12.00 $1,200.00 $14,400.00
Unit Sub Total EA 1 12.00 $1,200.00 $14,400.00
Item Code 512401 Total No. of Proj. 1 Total Amount $14,400.00
512410 ERECT PRECAST CONCRETE DECK UNIT EA 4 1 4.00 $1,000.00 $4,000.00
Unit Sub Total EA 1 4.00 $1,000.00 $4,000.00
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Item Code 512410 Total No. of Proj. 1 Total Amount $4,000.00
512500 ERECT PRECAST PRESTRESSED CONCRETE EA 2 2 25.00 $5,280.00 $132,000.00
GIRDER
EA 4 2 21.00 $3,595.24 $75,500.00
EA 5 2 126.00 $1,678.57 $211,500.00
EA 6 1 10.00 $4,000.00 $40,000.00
EA 7 2 4.00 $10,093.75 $40,375.00
EA 8 1 71.00 $1,675.00 $118,925.00
EA 10 1 42.00 $1,500.00 $63,000.00
Unit Sub Total EA 1 299.00 $2,278.60 $681,300.00
Item Code 512500 Total No. of Proj. 1 Total Amount $681,300.00
512502 ERECT PRECAST PRESTRESSED CONCRETE EA 4 4 153.00 $1,445.75 $221,200.00
BOX GIRDER
EA 11 1 44.00 $1,200.00 $52,800.00
Unit Sub Total EA 5 197.00 $1,390.86 $274,000.00
Item Code 512502 Total No. of Proj. 5 Total Amount $274,000.00
512510 ERECT PRECAST PRESTRESSED CONCRETE EA 2 1 9.00 $1,980.00 $17,820.00
DECK UNIT
EA 3 1 16.00 $4,800.00 $76,800.00
EA 5 1 10.00 $1,500.00 $15,000.00
Unit Sub Total EA 3 35.00 $3,132.00 $109,620.00
Item Code 512510 Total No. of Proj. 3 Total Amount $109,620.00
512520 ERECT PRECAST CONCRETE PANEL EA 4 1 24.00 $2,000.00 $48,000.00
Unit Sub Total EA 1 24.00 $2,000.00 $48,000.00
Item Code 512520 Total No. of Proj. 1 Total Amount $48,000.00
513501 CONCRETE CLOSURE WALL M2 4 1 297.00 $550.00 $163,350.00
Unit Sub Total M2 1 297.00 $550.00 $163,350.00
Item Code 513501 Total No. of Proj. 1 Total Amount $163,350.00
513551 RETAINING WALL STEM (TYPE 6) M2 2 1 16.00 $600.00 $9,600.00
M2 5 1 34.00 $200.00 $6,800.00
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513551 RETAINING WALL STEM (TYPE 6) M2 1 1 128.00 $1,000.00 $128,000.00
Unit Sub Total M2 3 178.00 $811.24 $144,400.00
Item Code 513551 Total No. of Proj. 3 Total Amount $144,400.00
515020 REFINISH BRIDGE DECK M2 2 1 679.00 $110.00 $74,690.00
M2 4 4 412.00 $148.08 $61,010.00
M2 5 1 150.00 $300.00 $45,000.00
M2 6 1 6.00 $1,050.00 $6,300.00
M2 7 1 3.00 $3,000.00 $9,000.00
M2 10 1 40.00 $110.00 $4,400.00
M2 11 3 459.00 $213.57 $98,030.00
M2 12 1 165.00 $220.00 $36,300.00
Unit Sub Total M2 13 1,914.00 $174.89 $334,730.00
Item Code 515020 Total No. of Proj. 13 Total Amount $334,730.00
515028 REPAIR SPALLED SURFACE AREA M2 4 1 0.50 $10,000.00 $5,000.00
M2 11 1 9.50 $11,500.00 $109,250.00
Unit Sub Total M2 2 10.00 $11,425.00 $114,250.00
Item Code 515028 Total No. of Proj. 2 Total Amount $114,250.00
515041 FURNISH POLYESTER CONCRETE OVERLAY M3 1 2 21.70 $3,661.29 $79,450.00
M3 2 6 281.50 $3,357.56 $945,154.00
M3 3 4 179.00 $2,793.88 $500,105.00
M3 4 2 2,232.00 $2,000.00 $4,464,000.00
M3 6 1 4.00 $4,000.00 $16,000.00
M3 8 3 166.10 $2,123.48 $352,710.00
M3 9 1 9.00 $2,750.00 $24,750.00
M3 10 1 772.00 $2,200.00 $1,698,400.00
M3 12 1 123.00 $2,500.00 $307,500.00
Unit Sub Total M3 21 3,788.30 $2,214.20 $8,388,069.00
Item Code 515041 Total No. of Proj. 21 Total Amount  $8,388,069.00
515042 PLACE POLYESTER CONCRETE OVERLAY M2 1 2 747.00 $73.92 $55,215.00
M2 2 6 9,894.00 $49.70 $491,685.00
M2 3 4 8,395.00 $49.27 $413,622.00
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515042 PLACE POLYESTER CONCRETE OVERLAY M2 4 2 127,660.00 $22.18 $2,831,900.00
M2 6 1 36.00 $500.00 $18,000.00
M2 8 3 3,926.00 $38.53 $151,258.00
M2 9 1 365.00 $160.00 $58,400.00
M2 10 1 20,312.00 $60.00 $1,218,720.00
M2 12 1 1,229.00 $100.00 $122,900.00
Unit Sub Total M2 21 172,564.00 $31.07 $5,361,700.00
Item Code 515042 Total No. of Proj. 21 Total Amount  $5,361,700.00
515074 CORE CONCRETE (101 MM - 150 MM) M 11 1 6.00 $1,700.00 $10,200.00
Unit Sub Total M 1 6.00 $1,700.00 $10,200.00
Item Code 515074 Total No. of Proj 1 Total Amount $10,200.00
515075 CORE CONCRETE (151 MM - 200 MM) M 4 1 4.00 $300.00 $1,200.00
Unit Sub Total M 1 4.00 $300.00 $1,200.00
Item Code 515075 Total No. of Proj 1 Total Amount $1,200.00
515076 CORE CONCRETE (201 MM - 250 MM) M 4 1 1.00 $400.00 $400.00
Unit Sub Total M 1 1.00 $400.00 $400.00
Item Code 515076 Total No. of Proj. 1 Total Amount $400.00
515078 CORE CONCRETE (301 MM - 350 MM) 4 1 0.40 $2,000.00 $800.00
10 1 9.00 $200.00 $1,800.00
Unit Sub Total M 2 9.40 $276.60 $2,600.00
Item Code 515078 Total No. of Proj. 2 Total Amount $2,600.00
517961 SOUND WALL (BARRIER) (MASONRY BLOCK) M2 4 1 6,417.00 $205.00 $1,315,485.00
M2 5 1 3,497.00 $210.00 $734,370.00
M2 7 2 17,840.00 $165.52 $2,952,903.00
M2 8 1 19,511.00 $177.00 $3,453,447.00
Unit Sub Total M2 5 47,265.00 $178.91 $8,456,205.00
Item Code 517961 Total No. of Proj. 5 Total Amount  $8,456,205.00
518002 SOUND WALL (MASONRY BLOCK) M2 4 5 17,139.00 $249.41 $4,274,625.00
M2 5 2 18,831.00 $210.00 $3,954,510.00
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518002 SOUND WALL (MASONRY BLOCK) M2 6 1 917.00 $170.00 $155,890.00
M2 7 2 3,848.00 $162.82 $626,515.80
M2 8 1 1,470.00 $195.00 $286,650.00
M2 10 1 5,960.00 $220.00 $1,311,200.00
M2 11 1 1,710.00 $305.00 $521,550.00
M2 12 2 8,495.00 $227.39 $1,931,670.00
Unit Sub Total M2 15 58,370.00 $223.79 $13,062,610.80
Item Code 518002 Total No. of Proj. 15 Total Amount $13,062,610.80
518009 ACCESS GATE EA 4 1 2.00 $2,500.00 $5,000.00
Unit Sub Total EA 1 2.00 $2,500.00 $5,000.00
Item Code 518009 Total No. of Proj. 1 Total Amount $5,000.00
518010 ACCESS GATE (SOUND WALL) EA 7 1 12.00 $4,250.00 $51,000.00
EA 11 1 3.00 $3,000.00 $9,000.00
Unit Sub Total EA 2 15.00 $4,000.00 $60,000.00
Item Code 518010 Total No. of Proj. 2 Total Amount $60,000.00
518025 FOOTING (SOUND WALL) M3 12 1 9.00 $1,100.00 $9,900.00
Unit Sub Total M3 1 9.00 $1,100.00 $9,900.00
Item Code 518025 Total No. of Proj. 1 Total Amount $9,900.00
518050 PTFE BEARING EA 1 1 12.00 $4,700.00 $56,400.00
EA 3 1 12.00 $2,800.00 $33,600.00
EA 4 1 8.00 $3,000.00 $24,000.00
EA 8 1 16.00 $1,000.00 $16,000.00
Unit Sub Total EA 4 48.00 $2,708.33 $130,000.00
Item Code 518050 Total No. of Proj. 4 Total Amount $130,000.00
518051 PTFE SPHERICAL BEARING EA 1 1 4.00 $13,000.00 $52,000.00
Unit Sub Total EA 1 4.00 $13,000.00 $52,000.00
Item Code 518051 Total No. of Proj. 1 Total Amount $52,000.00
518201 MASONRY BLOCK WALL M2 4 1 25.00 $100.00 $2,500.00
M2 11 1 44.00 $300.00 $13,200.00
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518201 MASONRY BLOCK WALL M2 12 2 152.00 $280.39 $42,620.00
Unit Sub Total M2 4 221.00 $263.89 $58,320.00
Item Code 518201 Total No. of Proj. 4 Total Amount $58,320.00
519050 EXPANSION DAM M3 3 3 6.00 $5,162.08 $30,972.50
M3 5 1 2.00 $16,500.00 $33,000.00
M3 12 1 0.20 $110,000.00 $22,000.00
Unit Sub Total M3 5 8.20 $10,484.45 $85,972.50
Item Code 519050 Total No. of Proj. 5 Total Amount $85,972.50
519101 JOINT SEAL (TYPE A) M 4 6 938.00 $82.04 $76,950.00
Unit Sub Total M 6 938.00 $82.04 $76,950.00
Item Code 519101 Total No. of Proj. 6 Total Amount $76,950.00
519102 JOINT SEAL (TYPE AL) M 4 1 6.00 $80.00 $480.00
M 7 1 7.00 $545.00 $3,815.00
M 8 1 45.00 $150.00 $6,750.00
M 10 1 12.00 $100.00 $1,200.00
Unit Sub Total M 4 70.00 $174.93 $12,245.00
Item Code 519102 Total No. of Proj. 4 Total Amount $12,245.00
519117 JOINT SEAL (MR 30 MM) M 1 1 18.00 $185.00 $3,330.00
M 2 2 430.00 $139.23 $59,870.00
M 3 6 284.00 $152.76 $43,383.00
M 4 10 1,334.00 $161.91 $215,985.00
M 5 3 247.00 $198.66 $49,070.00
M 6 1 31.00 $300.00 $9,300.00
M 7 3 865.00 $158.66 $137,245.00
M 8 6 934.00 $131.51 $122,835.00
M 10 2 841.00 $112.78 $94,850.00
M 11 4 894.00 $130.02 $116,235.00
M 12 4 794.00 $110.95 $88,095.00
Unit Sub Total M 42 6,672.00 $140.92 $940,198.00
Item Code 519117 Total No. of Proj. 42 Total Amount $940,198.00
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519120 JOINT SEAL (MR 15 MM) M 2 4 533.00 $156.24 $83,276.00
M 3 7 393.00 $140.85 $55,355.00
M 4 3 305.00 $139.82 $42,645.00
M 5 4 407.00 $123.71 $50,350.00
M 7 3 159.00 $247.74 $39,390.00
M 8 3 442.00 $205.61 $90,880.00
M 10 2 385.00 $112.73 $43,400.00
M 11 3 206.50 $108.97 $22,502.50
M 12 2 50.00 $128.80 $6,440.00
Unit Sub Total M 31 2,880.50 $150.75 $434,238.50
Item Code 519120 Total No. of Proj. 31 Total Amount $434,238.50
519122 JOINT SEAL (TYPE B - MR 40 MM) M 4 1 40.00 $400.00 $16,000.00
Unit Sub Total M 1 40.00 $400.00 $16,000.00
Item Code 519122 Total No. of Proj. 1 Total Amount $16,000.00
519124 JOINT SEAL ASSEMBLY (MR 60 MM) M 4 1 41.00 $800.00 $32,800.00
Unit Sub Total M 1 41.00 $800.00 $32,800.00
Item Code 519124 Total No. of Proj. 1 Total Amount $32,800.00
519125 JOINT SEAL ASSEMBLY (MR 70 MM) 4 3 94.00 $839.36 $78,900.00
8 1 21.00 $1,500.00 $31,500.00
Unit Sub Total M 4 115.00 $960.00 $110,400.00
Item Code 519125 Total No. of Proj. 4 Total Amount $110,400.00
519126 JOINT SEAL ASSEMBLY (MR 80 MM) M 2 1 25.00 $500.00 $12,500.00
4 5 601.00 $1,102.16 $662,400.00
M 11 2 54.50 $1,204.36 $65,637.50
Unit Sub Total M 8 680.50 $1,088.23 $740,537.50
Item Code 519126 Total No. of Proj. 8 Total Amount $740,537.50
519127 JOINT SEAL ASSEMBLY (MR 90 MM) 3 1 13.00 $800.00 $10,400.00
M 4 4 137.00 $1,078.10 $147,700.00
Unit Sub Total M 5 150.00 $1,054.00 $158,100.00
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Item Code 519127 Total No. of Proj. 5 Total Amount $158,100.00
519128 JOINT SEAL ASSEMBLY (MR 100 MM) 1 1 25.00 $250.00 $6,250.00
3 3 25.50 $2,007.84 $51,200.00
4 1 104.00 $1,750.00 $182,000.00
Unit Sub Total M 5 154.50 $1,549.84 $239,450.00
Item Code 519128 Total No. of Proj. 5 Total Amount $239,450.00
519129 JOINT SEAL ASSEMBLY (MR 101 MM - 160 MM) M 1 1 13.00 $1,800.00 $23,400.00
3 1 34.00 $2,100.00 $71,400.00
4 4 95.00 $1,661.05 $157,800.00
Unit Sub Total M 6 142.00 $1,778.87 $252,600.00
Item Code 519129 Total No. of Proj. 6 Total Amount $252,600.00
519130 JOINT SEAL ASSEMBLY (MR 161 MM - 240 MM) M 1 1 26.00 $3,000.00 $78,000.00
3 1 27.00 $3,100.00 $83,700.00
M 4 1 13.00 $1,500.00 $19,500.00
Unit Sub Total M 3 66.00 $2,745.45 $181,200.00
Item Code 519130 Total No. of Proj. 3 Total Amount $181,200.00
519131 JOINT SEAL ASSEMBLY (MR 241 MM - 320 MM) M 1 1 25.00 $2,700.00 $67,500.00
Unit Sub Total M 1 25.00 $2,700.00 $67,500.00
Item Code 519131 Total No. of Proj. 1 Total Amount $67,500.00
519133 JOINT SEAL (ASPHALTIC PLUG) M 4 1 115.00 $400.00 $46,000.00
10 1 41.00 $750.00 $30,750.00
Unit Sub Total M 2 156.00 $491.99 $76,750.00
Item Code 519133 Total No. of Proj. 2 Total Amount $76,750.00
519142 JOINT SEAL (MR 40 MM) M 2 3 156.00 $256.23 $39,972.00
M 3 4 167.00 $195.65 $32,674.00
M 4 6 565.00 $216.71 $122,440.00
M 5 1 37.00 $155.00 $5,735.00
M 6 2 104.00 $253.75 $26,390.00
M 7 1 100.00 $327.00 $32,700.00
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519142 JOINT SEAL (MR 40 MM) M 8 2 488.00 $168.07 $82,020.00
M 10 2 50.00 $240.00 $12,000.00
M 11 1 28.00 $160.00 $4,480.00
M 12 1 184.00 $200.00 $36,800.00
Unit Sub Total M 23 1,879.00 $210.33 $395,211.00
Item Code 519142 Total No. of Proj. 23 Total Amount $395,211.00
519144 JOINT SEAL (MR 50 MM) M 2 1 29.00 $300.00 $8,700.00
M 3 4 506.00 $324.06 $163,974.00
M 4 7 1,026.00 $257.90 $264,605.00
M 6 1 120.00 $120.00 $14,400.00
M 7 1 120.00 $392.00 $47,040.00
M 8 2 632.00 $290.59 $183,650.00
M 10 3 317.00 $187.32 $59,380.00
M 11 1 9.50 $205.00 $1,947.50
M 12 3 361.00 $245.10 $88,480.00
Unit Sub Total M 23 3,120.50 $266.68 $832,176.50
Item Code 519144 Total No. of Proj. 23 Total Amount $832,176.50
520101 BAR REINFORCING STEEL KG 1 1 63,000.00 $2.00 $126,000.00
KG 2 1 1,050.00 $5.40 $5,670.00
KG 3 5 25,737.00 $2.89 $74,378.75
KG 4 4 117,031.00 $2.56 $299,900.80
KG 7 3 3,743.00 $7.09 $26,552.40
KG 8 3 48,790.00 $2.79 $136,225.00
KG 11 1 172,000.00 $2.20 $378,400.00
KG 12 2 129,400.00 $2.16 $279,470.00
Unit Sub Total KG 20 560,751.00 $2.37 $1,326,596.95
Item Code 520101 Total No. of Proj. 20 Total Amount  $1,326,596.95
520102 BAR REINFORCING STEEL (BRIDGE) KG 1 3  2,247,340.00 $2.00 $4,500,560.00
KG 2 4 252,162.00 $2.48 $626,236.00
KG 3 5 2,161,116.00 $1.88 $4,056,891.00
KG 4 14 9,718,642.00 $2.46 $23,882,607.50
KG 5 5 1,032,148.00 $2.03 $2,092,169.00
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520102 BAR REINFORCING STEEL (BRIDGE) KG 6 4 758,100.00 $1.66 $1,256,370.00
KG 7 4 605,879.00 $2.66 $1,612,353.00
KG 8 5 912,017.00 $2.16 $1,968,443.00
KG 10 3 1,474,770.00 $2.12 $3,125,767.00
KG 11 5 324,264.00 $2.64 $855,556.00
KG 12 4 2,594,330.00 $2.21 $5,745,005.00
Unit Sub Total KG 56 22,080,768.00 $2.25  $49,721,957.50
Item Code 520102 Total No. of Proj. 56 Total Amount $49,721,957.50
520103 BAR REINFORCING STEEL (RETAINING WALL) KG 1 2 84,370.00 $3.07 $258,746.00
KG 2 2 17,500.00 $3.04 $53,200.00
KG 3 2 105,322.00 $1.63 $172,083.00
KG 4 14 1,157,422.70 $2.57 $2,979,639.17
KG 5 4 167,422.00 $2.25 $376,775.00
KG 6 3 65,885.00 $2.09 $137,470.00
KG 7 3 82,795.00 $3.21 $266,115.60
KG 8 2 23,880.00 $2.63 $62,740.00
KG 10 3 49,433.00 $1.99 $98,192.70
KG 11 4 224,638.00 $2.87 $644,584.00
KG 12 3  2,335,969.00 $2.14 $4,993,917.10
Unit Sub Total KG 42 4,314,636.70 $2.33 $10,043,462.57
Item Code 520103 Total No. of Proj. 42 Total Amount $10,043,462.57
520106 BAR REINFORCING STEEL (EPOXY COATED) KG 2 2 61,850.00 $3.59 $221,790.00
KG 4 1 35,800.00 $3.90 $139,620.00
KG 5 1 7,936.00 $9.00 $71,424.00
Unit Sub Total KG 4 105,586.00 $4.10 $432,834.00
Item Code 520106 Total No. of Proj. 4 Total Amount $432,834.00
520107 BAR REINFORCING STEEL (BOX CULVERT) KG 3 2 68,173.00 $2.00 $136,346.00
KG 4 3 59,642.00 $2.22 $132,445.00
KG 6 3 515,037.00 $1.03 $531,798.00
KG 7 1 8,146.00 $8.16 $66,471.36
KG 10 2 16,811.00 $2.45 $41,175.50
KG 12 3 52,093.00 $2.50 $130,468.40
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Unit Sub Total KG 14 719,902.00 $1.44 $1,038,704.26
Item Code 520107 Total No. of Proj. 14 Total Amount  $1,038,704.26
520110 BAR REINFORCING STEEL (EPOXY COATED) KG 2 2 633,510.00 $2.47 $1,565,941.00
(BRIDGE)
KG 3 1 194,000.00 $2.42 $469,480.00
KG 4 1 48,500.00 $6.00 $291,000.00
Unit Sub Total KG 4 876,010.00 $2.66 $2,326,421.00
Item Code 520110 Total No. of Proj. 4 Total Amount  $2,326,421.00
520113 BAR REINFORCING STEEL (PUMPING PLANT) KG 12 1 51,850.00 $2.60 $134,810.00
Unit Sub Total KG 1 51,850.00 $2.60 $134,810.00
Item Code 520113 Total No. of Proj. 1 Total Amount $134,810.00
520120 HEADED BAR REINFORCEMENT EA 1 2 5,942.00 $11.36 $67,520.00
EA 3 1 980.00 $58.00 $56,840.00
EA 4 2 17,620.00 $9.51 $167,560.00
EA 5 1 166.00 $10.00 $1,660.00
EA 8 2 240.00 $70.00 $16,800.00
EA 10 1 16.00 $10.00 $160.00
EA 12 1 672.00 $15.00 $10,080.00
Unit Sub Total EA 10 25,636.00 $12.51 $320,620.00
Item Code 520120 Total No. of Proj. 10 Total Amount $320,620.00
530100 SHOTCRETE M3 1 2 255.00 $852.94 $217,500.00
M3 4 3 767.00 $947.38 $726,640.00
M3 5 1 120.00 $625.00 $75,000.00
M3 7 1 4.00 $3,500.00 $14,000.00
M3 8 1 0.50 $20,000.00 $10,000.00
M3 10 1 180.00 $625.00 $112,500.00
M3 11 1 355.00 $800.00 $284,000.00
M3 12 2 1,698.00 $670.72 $1,138,890.00
Unit Sub Total M3 12 3,379.50 $762.99 $2,578,530.00
Item Code 530100 Total No. of Proj. 12 Total Amount  $2,578,530.00
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540101 ASPHALT MEMBRANE WATERPROOFING M2 4 1 18.00 $250.00 $4,500.00
M2 7 1 44.00 $125.00 $5,500.00
M2 10 1 105.00 $125.00 $13,125.00
Unit Sub Total M2 3 167.00 $138.47 $23,125.00
Item Code 540101 Total No. of Proj. 3 Total Amount $23,125.00
540102 TREAT BRIDGE DECK M2 1 2 5,485.00 $8.01 $43,955.00
M2 2 1 1,310.00 $9.50 $12,445.00
M2 3 6 24,270.00 $4.64 $112,511.00
M2 4 6 115,919.00 $4.41 $511,768.00
M2 5 3 25,445.10 $4.37 $111,189.01
M2 7 1 9,945.00 $4.00 $39,780.00
M2 8 5 86,177.00 $5.59 $481,616.00
M2 10 2 4,649.00 $7.05 $32,770.00
M2 11 3 41,560.00 $4.32 $179,686.00
M2 12 2 18,570.00 $6.37 $118,380.00
Unit Sub Total M2 31 333,330.10 $4.93 $1,644,100.01
Item Code 540102 Total No. of Proj. 31 Total Amount  $1,644,100.01
540103 MEMBRANE WATERPROOFING M2 12 1 178,835.00 $36.00 $6,438,060.00
Unit Sub Total M2 1 178,835.00 $36.00 $6,438,060.00
Item Code 540103 Total No. of Proj. 1 Total Amount  $6,438,060.00
540108 FURNISH BRIDGE DECK TREATMENT MATERIAL L 3 1 612.00 $17.00 $10,404.00
Unit Sub Total L 1 612.00 $17.00 $10,404.00
Item Code 540108 Total No. of Proj. 1 Total Amount $10,404.00
540109 FURNISH BRIDGE DECK TREATMENT MATERIAL L 1 2 2,235.00 $25.40 $56,760.00
(LOW ODOR)
L 2 1 596.00 $23.00 $13,708.00
L 3 5 10,655.00 $19.28 $205,427.00
L 4 6 46,307.00 $16.77 $776,594.00
L 5 3 13,667.00 $18.88 $258,010.00
L 7 1 4,520.00 $17.00 $76,840.00
L 8 5 35,960.00 $18.53 $666,271.00
L 10 2 3,047.00 $24.22 $73,796.00
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540109 FURNISH BRIDGE DECK TREATMENT MATERIAL L 11 3 16,827.00 $21.03 $353,847.00
(LOW ODOR)
L 12 2 10,760.00 $16.32 $175,640.00
Unit Sub Total L 30 144,574.00 $18.38 $2,656,893.00
Item Code 540109 Total No. of Proj. 30 Total Amount  $2,656,893.00
550102 STRUCTURAL STEEL (BRIDGE) KG 1 1 2,370.00 $30.00 $71,100.00
KG 3 1 527.00 $16.00 $8,432.00
KG 4 2 30,280.00 $38.65 $1,170,240.00
KG 7 3 11,076.00 $23.20 $256,984.00
KG 8 1 19.00 $221.05 $4,199.95
KG 11 1 8,300.00 $30.00 $249,000.00
Unit Sub Total KG 9 52,572.00 $33.48 $1,759,955.95
Item Code 550102 Total No. of Proj. 9 Total Amount  $1,759,955.95
550110 COLUMN CASING KG 4 2 99,180.00 $6.16 $610,920.00
KG 7 2 26,360.00 $13.38 $352,640.00
KG 8 1 10,020.00 $15.00 $150,300.00
KG 10 1 88,110.00 $12.00 $1,057,320.00
Unit Sub Total KG 6 223,670.00 $9.71 $2,171,180.00
Item Code 550110 Total No. of Proj. 6 Total Amount  $2,171,180.00
550203 FURNISH STRUCTURAL STEEL (BRIDGE) KG 2 1 9,116.00 $6.00 $54,696.00
KG 4 4 758,225.00 $5.36 $4,061,425.00
KG 8 1 60,000.00 $4.65 $279,000.00
KG 10 1 323,320.00 $3.75 $1,212,450.00
Unit Sub Total KG 7 1,150,661.00 $4.87 $5,607,571.00
Item Code 550203 Total No. of Proj. 7 Total Amount  $5,607,571.00
550204 ERECT STRUCTURAL STEEL (BRIDGE) KG 2 1 9,116.00 $6.00 $54,696.00
KG 4 4 758,225.00 $1.85 $1,405,962.50
KG 8 1 60,000.00 $1.80 $108,000.00
KG 10 1 323,320.00 $0.85 $274,822.00
Unit Sub Total KG 7 1,150,661.00 $1.60 $1,843,480.50
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Item Code 550204 Total No. of Proj. 7 Total Amount  $1,843,480.50
558027 METAL CATTLE GUARD (3.7 M) EA 6 1 3.00 $10,000.00 $30,000.00
Unit Sub Total EA 1 3.00 $10,000.00 $30,000.00
Item Code 558027 Total No. of Proj. 1 Total Amount $30,000.00
558028 METAL CATTLE GUARD (4.3 M) EA 1 1 2.00 $11,000.00 $22,000.00
Unit Sub Total EA 1 2.00 $11,000.00 $22,000.00
Item Code 558028 Total No. of Proj. 1 Total Amount $22,000.00
560203 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED KG 3 1 720.00 $8.00 $5,760.00
WITH WALKWAY)
KG 4 4 11,533.00 $10.88 $125,447.00
KG 5 1 8,922.00 $11.00 $98,142.00
KG 10 1 2,600.00 $15.00 $39,000.00
KG 11 3 11,465.00 $11.19 $128,240.00
KG 12 2 11,152.00 $10.63 $118,596.00
Unit Sub Total KG 12 46,392.00 $11.11 $515,185.00
Item Code 560203 Total No. of Proj. 12 Total Amount $515,185.00
560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED KG 3 1 720.00 $4.00 $2,880.00
WITH WALKWAY)
KG 4 4 11,533.00 $5.53 $63,729.00
KG 5 1 8,922.00 $2.00 $17,844.00
KG 10 1 2,600.00 $4.00 $10,400.00
KG 11 3 11,465.00 $2.55 $29,250.00
KG 12 2 11,152.00 $2.27 $25,304.00
Unit Sub Total KG 12 46,392.00 $3.22 $149,407.00
Item Code 560204 Total No. of Proj. 12 Total Amount $149,407.00
560205 INSTALL REMOVABLE SIGN PANEL FRAME KG 4 1 200.00 $85.00 $17,000.00
Unit Sub Total KG 1 200.00 $85.00 $17,000.00
Item Code 560205 Total No. of Proj. 1 Total Amount $17,000.00
560206 FURNISH REMOVABLE SIGN PANEL FRAME KG 4 1 200.00 $18.95 $3,790.00

WITH SIGN PANELS ATTACHED

Page 180



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total KG 1 200.00 $18.95 $3,790.00
Item Code 560206 Total No. of Proj. 1 Total Amount $3,790.00
560208 FURNISH SIGN STRUCTURE (TUBULAR) KG 11 1 127,200.00 $8.00 $1,017,600.00
Unit Sub Total KG 1 127,200.00 $8.00 $1,017,600.00
Item Code 560208 Total No. of Proj. 1 Total Amount  $1,017,600.00
560209 INSTALL SIGN STRUCTURE (TUBULAR) KG 11 1 127,200.00 $1.30 $165,360.00
Unit Sub Total KG 1 127,200.00 $1.30 $165,360.00
Item Code 560209 Total No. of Proj. 1 Total Amount $165,360.00
560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) KG 4 1 4,470.00 $10.00 $44,700.00
KG 11 1 7,410.00 $13.00 $96,330.00
KG 12 2 13,990.00 $10.50 $146,920.00
Unit Sub Total KG 4 25,870.00 $11.13 $287,950.00
Item Code 560213 Total No. of Proj. 4 Total Amount $287,950.00
560214 INSTALL SIGN STRUCTURE (LIGHTWEIGHT) KG 4 1 4,470.00 $1.00 $4,470.00
KG 11 1 7,410.00 $2.00 $14,820.00
KG 12 2 13,990.00 $1.18 $16,490.00
Unit Sub Total KG 4 25,870.00 $1.38 $35,780.00
Item Code 560214 Total No. of Proj. 4 Total Amount $35,780.00
560218 FURNISH SIGN STRUCTURE (TRUSS) KG 2 1 5,339.00 $13.50 $72,076.50
KG 3 8 305,687.00 $7.12 $2,177,158.00
KG 4 18 932,952.00 $9.28 $8,660,210.50
KG 5 3 227,084.00 $7.31 $1,660,331.00
KG 6 3 73,072.00 $9.57 $699,404.30
KG 7 3 296,792.00 $8.27 $2,455,224.40
KG 8 4 122,330.00 $9.90 $1,210,850.00
KG 10 3 71,418.00 $11.06 $789,933.00
KG 11 3 39,636.00 $8.66 $343,254.54
KG 12 10 383,680.00 $8.99 $3,447,706.00
Unit Sub Total KG 56 2,457,990.00 $8.75 $21,516,148.24
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Item Code 560218 Total No. of Proj. 56 Total Amount $21,516,148.24
560219 INSTALL SIGN STRUCTURE (TRUSS) KG 2 1 5,339.00 $6.00 $32,034.00
KG 3 8 304,004.00 $0.66 $201,385.42
KG 4 18 932,952.00 $0.77 $718,635.75
KG 5 3 227,084.00 $1.00 $227,084.00
KG 6 3 73,072.00 $1.31 $95,862.00
KG 7 3 296,792.00 $0.52 $152,913.00
KG 8 4 122,330.00 $1.13 $137,810.00
KG 10 3 71,418.00 $1.11 $78,959.00
KG 11 2 38,330.00 $1.18 $45,163.00
KG 12 10 383,680.00 $1.19 $458,422.50
Unit Sub Total KG 55 2,455,001.00 $0.88 $2,148,268.67
Item Code 560219 Total No. of Proj. 55 Total Amount  $2,148,268.67
560223 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED KG 4 2 1,030.00 $12.41 $12,784.50
WITHOUT WALKWAY)
KG 6 1 794.00 $30.00 $23,820.00
KG 7 1 260.00 $10.00 $2,600.00
Unit Sub Total KG 4 2,084.00 $18.81 $39,204.50
Item Code 560223 Total No. of Proj. 4 Total Amount $39,204.50
560224 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED KG 4 2 1,030.00 $11.89 $12,245.50
WITHOUT WALKWAY)
KG 6 1 794.00 $10.00 $7,940.00
KG 7 1 260.00 $5.00 $1,300.00
Unit Sub Total KG 4 2,084.00 $10.31 $21,485.50
Item Code 560224 Total No. of Proj. 4 Total Amount $21,485.50
560232 FURNISH FORMED PANEL SIGN (ROADSIDE) M2 5 1 6.00 $100.00 $600.00
Unit Sub Total M2 1 6.00 $100.00 $600.00
Item Code 560232 Total No. of Proj. 1 Total Amount $600.00
560233 FURNISH FORMED PANEL SIGN (OVERHEAD) M2 4 4 6,450.00 $153.70 $991,375.00
M2 7 1 19.00 $400.00 $7,600.00
Unit Sub Total M2 5 6,469.00 $154.42 $998,975.00
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Item Code 560233 Total No. of Proj. 5 Total Amount $998,975.00
560234 FURNISH LAMINATED PANEL SIGN (25.4 MM- M2 4 4 740.00 $208.16 $154,040.00
TYPE A)
M2 7 1 20.00 $200.00 $4,000.00
M2 8 1 34.00 $260.00 $8,840.00
M2 11 1 25.00 $320.00 $8,000.00
M2 12 4 631.00 $298.76 $188,520.00
Unit Sub Total M2 11 1,450.00 $250.62 $363,400.00
Item Code 560234 Total No. of Proj. 11 Total Amount $363,400.00
560235 FURNISH LAMINATED PANEL SIGN (25.4 MM- M2 6 1 28.00 $279.00 $7,812.00
TYPE B)
M2 7 1 1.70 $200.00 $340.00
M2 11 1 7.00 $400.00 $2,800.00
M2 12 3 17.00 $257.06 $4,370.00
Unit Sub Total M2 6 53.70 $285.33 $15,322.00
Item Code 560235 Total No. of Proj. 6 Total Amount $15,322.00
560236 FURNISH LAMINATED PANEL SIGN (63.5 MM- M2 6 1 64.00 $289.00 $18,496.00
TYPE B)
M2 7 1 12.00 $200.00 $2,400.00
Unit Sub Total M2 2 76.00 $274.95 $20,896.00
Item Code 560236 Total No. of Proj. 2 Total Amount $20,896.00
560237 FURNISH LAMINATED PANEL SIGN (63.5 MM- M2 11 1 14.00 $420.00 $5,880.00
TYPE H)
Unit Sub Total M2 1 14.00 $420.00 $5,880.00
Item Code 560237 Total No. of Proj. 1 Total Amount $5,880.00
560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 M2 3 2 8.00 $169.63 $1,357.00
MM-UNFRAMED)
M2 4 2 83.60 $123.40 $10,316.00
M2 6 4 32.00 $187.19 $5,990.00
M2 7 6 41.90 $207.47 $8,693.00
M2 8 3 31.00 $208.39 $6,460.00
M2 11 8 83.40 $167.24 $13,947.50
M2 12 7 307.00 $151.25 $46,434.00
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Unit Sub Total M2 32 586.90 $158.80 $93,197.50
Item Code 560238 Total No. of Proj. 32 Total Amount $93,197.50
560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 M2 3 2 4.40 $113.64 $500.00
MM-UNFRAMED)
M2 4 5 76.70 $141.98 $10,890.00
M2 6 2 3.50 $298.86 $1,046.00
M2 7 3 23.50 $297.23 $6,985.00
M2 8 2 33.00 $114.39 $3,775.00
M2 11 7 86.60 $168.46 $14,588.90
M2 12 4 146.00 $152.53 $22,269.00
Unit Sub Total M2 25 373.70 $160.70 $60,053.90
Item Code 560239 Total No. of Proj. 25 Total Amount $60,053.90
560241 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 M2 4 1 4.00 $1,125.00 $4,500.00
MM-FRAMED)
M2 11 3 22.90 $248.33 $5,686.70
M2 12 3 40.00 $202.25 $8,090.00
Unit Sub Total M2 7 66.90 $273.19 $18,276.70
Item Code 560241 Total No. of Proj. 7 Total Amount $18,276.70
560242 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 M2 4 2 297.00 $146.63 $43,550.00
MM-FRAMED)
M2 11 6 65.30 $231.30 $15,104.00
M2 12 3 128.00 $211.37 $27,055.00
Unit Sub Total M2 1 490.30 $174.81 $85,709.00
Item Code 560242 Total No. of Proj. 1 Total Amount $85,709.00
561008 760 MM CAST-IN-DRILLED-HOLE CONCRETE M 4 2 17.50 $2,357.14 $41,250.00
PILE (SIGN FOUNDATION)
M 8 2 36.50 $904.11 $33,000.00
Unit Sub Total M 4 54.00 $1,375.00 $74,250.00
Item Code 561008 Total No. of Proj. 4 Total Amount $74,250.00
561009 920 MM CAST-IN-DRILLED-HOLE CONCRETE M 4 2 30.50 $1,608.20 $49,050.00
PILE (SIGN FOUNDATION)
M 8 2 104.00 $2,330.38 $242,360.00
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561009 920 MM CAST-IN-DRILLED-HOLE CONCRETE M 11 1 21.00 $2,400.00 $50,400.00
PILE (SIGN FOUNDATION)

Unit Sub Total M 5 155.50 $2,198.14 $341,810.00

Item Code 561009 Total No. of Proj. 5 Total Amount $341,810.00

561012 1220 MM CAST-IN-DRILLED-HOLE CONCRETE M 2 1 6.00 $4,000.00 $24,000.00
PILE (SIGN FOUNDATION)

M 3 2 18.00 $7,833.33 $141,000.00

4 1 5.50 $1,340.00 $7,370.00

M 12 1 6.00 $1,000.00 $6,000.00

Unit Sub Total M 5 35.50 $5,024.51 $178,370.00

Item Code 561012 Total No. of Proj. 5 Total Amount $178,370.00

561013 1372 MM CAST-IN-DRILLED-HOLE CONCRETE M 3 1 6.00 $3,035.00 $18,210.00
PILE (SIGN FOUNDATION)

M 4 2 44.00 $4,204.55 $185,000.00

5 2 19.00 $1,973.68 $37,500.00

12 1 6.00 $3,240.00 $19,440.00

Unit Sub Total M 6 75.00 $3,468.67 $260,150.00

Item Code 561013 Total No. of Proj. 6 Total Amount $260,150.00

561015 1524 MM CAST-IN-DRILLED-HOLE CONCRETE M 3 5 43.00 $5,629.51 $242,069.00
PILE (SIGN FOUNDATION)

M 4 9 411.20 $3,816.42 $1,569,310.00

M 5 2 179.00 $3,718.44 $665,600.00

M 6 2 56.00 $1,834.38 $102,725.00

M 7 2 14.00 $2,650.00 $37,100.00

M 10 2 14.00 $4,500.00 $63,000.00

M 12 8 260.00 $2,371.92 $616,700.00

Unit Sub Total M 30 977.20 $3,373.42 $3,296,504.00

Item Code 561015 Total No. of Proj. 30 Total Amount  $3,296,504.00

562001 METAL (ROADSIDE SIGN) KG 4 1 2,740.00 $18.00 $49,320.00

KG 12 1 385.00 $25.00 $9,625.00

Unit Sub Total KG 2 3,125.00 $18.86 $58,945.00

Item Code 562001 Total No. of Proj. 2 Total Amount $58,945.00
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562002 METAL (BARRIER MOUNTED SIGN) EA 10 1 3.00 $150.00 $450.00
Unit Sub Total EA 1 3.00 $150.00 $450.00
562002 METAL (BARRIER MOUNTED SIGN) KG 4 4 3,240.00 $27.07 $87,720.00
KG 5 2 742.00 $29.22 $21,680.00
KG 8 2 3,165.00 $15.43 $48,850.00
Unit Sub Total KG 8 7,147.00 $22.14 $158,250.00
Item Code 562002 Total No. of Proj. 9 Total Amount $158,700.00
562004 METAL (RAIL MOUNTED SIGN) KG 4 2 410.00 $15.41 $6,320.00
KG 11 3 996.00 $28.42 $28,310.00
KG 12 6 5,565.00 $18.63 $103,667.00
Unit Sub Total KG 1 6,971.00 $19.84 $138,297.00
Item Code 562004 Total No. of Proj. 1 Total Amount $138,297.00
562007 ROADSIDE SIGN (METAL POST) EA 2 1 14.00 $400.00 $5,600.00
Unit Sub Total EA 1 14.00 $400.00 $5,600.00
Item Code 562007 Total No. of Proj. 1 Total Amount $5,600.00
566011 ROADSIDE SIGN - ONE POST EA 1 5 34.00 $401.47 $13,650.00
EA 2 10 128.00 $458.98 $58,750.00
EA 3 18 475.00 $232.72 $110,543.00
EA 4 25 574.00 $246.45 $141,460.00
EA 5 5 47.00 $300.85 $14,140.00
EA 6 15 404.00 $303.28 $122,527.00
EA 7 14 151.00 $386.38 $58,344.00
EA 8 14 179.00 $359.50 $64,350.00
EA 9 1 63.00 $375.00 $23,625.00
EA 10 8 63.00 $279.76 $17,625.00
EA 11 13 149.00 $431.21 $64,250.00
EA 12 14 464.00 $482.66 $223,955.00
Unit Sub Total EA 142 2,731.00 $334.39 $913,219.00
Item Code 566011 Total No. of Proj. 142 Total Amount $913,219.00
566012 ROADSIDE SIGN - TWO POST EA 1 2 5.00 $820.00 $4,100.00
EA 2 9 33.00 $1,550.97 $51,182.00
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566012 ROADSIDE SIGN - TWO POST EA 3 13 93.00 $649.48 $60,402.00

EA 4 10 56.00 $436.61 $24,450.00

EA 5 2 8.00 $523.75 $4,190.00

EA 6 6 51.00 $537.39 $27,407.00

EA 7 2 19.00 $400.42 $7,608.00

EA 8 4 13.00 $1,488.46 $19,350.00

EA 10 3 7.00 $482.14 $3,375.00

EA 11 8 36.00 $1,396.31 $50,267.23

EA 12 8 72.00 $1,252.64 $90,190.00

Unit Sub Total EA 67 393.00 $871.56 $342,521.23

Item Code 566012 Total No. of Proj. 67 Total Amount $342,521.23

566013 ROADSIDE SIGN (STRAP AND SADDLE BRACKET EA 12 1 3.00 $220.00 $660.00
METHOD)

Unit Sub Total EA 1 3.00 $220.00 $660.00

Item Code 566013 Total No. of Proj. 1 Total Amount $660.00

568001 INSTALL SIGN (STRAP AND SADDLE BRACKET EA 2 1 3.00 $260.00 $780.00
METHOD)

EA 3 10 106.00 $137.47 $14,572.00

EA 4 10 115.00 $131.37 $15,107.00

EA 5 1 2.00 $150.00 $300.00

EA 6 1 1.00 $200.00 $200.00

EA 7 8 134.00 $140.00 $18,760.00

EA 8 2 12.00 $212.50 $2,550.00

EA 9 1 10.00 $175.00 $1,750.00

EA 10 4 9.00 $271.67 $2,445.00

EA 11 7 31.00 $181.75 $5,634.22

EA 12 7 80.00 $216.50 $17,320.00

Unit Sub Total EA 52 503.00 $157.89 $79,418.22

568001 INSTALL SIGN (STRAP AND SADDLE BRACKET M2 12 1 35.00 $120.00 $4,200.00
METHOD)

Unit Sub Total M2 1 35.00 $120.00 $4,200.00

Item Code 568001 Total No. of Proj. 53 Total Amount $83,618.22

568007 INSTALL SIGN OVERLAY EA 10 1 4.00 $500.00 $2,000.00
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Unit Sub Total EA 1 4.00 $500.00 $2,000.00
568007 INSTALL SIGN OVERLAY M2 3 1 1.10 $500.00 $550.00
M2 4 5 24.30 $513.87 $12,487.00
M2 8 1 5.00 $1,000.00 $5,000.00
M2 11 1 1.10 $870.00 $957.00
M2 12 2 33.50 $567.16 $19,000.00
Unit Sub Total M2 10 65.00 $584.52 $37,994.00
Item Code 568007 Total No. of Proj. 1 Total Amount $39,994.00
568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 3 1 3.00 $600.00 $1,800.00
EA 11 3 7.00 $1,975.00 $13,825.00
Unit Sub Total EA 4 10.00 $1,562.50 $15,625.00
Item Code 568015 Total No. of Proj. 4 Total Amount $15,625.00
568016 INSTALL SIGN PANEL ON EXISTING FRAME EA 6 1 150.00 $1,590.00 $238,500.00
Unit Sub Total EA 1 150.00 $1,590.00 $238,500.00
568016 INSTALL SIGN PANEL ON EXISTING FRAME M2 3 2 131.00 $155.55 $20,377.00
M2 4 5 6,185.00 $122.53 $757,850.00
M2 7 1 82.00 $125.00 $10,250.00
M2 8 1 58.00 $55.00 $3,190.00
M2 10 1 39.00 $160.00 $6,240.00
M2 12 3 47.00 $707.02 $33,230.00
Unit Sub Total M2 13 6,542.00 $127.05 $831,137.00
Item Code 568016 Total No. of Proj. 14 Total Amount  $1,069,637.00
568017 INSTALL ROADSIDE SIGN PANEL ON EXISTING EA 3 2 2.00 $107.50 $215.00
POST
EA 4 4 36.00 $211.11 $7,600.00
EA 5 1 11.00 $200.00 $2,200.00
EA 6 1 2.00 $175.00 $350.00
EA 7 2 3.00 $190.00 $570.00
EA 8 3 6.00 $171.67 $1,030.00
EA 11 11 97.00 $208.23 $20,198.55
Unit Sub Total EA 24 157.00 $204.86 $32,163.55
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Item Code 568017 Total No. of Proj. 24 Total Amount $32,163.55
568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD EA 4 1 3.00 $2,000.00 $6,000.00
BOX POST)
EA 5 2 5.00 $2,400.00 $12,000.00
EA 6 3 12.00 $1,766.67 $21,200.00
EA 7 1 1.00 $1,200.00 $1,200.00
EA 8 1 2.00 $2,000.00 $4,000.00
EA 12 3 5.00 $2,720.00 $13,600.00
Unit Sub Total EA 11 28.00 $2,071.43 $58,000.00
Item Code 568023 Total No. of Proj. 1 Total Amount $58,000.00
570115 ABUTMENT LUMBER BLOCKING M3 5 1 30.00 $3,000.00 $90,000.00
Unit Sub Total M3 1 30.00 $3,000.00 $90,000.00
Item Code 570115 Total No. of Proj. 1 Total Amount $90,000.00
575004 TIMBER LAGGING M3 1 2 438.00 $2,222.49 $973,450.00
M3 5 1 130.00 $2,060.00 $267,800.00
M3 12 1 230.00 $1,270.00 $292,100.00
Unit Sub Total M3 4 798.00 $1,921.49 $1,533,350.00
Item Code 575004 Total No. of Proj. 4 Total Amount  $1,533,350.00
575005 TIMBER RETAINING WALL M2 7 2 78.00 $274.36 $21,400.00
Unit Sub Total M2 2 78.00 $274.36 $21,400.00
Item Code 575005 Total No. of Proj. 2 Total Amount $21,400.00
590106 CLEAN STRUCTURAL STEEL (EXISTING BRIDGE) LS 5 1 1.00  $333,000.00 $333,000.00
Unit Sub Total LS 1 1.00 $333,000.00 $333,000.00
Item Code 590106 Total No. of Proj. 1 Total Amount $333,000.00
590111 PAINT STRUCTURAL STEEL (EXISTING BRIDGE) LS 2 1 1.00 $270,000.00 $270,000.00
LS 5 1 1.00 $427,000.00 $427,000.00
Unit Sub Total LS 2 2.00 $348,500.00 $697,000.00
Item Code 590111 Total No. of Proj. 2 Total Amount $697,000.00
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590115 CLEAN AND PAINT STRUCTURAL STEEL LS 1 1 1.00 $13,060.00 $13,060.00
LS 3 1 1.00 $500.00 $500.00
LS 4 5 5.00 $674,882.00 $3,374,410.00
LS 8 1 1.00 $27,000.00 $27,000.00
LS 10 1 1.00  $180,000.00 $180,000.00
Unit Sub Total LS 9 9.00 $399,441.11 $3,594,970.00
590115 CLEAN AND PAINT STRUCTURAL STEEL M2 7 1 31.50 $2,400.00 $75,600.00
M2 8 1 135.00 $103.70 $13,999.50
Unit Sub Total M2 2 166.50 $538.14 $89,599.50
Item Code 590115 Total No. of Proj. 1 Total Amount  $3,684,569.50
590116 CLEAN AND PAINT STRUCTURAL STEEL M2 7 1 1.00 $2,500.00 $2,500.00
(EXISTING BRIDGE)
Unit Sub Total M2 1 1.00 $2,500.00 $2,500.00
Item Code 590116 Total No. of Proj. 1 Total Amount $2,500.00
590135 SPOT BLAST CLEAN AND PAINT UNDERCOAT M2 1 1 210 $10,640.00 $22,344.00
M2 2 1 28.00 $400.00 $11,200.00
M2 3 1 0.60 $37,000.00 $22,200.00
M2 4 2 899.00 $1,101.02 $989,818.00
M2 5 1 1,456.00 $161.40 $235,000.00
M2 8 1 18.00 $778.78 $14,018.04
Unit Sub Total M2 7 2,403.70 $538.58 $1,294,580.04
Item Code 590135 Total No. of Proj. 7 Total Amount  $1,294,580.04
590301 WORK AREA MONITORING LS 1 1 1.00 $1,200.00 $1,200.00
LS 4 4 4.00 $17,375.00 $69,500.00
LS 5 1 1.00 $20,000.00 $20,000.00
Unit Sub Total LS 6 6.00 $15,116.67 $90,700.00
Item Code 590301 Total No. of Proj. 6 Total Amount $90,700.00
597401 PAINT CURB (2-COAT) 7 1 70.00 $4.00 $280.00
M 12 1 960.00 $5.00 $4,800.00
Unit Sub Total M 2 1,030.00 $4.93 $5,080.00
597401 PAINT CURB (2-COAT) M2 7 2 310.00 $11.66 $3,614.00
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597401 PAINT CURB (2-COAT) M2 11 1 3.00 $42.30 $126.90
Unit Sub Total M2 3 313.00 $11.95 $3,740.90
Item Code 597401 Total No. of Proj. 5 Total Amount $8,820.90
597600 PREPARE AND PAINT CONCRETE M2 3 2 1,354.00 $86.43 $117,030.00
M2 5 1 130.00 $26.00 $3,380.00
Unit Sub Total M2 3 1,484.00 $81.14 $120,410.00
Item Code 597600 Total No. of Proj. 3 Total Amount $120,410.00
597601 PREPARE AND STAIN CONCRETE M2 1 2 865.00 $61.16 $52,900.00
M2 3 1 172.00 $20.00 $3,440.00
M2 5 1 1,320.00 $30.00 $39,600.00
Unit Sub Total M2 4 2,357.00 $40.70 $95,940.00
Item Code 597601 Total No. of Proj. 4 Total Amount $95,940.00
620904 300 MM ALTERNATIVE PIPE CULVERT M 2 1 61.00 $175.00 $10,675.00
M 3 3 34.00 $673.53 $22,900.00
M 4 6 272.00 $307.96 $83,764.00
M 5 1 10.00 $650.00 $6,500.00
M 7 1 310.00 $100.00 $31,000.00
Unit Sub Total M 12 687.00 $225.38 $154,839.00
Item Code 620904 Total No. of Proj. 12 Total Amount $154,839.00
620905 300 MM ALTERNATIVE PIPE CULVERT (TYPE A) M 4 1 110.00 $250.00 $27,500.00
Unit Sub Total M 1 110.00 $250.00 $27,500.00
Item Code 620905 Total No. of Proj. 1 Total Amount $27,500.00
620906 300 MM ALTERNATIVE PIPE CULVERT (TYPE B) M 4 1 56.00 $250.00 $14,000.00
Unit Sub Total M 1 56.00 $250.00 $14,000.00
Item Code 620906 Total No. of Proj. 1 Total Amount $14,000.00
620908 375 MM ALTERNATIVE PIPE CULVERT M 2 1 56.00 $178.20 $9,979.20
3 1 210.00 $360.00 $75,600.00
M 4 1 85.00 $230.00 $19,550.00
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Unit Sub Total M 351.00 $299.51 $105,129.20
Item Code 620908 Total No. of Proj. Total Amount $105,129.20
620909 450 MM ALTERNATIVE PIPE CULVERT M 1 45.00 $650.00 $29,250.00
M 2 556.00 $383.24 $213,081.84
M 3 2,833.00 $311.21 $881,670.00
M 4 11,380.00 $319.41 $3,634,865.00
M 5 4 489.00 $237.28 $116,028.00
M 6 4 801.00 $223.79 $179,258.00
M 7 1 280.00 $325.00 $91,000.00
M 8 1,750.00 $247.26 $432,710.00
M 9 20.00 $550.00 $11,000.00
M 11 1 380.00 $300.00 $114,000.00
M 12 139.00 $221.29 $30,760.00
Unit Sub Total M 18,673.00 $307.05 $5,733,622.84
Item Code 620909 Total No. of Proj. Total Amount  $5,733,622.84
620910 450 MM ALTERNATIVE PIPE CULVERT (TYPE A) M 650.00 $215.77 $140,250.00
Unit Sub Total M 650.00 $215.77 $140,250.00
Item Code 620910 Total No. of Proj. Total Amount $140,250.00
620911 450 MM ALTERNATIVE PIPE CULVERT (TYPE B) M 202.00 $377.23 $76,200.00
Unit Sub Total M 202.00 $377.23 $76,200.00
Item Code 620911 Total No. of Proj. Total Amount $76,200.00
620913 600 MM ALTERNATIVE PIPE CULVERT M 1 576.00 $672.24 $387,208.00
M 2 584.00 $386.32 $225,612.00
M 3 1,690.00 $345.86 $584,500.00
M 4 3,456.60 $349.99 $1,209,776.00
M 5 209.00 $258.13 $53,949.00
M 6 1,448.00 $319.83 $463,120.00
M 7 170.00 $330.00 $56,100.00
M 8 1,980.00 $337.78 $668,800.00
M 9 210.00 $575.00 $120,750.00
M 12 1,050.00 $178.00 $186,900.00
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Unit Sub Total M 42 11,373.60 $347.89 $3,956,715.00
Item Code 620913 Total No. of Proj. 42 Total Amount  $3,956,715.00
620914 600 MM ALTERNATIVE PIPE CULVERT (TYPE A) M 4 1 120.00 $325.00 $39,000.00
Unit Sub Total M 1 120.00 $325.00 $39,000.00
Item Code 620914 Total No. of Proj. 1 Total Amount $39,000.00
620919 750 MM ALTERNATIVE PIPE CULVERT M 2 1 36.00 $947.00 $34,092.00
M 3 2 38.00 $583.16 $22,160.00
M 4 5 127.40 $447.25 $56,980.00
M 6 2 377.00 $332.11 $125,205.00
M 8 1 380.00 $530.00 $201,400.00
M 9 1 24.00 $741.00 $17,784.00
Unit Sub Total M 12 982.40 $465.82 $457,621.00
Item Code 620919 Total No. of Proj. 12 Total Amount $457,621.00
620924 900 MM ALTERNATIVE PIPE CULVERT M 1 1 28.00 $800.00 $22,400.00
M 2 1 32.00 $380.00 $12,160.00
M 3 3 633.00 $432.35 $273,680.00
M 4 4 402.00 $514.38 $206,780.00
M 6 2 311.00 $422.51 $131,400.00
M 8 2 282.00 $631.91 $178,200.00
M 9 1 42.00 $1,500.00 $63,000.00
Unit Sub Total M 14 1,730.00 $513.08 $887,620.00
Item Code 620924 Total No. of Proj. 14 Total Amount $887,620.00
620930 1050 MM ALTERNATIVE PIPE CULVERT M 3 1 34.00 $415.00 $14,110.00
4 2 30.70 $1,263.84 $38,800.00
M 8 1 63.00 $1,150.00 $72,450.00
Unit Sub Total M 4 127.70 $981.68 $125,360.00
Item Code 620930 Total No. of Proj. 4 Total Amount $125,360.00
620933 1200 MM ALTERNATIVE PIPE CULVERT 3 1 120.00 $505.00 $60,600.00
4 1 81.00 $850.00 $68,850.00
6 1 200.00 $300.00 $60,000.00
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620933 1200 MM ALTERNATIVE PIPE CULVERT M 8 1 250.00 $750.00 $187,500.00
Unit Sub Total M 4 651.00 $579.03 $376,950.00
Item Code 620933 Total No. of Proj. 4 Total Amount $376,950.00
620938 1350 MM ALTERNATIVE PIPE CULVERT M 8 1 80.00 $760.00 $60,800.00
Unit Sub Total M 1 80.00 $760.00 $60,800.00
Item Code 620938 Total No. of Proj. 1 Total Amount $60,800.00
620943 1650 MM ALTERNATIVE PIPE CULVERT M 8 1 3.00 $835.00 $2,505.00
Unit Sub Total M 1 3.00 $835.00 $2,505.00
Item Code 620943 Total No. of Proj. 1 Total Amount $2,505.00
625388 700 MM X 500 MM ALTERNATIVE PIPE ARCH M 9 1 13.00 $1,000.00 $13,000.00
CULVERT
Unit Sub Total M 1 13.00 $1,000.00 $13,000.00
Item Code 625388 Total No. of Proj. 1 Total Amount $13,000.00
641132 300 MM PLASTIC PIPE M 1 1 270.00 $300.00 $81,000.00
M 2 1 10.00 $71.00 $710.00
M 4 4 263.00 $197.87 $52,040.00
M 12 1 55.00 $460.00 $25,300.00
Unit Sub Total M 7 598.00 $265.97 $159,050.00
Item Code 641132 Total No. of Proj. 7 Total Amount $159,050.00
641134 450 MM PLASTIC PIPE M 2 2 184.00 $120.43 $22,160.00
4 4 641.00 $225.39 $144,475.00
Unit Sub Total M 6 825.00 $201.98 $166,635.00
Item Code 641134 Total No. of Proj. 6 Total Amount $166,635.00
641136 600 MM PLASTIC PIPE M 1 4 1,557.00 $247.05 $384,650.00
M 4 3 375.00 $368.00 $138,000.00
M 5 1 10.00 $300.00 $3,000.00
M 12 1 24.00 $700.00 $16,800.00
Unit Sub Total M 9 1,966.00 $275.92 $542,450.00
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Item Code 641136 Total No. of Proj. 9 Total Amount $542,450.00
641138 750 MM PLASTIC PIPE M 1 2 40.00 $786.00 $31,440.00
Unit Sub Total M 2 40.00 $786.00 $31,440.00
Item Code 641138 Total No. of Proj. 2 Total Amount $31,440.00
641140 900 MM PLASTIC PIPE 1 1 62.00 $820.00 $50,840.00
4 1 300.00 $450.00 $135,000.00
5 1 5.50 $500.00 $2,750.00
Unit Sub Total M 3 367.50 $513.17 $188,590.00
Item Code 641140 Total No. of Proj. 3 Total Amount $188,590.00
650067 300 MM REINFORCED CONCRETE PIPE M 3 2 34.00 $407.06 $13,840.00
M 4 2 185.00 $440.54 $81,500.00
M 5 1 230.00 $330.00 $75,900.00
M 6 1 10.00 $1,000.00 $10,000.00
M 8 1 10.00 $800.00 $8,000.00
M 10 1 9.00 $750.00 $6,750.00
M 12 1 73.00 $400.00 $29,200.00
Unit Sub Total M 9 551.00 $408.69 $225,190.00
Item Code 650067 Total No. of Proj. 9 Total Amount $225,190.00
650068 375 MM REINFORCED CONCRETE PIPE M 7 1 14.00 $350.00 $4,900.00
Unit Sub Total M 1 14.00 $350.00 $4,900.00
Item Code 650068 Total No. of Proj. 1 Total Amount $4,900.00
650069 450 MM REINFORCED CONCRETE PIPE M 1 1 20.00 $400.00 $8,000.00
M 3 7 502.20 $494.60 $248,390.00
M 4 6 2,907.00 $276.35 $803,340.00
M 5 2 2,040.00 $304.17 $620,500.00
M 6 5 200.00 $406.65 $81,330.00
M 7 4 100.00 $705.60 $70,560.00
M 8 3 54.00 $689.63 $37,240.00
M 10 4 1,618.00 $259.78 $420,330.00
M 11 6 278.00 $524.19 $145,725.00
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650069 450 MM REINFORCED CONCRETE PIPE M 12 11 2,016.00 $339.73 $684,887.00
Unit Sub Total M 49 9,735.20 $320.52 $3,120,302.00
Item Code 650069 Total No. of Proj. 49 Total Amount  $3,120,302.00
650072 525 MM REINFORCED CONCRETE PIPE M 4 1 2.00 $12,500.00 $25,000.00
M 7 1 0.60 $1,650.00 $990.00
Unit Sub Total M 2 2.60 $9,996.15 $25,990.00
Item Code 650072 Total No. of Proj. 2 Total Amount $25,990.00
650075 600 MM REINFORCED CONCRETE PIPE M 1 1 60.00 $675.00 $40,500.00
M 2 3 89.00 $371.35 $33,050.00
M 3 10 1,740.50 $416.20 $724,393.28
M 4 4 307.00 $481.43 $147,800.00
M 5 6 778.40 $415.28 $323,255.00
M 6 5 750.10 $362.17 $271,660.00
M 7 6 259.10 $662.83 $171,740.00
M 8 2 510.00 $578.43 $295,000.00
M 10 4 649.50 $371.29 $241,150.00
M 11 5 3,485.00 $311.77 $1,086,525.00
M 12 5 427.00 $479.04 $204,550.00
Unit Sub Total M 51 9,055.60 $390.88 $3,539,623.28
Item Code 650075 Total No. of Proj. 51 Total Amount  $3,539,623.28
650077 750 MM REINFORCED CONCRETE PIPE M 3 3 108.00 $887.08 $95,805.00
M 4 4 95.00 $448.42 $42,600.00
M 5 1 170.00 $450.00 $76,500.00
M 7 1 920.00 $1,122.05 $1,032,286.00
M 8 1 62.00 $650.00 $40,300.00
M 11 2 250.00 $609.60 $152,400.00
Unit Sub Total M 12 1,605.00 $897.13 $1,439,891.00
Item Code 650077 Total No. of Proj. 12 Total Amount  $1,439,891.00
650078 825 MM REINFORCED CONCRETE PIPE M 12 1 1.00 $1,100.00 $1,100.00
Unit Sub Total M 1 1.00 $1,100.00 $1,100.00
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Item Code 650078 Total No. of Proj. 1 Total Amount $1,100.00
650079 900 MM REINFORCED CONCRETE PIPE M 1 1 15.00 $750.00 $11,250.00
M 3 6 597.00 $684.50 $408,649.00
M 4 3 127.00 $1,017.32 $129,200.00
M 5 2 442.00 $506.11 $223,700.00
M 6 2 79.00 $568.86 $44,940.00
M 7 1 12.00 $1,300.00 $15,600.00
M 8 1 41.00 $500.00 $20,500.00
M 11 2 128.00 $567.19 $72,600.00
M 12 2 204.00 $1,044.41 $213,060.00
Unit Sub Total M 20 1,645.00 $692.70 $1,139,499.00
Item Code 650079 Total No. of Proj. 20 Total Amount  $1,139,499.00
650081 1050 MM REINFORCED CONCRETE PIPE M 3 2 139.00 $1,031.65 $143,400.00
6 1 7.00 $1,000.00 $7,000.00
Unit Sub Total M 3 146.00 $1,030.14 $150,400.00
Item Code 650081 Total No. of Proj. 3 Total Amount $150,400.00
650084 1200 MM REINFORCED CONCRETE PIPE M 3 2 26.00 $1,015.00 $26,390.00
M 4 1 150.00 $550.00 $82,500.00
M 8 2 31.00 $1,033.06 $32,025.00
M 12 2 140.00 $806.86 $112,960.00
Unit Sub Total M 7 347.00 $731.63 $253,875.00
Item Code 650084 Total No. of Proj. 7 Total Amount $253,875.00
650086 1350 MM REINFORCED CONCRETE PIPE M 4 1 120.00 $640.00 $76,800.00
Unit Sub Total M 1 120.00 $640.00 $76,800.00
Item Code 650086 Total No. of Proj. 1 Total Amount $76,800.00
650089 1500 MM REINFORCED CONCRETE PIPE M 3 1 40.00 $1,100.00 $44,000.00
Unit Sub Total M 1 40.00 $1,100.00 $44,000.00
Item Code 650089 Total No. of Proj. 1 Total Amount $44,000.00
650092 1800 MM REINFORCED CONCRETE PIPE M 3 1 11.00 $1,548.00 $17,028.00
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Unit Sub Total M 1 11.00 $1,548.00 $17,028.00
Item Code 650092 Total No. of Proj. 1 Total Amount $17,028.00
650094 2100 MM REINFORCED CONCRETE PIPE M 3 1 16.00 $3,100.00 $49,600.00
Unit Sub Total M 1 16.00 $3,100.00 $49,600.00
Item Code 650094 Total No. of Proj. 1 Total Amount $49,600.00
650127 450 MM REINFORCED CONCRETE PIPE (RUBBER M 6 1 270.00 $380.00 $102,600.00
GASKET JOINT)
M 10 1 46.00 $216.00 $9,936.00
Unit Sub Total M 2 316.00 $356.13 $112,536.00
Item Code 650127 Total No. of Proj. 2 Total Amount $112,536.00
650128 600 MM REINFORCED CONCRETE PIPE (RUBBER M 6 1 120.00 $420.00 $50,400.00
GASKET JOINT)
Unit Sub Total M 1 120.00 $420.00 $50,400.00
Item Code 650128 Total No. of Proj. 1 Total Amount $50,400.00
650129 750 MM REINFORCED CONCRETE PIPE (RUBBER M 3 1 280.00 $800.00 $224,000.00
GASKET JOINT)
M 6 1 37.00 $500.00 $18,500.00
Unit Sub Total M 2 317.00 $764.98 $242,500.00
Item Code 650129 Total No. of Proj. 2 Total Amount $242,500.00
650130 900 MM REINFORCED CONCRETE PIPE (RUBBER M 10 1 58.00 $535.00 $31,030.00
GASKET JOINT)
Unit Sub Total M 1 58.00 $535.00 $31,030.00
Item Code 650130 Total No. of Proj. 1 Total Amount $31,030.00
650133 1350 MM REINFORCED CONCRETE PIPE M 3 1 580.00 $1,800.00 $1,044,000.00
(RUBBER GASKET JOINT)
Unit Sub Total M 1 580.00 $1,800.00 $1,044,000.00
Item Code 650133 Total No. of Proj. 1 Total Amount  $1,044,000.00
650273 450 MM REINFORCED CONCRETE PIPE (CLASS II) M 3 1 150.00 $325.00 $48,750.00
Unit Sub Total M 1 150.00 $325.00 $48,750.00
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Item Code 650273 Total No. of Proj. 1 Total Amount $48,750.00

650276 600 MM REINFORCED CONCRETE PIPE (CLASS II) M 3 1 130.00 $545.00 $70,850.00

Unit Sub Total M 1 130.00 $545.00 $70,850.00

Item Code 650276 Total No. of Proj. 1 Total Amount $70,850.00

650280 825 MM REINFORCED CONCRETE PIPE (CLASS II) M 12 1 200.00 $550.00 $110,000.00

Unit Sub Total M 1 200.00 $550.00 $110,000.00

Item Code 650280 Total No. of Proj. 1 Total Amount $110,000.00

650359 250 MM REINFORCED CONCRETE PIPE (CLASS M 3 1 27.00 $200.00 $5,400.00
1)}

Unit Sub Total M 1 27.00 $200.00 $5,400.00

Item Code 650359 Total No. of Proj. 1 Total Amount $5,400.00

650365 450 MM REINFORCED CONCRETE PIPE (CLASS M 12 1 1,310.00 $440.00 $576,400.00
1)}

Unit Sub Total M 1 1,310.00 $440.00 $576,400.00

Item Code 650365 Total No. of Proj. 1 Total Amount $576,400.00

650476 600 MM REINFORCED CONCRETE PIPE (CLASS M 12 1 3,500.00 $705.00 $2,467,500.00
V)

Unit Sub Total M 1 3,500.00 $705.00 $2,467,500.00

Item Code 650476 Total No. of Proj. 1 Total Amount  $2,467,500.00

650478 750 MM REINFORCED CONCRETE PIPE (CLASS M 12 1 190.00 $1,000.00 $190,000.00
V)

Unit Sub Total M 1 190.00 $1,000.00 $190,000.00

Item Code 650478 Total No. of Proj. 1 Total Amount $190,000.00

650481 900 MM REINFORCED CONCRETE PIPE (CLASS M 12 1 280.00 $1,020.00 $285,600.00
V)

Unit Sub Total M 1 280.00 $1,020.00 $285,600.00

Item Code 650481 Total No. of Proj. 1 Total Amount $285,600.00

650485 1200 MM REINFORCED CONCRETE PIPE (CLASS M 12 1 690.00 $1,300.00 $897,000.00

(%)
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Unit Sub Total M 1 690.00 $1,300.00 $897,000.00
Item Code 650485 Total No. of Proj. 1 Total Amount $897,000.00
650489 1500 MM REINFORCED CONCRETE PIPE (CLASS M 12 1 1,570.00 $1,430.00 $2,245,100.00
V)
Unit Sub Total M 1 1,570.00 $1,430.00 $2,245,100.00
Item Code 650489 Total No. of Proj. 1 Total Amount  $2,245,100.00
650574 450 MM REINFORCED CONCRETE PIPE (CLASS M 6 1 16.00 $1,931.25 $30,900.00
V)
Unit Sub Total M 1 16.00 $1,931.25 $30,900.00
Item Code 650574 Total No. of Proj. 1 Total Amount $30,900.00
652253 300 MM REINFORCED CONCRETE PIPE (CLASS M 3 1 270.00 $325.00 $87,750.00
Il, RUBBER GASKET JOINT)
Unit Sub Total M 1 270.00 $325.00 $87,750.00
Item Code 652253 Total No. of Proj. 1 Total Amount $87,750.00
653356 1200 MM REINFORCED CONCRETE PIPE SIPHON M 6 1 31.00 $1,800.00 $55,800.00
(CLASS lIl, RUBBER GASKET JOINT)
Unit Sub Total M 1 31.00 $1,800.00 $55,800.00
Item Code 653356 Total No. of Proj. 1 Total Amount $55,800.00
655255 JACKED 450 MM REINFORCED CONCRETE PIPE M 5 1 55.00 $750.00 $41,250.00
(CLASS 1I)
Unit Sub Total M 1 55.00 $750.00 $41,250.00
Item Code 655255 Total No. of Proj. 1 Total Amount $41,250.00
655256 JACKED 600 MM REINFORCED CONCRETE PIPE M 4 1 67.00 $1,800.00 $120,600.00
(CLASS 1I)
M 5 1 42.00 $3,450.00 $144,900.00
Unit Sub Total M 2 109.00 $2,435.78 $265,500.00
Item Code 655256 Total No. of Proj. 2 Total Amount $265,500.00
655365 JACKED 450 MM REINFORCED CONCRETE PIPE M 10 1 400.00 $1,550.00 $620,000.00
(CLASS 1II)
Unit Sub Total M 1 400.00 $1,550.00 $620,000.00

Page 200



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 655365 Total No. of Proj. 1 Total Amount $620,000.00
655369 JACKED 900 MM REINFORCED CONCRETE PIPE M 3 1 71.00 $870.00 $61,770.00
(CLASS 1II)
Unit Sub Total M 1 71.00 $870.00 $61,770.00
Item Code 655369 Total No. of Proj. 1 Total Amount $61,770.00
655458 JACKED 450 MM REINFORCED CONCRETE PIPE M 10 1 23.00 $1,600.00 $36,800.00
(CLASS IV)
Unit Sub Total M 1 23.00 $1,600.00 $36,800.00
Item Code 655458 Total No. of Proj. 1 Total Amount $36,800.00
655459 JACKED 600 MM REINFORCED CONCRETE PIPE M 12 1 170.00 $1,050.00 $178,500.00
(CLASS IV)
Unit Sub Total M 1 170.00 $1,050.00 $178,500.00
Item Code 655459 Total No. of Proj. 1 Total Amount $178,500.00
655460 JACKED 750 MM REINFORCED CONCRETE PIPE M 12 1 99.00 $1,150.00 $113,850.00
(CLASS IV)
Unit Sub Total M 1 99.00 $1,150.00 $113,850.00
Item Code 655460 Total No. of Proj. 1 Total Amount $113,850.00
655572 JACKED 450 MM REINFORCED CONCRETE PIPE M 7 1 1.80 $1,000.00 $1,800.00
(CLASS V)
Unit Sub Total M 1 1.80 $1,000.00 $1,800.00
Item Code 655572 Total No. of Proj. 1 Total Amount $1,800.00
655574 JACKED 600 MM REINFORCED CONCRETE PIPE M 10 1 45.00 $1,600.00 $72,000.00
(CLASS V)
Unit Sub Total M 1 45.00 $1,600.00 $72,000.00
Item Code 655574 Total No. of Proj. 1 Total Amount $72,000.00
657214 365 MM X 575 MM OVAL SHAPED REINFORCED M 5 1 54.00 $480.00 $25,920.00
CONCRETE PIPE (CLASS II)
Unit Sub Total M 1 54.00 $480.00 $25,920.00
Item Code 657214 Total No. of Proj. 1 Total Amount $25,920.00
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657345 610 MM X 960 MM OVAL SHAPED REINFORCED M 4 2 105.00 $657.14 $69,000.00
CONCRETE PIPE (CLASS Ill)
Unit Sub Total M 2 105.00 $657.14 $69,000.00
Item Code 657345 Total No. of Proj. 2 Total Amount $69,000.00
657438 730 MM X 1150 MM OVAL SHAPED REINFORCED M 6 1 44.00 $1,424.00 $62,656.00
CONCRETE PIPE (CLASS IV)
Unit Sub Total M 1 44.00 $1,424.00 $62,656.00
Item Code 657438 Total No. of Proj. 1 Total Amount $62,656.00
664003 200 MM CORRUGATED STEEL PIPE (1.63 MM M 3 1 0.20 $1,000.00 $200.00
THICK)
Unit Sub Total M 1 0.20 $1,000.00 $200.00
Item Code 664003 Total No. of Proj. 1 Total Amount $200.00
664004 200 MM CORRUGATED STEEL PIPE (2.01 MM M 2 2 19.00 $352.63 $6,700.00
THICK)
Unit Sub Total M 2 19.00 $352.63 $6,700.00
Item Code 664004 Total No. of Proj. 2 Total Amount $6,700.00
664008 300 MM CORRUGATED STEEL PIPE M 4 2 94.00 $356.28 $33,490.00
Unit Sub Total M 2 94.00 $356.28 $33,490.00
Item Code 664008 Total No. of Proj. 2 Total Amount $33,490.00
664009 300 MM CORRUGATED STEEL PIPE (1.63 MM M 11 1 44.00 $200.00 $8,800.00
THICK)
Unit Sub Total M 1 44.00 $200.00 $8,800.00
Item Code 664009 Total No. of Proj. 1 Total Amount $8,800.00
664010 300 MM CORRUGATED STEEL PIPE (2.01 MM M 2 1 3.30 $910.00 $3,003.00
THICK)
M 3 2 184.00 $167.62 $30,842.00
M 4 1 40.00 $336.00 $13,440.00
M 7 2 15.90 $322.01 $5,120.00
M 10 1 150.00 $200.00 $30,000.00
Unit Sub Total M 7 393.20 $209.58 $82,405.00
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Item Code 664010 Total No. of Proj. 7 Total Amount $82,405.00

664013 375 MM CORRUGATED STEEL PIPE (2.77 MM M 11 1 1.00 $400.00 $400.00
THICK)

Unit Sub Total M 1 1.00 $400.00 $400.00

Item Code 664013 Total No. of Proj. 1 Total Amount $400.00

664014 450 MM CORRUGATED STEEL PIPE (1.63 MM M 1 1 2.60 $1,100.00 $2,860.00
THICK)

M 3 2 20.00 $1,025.00 $20,500.00

M 4 1 16.00 $500.00 $8,000.00

M 5 1 2.30 $900.00 $2,070.00

M 6 1 2.20 $200.00 $440.00

M 7 1 5.30 $340.00 $1,802.00

Unit Sub Total M 7 48.40 $737.02 $35,672.00

Item Code 664014 Total No. of Proj. 7 Total Amount $35,672.00

664015 450 MM CORRUGATED STEEL PIPE (2.01 MM M 1 1 16.00 $600.00 $9,600.00
THICK)

M 2 4 264.00 $284.98 $75,236.00

M 3 1 160.00 $425.00 $68,000.00

M 5 2 40.00 $600.00 $24,000.00

M 6 1 10.00 $500.00 $5,000.00

M 7 2 204.00 $698.04 $142,400.00

M 8 2 155.00 $454.52 $70,450.00

M 9 1 13.00 $300.00 $3,900.00

M 10 1 26.00 $400.00 $10,400.00

M 12 1 1.40 $4,500.00 $6,300.00

Unit Sub Total M 16 889.40 $466.93 $415,286.00

Item Code 664015 Total No. of Proj. 16 Total Amount $415,286.00

664016 450 MM CORRUGATED STEEL PIPE (2.77 MM M 1 1 6.00 $950.00 $5,700.00
THICK)

M 2 3 170.00 $316.12 $53,740.00

M 4 5 378.20 $320.33 $121,150.00

M 8 1 60.00 $325.00 $19,500.00

M 9 1 1.00 $2,500.00 $2,500.00
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664016 450 MM CORRUGATED STEEL PIPE (2.77 MM M 12 2 16.40 $558.05 $9,152.00
THICK)

Unit Sub Total M 13 631.60 $335.25 $211,742.00

Item Code 664016 Total No. of Proj. 13 Total Amount $211,742.00

664019 600 MM CORRUGATED STEEL PIPE (1.63 MM M 3 1 2.00 $1,100.00 $2,200.00
THICK)

M 4 1 6.00 $600.00 $3,600.00

6 1 20.00 $500.00 $10,000.00

Unit Sub Total M 3 28.00 $564.29 $15,800.00

Item Code 664019 Total No. of Proj. 3 Total Amount $15,800.00

664020 600 MM CORRUGATED STEEL PIPE (2.01 MM M 2 4 37.00 $603.46 $22,328.00
THICK)

M 3 1 10.00 $1,000.00 $10,000.00

M 5 2 6.80 $557.35 $3,790.00

M 7 1 42.00 $800.00 $33,600.00

M 8 1 3.00 $1,280.00 $3,840.00

Unit Sub Total M 9 98.80 $744.51 $73,558.00

Item Code 664020 Total No. of Proj. 9 Total Amount $73,558.00

664021 600 MM CORRUGATED STEEL PIPE (2.77 MM M 1 1 80.00 $500.00 $40,000.00
THICK)

M 2 5 143.00 $336.83 $48,166.00

M 6 2 157.00 $382.80 $60,100.00

M 9 2 10.00 $865.50 $8,655.00

M 12 1 1.00 $1,100.00 $1,100.00

Unit Sub Total M 1 391.00 $404.15 $158,021.00

Item Code 664021 Total No. of Proj. 1 Total Amount $158,021.00

664022 600 MM CORRUGATED STEEL PIPE (3.51 MM M 3 1 36.00 $550.00 $19,800.00
THICK)

M 4 2 212.00 $319.42 $67,716.00

Unit Sub Total M 3 248.00 $352.89 $87,516.00

Item Code 664022 Total No. of Proj. 3 Total Amount $87,516.00

664027 750 MM CORRUGATED STEEL PIPE (1.63 MM M 4 1 7.00 $700.00 $4,900.00
THICK)
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Unit Sub Total M 1 7.00 $700.00 $4,900.00

Item Code 664027 Total No. of Proj. 1 Total Amount $4,900.00

664028 750 MM CORRUGATED STEEL PIPE (2.01 MM M 7 1 380.00 $120.00 $45,600.00
THICK)

Unit Sub Total M 1 380.00 $120.00 $45,600.00

Item Code 664028 Total No. of Proj. 1 Total Amount $45,600.00

664029 750 MM CORRUGATED STEEL PIPE (2.77 MM M 1 1 7.00 $350.00 $2,450.00
THICK)

M 2 1 22.00 $400.00 $8,800.00

6 2 17.00 $581.47 $9,885.00

M 9 1 1.00 $3,000.00 $3,000.00

Unit Sub Total M 5 47.00 $513.51 $24,135.00

Item Code 664029 Total No. of Proj. 5 Total Amount $24,135.00

664030 750 MM CORRUGATED STEEL PIPE (3.51 MM M 3 1 64.00 $480.00 $30,720.00
THICK)

M 4 1 20.00 $400.00 $8,000.00

Unit Sub Total M 2 84.00 $460.95 $38,720.00

Item Code 664030 Total No. of Proj. 2 Total Amount $38,720.00

664032 900 MM CORRUGATED STEEL PIPE (1.63 MM M 7 1 14.00 $100.00 $1,400.00
THICK)

Unit Sub Total M 1 14.00 $100.00 $1,400.00

Item Code 664032 Total No. of Proj. 1 Total Amount $1,400.00

664033 900 MM CORRUGATED STEEL PIPE (2.01 MM M 2 1 1.10 $2,800.00 $3,080.00
THICK)

M 3 1 27.00 $500.00 $13,500.00

M 6 1 7.00 $400.00 $2,800.00

Unit Sub Total M 3 35.10 $552.14 $19,380.00

Item Code 664033 Total No. of Proj. 3 Total Amount $19,380.00

664034 900 MM CORRUGATED STEEL PIPE (2.77 MM M 1 1 23.00 $1,100.00 $25,300.00
THICK)

M 2 2 11.00 $423.64 $4,660.00
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664034 900 MM CORRUGATED STEEL PIPE (2.77 MM M 9 1 7.00 $2,000.00 $14,000.00
THICK)

Unit Sub Total M 4 41.00 $1,072.20 $43,960.00

Item Code 664034 Total No. of Proj. 4 Total Amount $43,960.00

664035 900 MM CORRUGATED STEEL PIPE (3.51 MM M 3 1 19.00 $950.00 $18,050.00
THICK)

Unit Sub Total M 1 19.00 $950.00 $18,050.00

Item Code 664035 Total No. of Proj. 1 Total Amount $18,050.00

664043 1200 MM CORRUGATED STEEL PIPE (2.01 MM M 7 1 16.00 $320.00 $5,120.00
THICK)

Unit Sub Total M 1 16.00 $320.00 $5,120.00

Item Code 664043 Total No. of Proj. 1 Total Amount $5,120.00

664044 1200 MM CORRUGATED STEEL PIPE (2.77 MM M 1 2 26.50 $1,705.66 $45,200.00
THICK)

M 12 1 5.00 $800.00 $4,000.00

Unit Sub Total M 3 31.50 $1,561.90 $49,200.00

Item Code 664044 Total No. of Proj. 3 Total Amount $49,200.00

664045 1200 MM CORRUGATED STEEL PIPE (3.51 MM M 9 1 43.00 $840.00 $36,120.00
THICK)

Unit Sub Total M 1 43.00 $840.00 $36,120.00

Item Code 664045 Total No. of Proj. 1 Total Amount $36,120.00

664052 1500 MM CORRUGATED STEEL PIPE (2.77 MM M 6 1 10.00 $825.00 $8,250.00
THICK)

Unit Sub Total M 1 10.00 $825.00 $8,250.00

Item Code 664052 Total No. of Proj. 1 Total Amount $8,250.00

664068 450 MM CORRUGATED STEEL PIPE (3.51 MM M 3 1 52.00 $600.00 $31,200.00
THICK)

M 4 1 90.00 $384.00 $34,560.00

Unit Sub Total M 2 142.00 $463.10 $65,760.00

Item Code 664068 Total No. of Proj. 2 Total Amount $65,760.00
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664085 300 MM BITUMINOUS COATED CORRUGATED M 11 1 3.00 $380.00 $1,140.00
STEEL PIPE (2.01 MM THICK)
Unit Sub Total M 1 3.00 $380.00 $1,140.00
Item Code 664085 Total No. of Proj. 1 Total Amount $1,140.00
664090 450 MM BITUMINOUS COATED CORRUGATED M 11 1 12.00 $550.00 $6,600.00
STEEL PIPE (2.01 MM THICK)
Unit Sub Total M 1 12.00 $550.00 $6,600.00
Item Code 664090 Total No. of Proj. 1 Total Amount $6,600.00
664091 450 MM BITUMINOUS COATED CORRUGATED M 4 1 9.00 $600.00 $5,400.00
STEEL PIPE (2.77 MM THICK)
Unit Sub Total M 1 9.00 $600.00 $5,400.00
Item Code 664091 Total No. of Proj. 1 Total Amount $5,400.00
664096 600 MM BITUMINOUS COATED CORRUGATED M 1 1 21.00 $650.00 $13,650.00
STEEL PIPE (2.01 MM THICK)
Unit Sub Total M 1 21.00 $650.00 $13,650.00
Item Code 664096 Total No. of Proj. 1 Total Amount $13,650.00
664111 900 MM BITUMINOUS COATED CORRUGATED M 4 1 500.00 $511.00 $255,500.00
STEEL PIPE (3.51 MM THICK)
Unit Sub Total M 1 500.00 $511.00 $255,500.00
Item Code 664111 Total No. of Proj. 1 Total Amount $255,500.00
665728 300 MM SLOTTED CORRUGATED STEEL PIPE M 4 1 300.00 $350.00 $105,000.00
(1.63 MM THICK)
Unit Sub Total M 1 300.00 $350.00 $105,000.00
Item Code 665728 Total No. of Proj. 1 Total Amount $105,000.00
665729 300 MM SLOTTED CORRUGATED STEEL PIPE M 3 1 205.00 $300.00 $61,500.00
(2.01 MM THICK)
M 5 2 34.00 $650.74 $22,125.00
Unit Sub Total M 3 239.00 $349.90 $83,625.00
Item Code 665729 Total No. of Proj. 3 Total Amount $83,625.00
665733 450 MM SLOTTED CORRUGATED STEEL PIPE M 1 1 50.00 $285.00 $14,250.00

(2.01 MM THICK)
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665733 450 MM SLOTTED CORRUGATED STEEL PIPE M 5 1 39.00 $480.00 $18,720.00
(2.01 MM THICK)
Unit Sub Total M 2 89.00 $370.45 $32,970.00
Item Code 665733 Total No. of Proj. 2 Total Amount $32,970.00
665734 450 MM SLOTTED CORRUGATED STEEL PIPE M 2 1 47.00 $325.00 $15,275.00
(4.27 MM THICK)
M 3 1 590.00 $519.00 $306,210.00
Unit Sub Total M 2 637.00 $504.69 $321,485.00
Item Code 665734 Total No. of Proj. 2 Total Amount $321,485.00
665737 600 MM SLOTTED CORRUGATED STEEL PIPE M 1 1 14.00 $425.00 $5,950.00
(2.01 MM THICK)
Unit Sub Total M 1 14.00 $425.00 $5,950.00
Item Code 665737 Total No. of Proj. 1 Total Amount $5,950.00
667050 525 MM X 375 MM CORRUGATED STEEL PIPE M 2 1 40.00 $325.00 $13,000.00
ARCH (2.01 MM THICK)
M 3 1 36.00 $280.00 $10,080.00
Unit Sub Total M 2 76.00 $303.68 $23,080.00
Item Code 667050 Total No. of Proj. 2 Total Amount $23,080.00
667055 700 MM X 500 MM CORRUGATED STEEL PIPE M 3 1 18.00 $540.00 $9,720.00
ARCH (2.77 MM THICK)
Unit Sub Total M 1 18.00 $540.00 $9,720.00
Item Code 667055 Total No. of Proj. 1 Total Amount $9,720.00
667056 700 MM X 500 MM CORRUGATED STEEL PIPE M 4 1 60.00 $445.00 $26,700.00
ARCH (3.51 MM THICK)
Unit Sub Total M 1 60.00 $445.00 $26,700.00
Item Code 667056 Total No. of Proj. 1 Total Amount $26,700.00
667065 1225 MM X 825 MM CORRUGATED STEEL PIPE M 9 1 51.00 $840.00 $42,840.00
ARCH (3.51 MM THICK)
Unit Sub Total M 1 51.00 $840.00 $42,840.00
Item Code 667065 Total No. of Proj. 1 Total Amount $42,840.00
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667072 1775 MM X 1175 MM CORRUGATED STEEL PIPE M 8 1 2.00 $1,100.00 $2,200.00
ARCH (2.77 MM THICK)
Unit Sub Total M 1 2.00 $1,100.00 $2,200.00
Item Code 667072 Total No. of Proj. 1 Total Amount $2,200.00
670764 2430 MM STRUCTURAL STEEL PLATE PIPE (2.82 M 6 1 120.00 $2,200.00 $264,000.00
MM THICK)
Unit Sub Total M 1 120.00 $2,200.00 $264,000.00
Item Code 670764 Total No. of Proj. 1 Total Amount $264,000.00
670963 2740 MM STRUCTURAL STEEL PLATE PIPE (7.11 M 2 1 98.00 $3,220.00 $315,560.00
MM THICK)
Unit Sub Total M 1 98.00 $3,220.00 $315,560.00
Item Code 670963 Total No. of Proj 1 Total Amount $315,560.00
680264 80 MM PLASTIC PIPE (OUTLET) M 1 2 90.00 $366.00 $32,940.00
Unit Sub Total M 2 90.00 $366.00 $32,940.00
Item Code 680264 Total No. of Proj. 2 Total Amount $32,940.00
680265 50 MM SLOTTED PLASTIC PIPE (SUBGRADE M 1 1 320.00 $140.00 $44,800.00
DRAIN)
Unit Sub Total M 1 320.00 $140.00 $44,800.00
Item Code 680265 Total No. of Proj. 1 Total Amount $44,800.00
680266 50 MM PLASTIC PIPE (SUBGRADE DRAIN M 1 1 50.00 $105.00 $5,250.00
OUTLET)
Unit Sub Total M 1 50.00 $105.00 $5,250.00
Item Code 680266 Total No. of Proj 1 Total Amount $5,250.00
680267 80 MM PLASTIC PIPE (SUBGRADE DRAIN M 1 1 50.00 $106.00 $5,300.00
OUTLET)
M 2 1 8.00 $95.00 $760.00
Unit Sub Total M 2 58.00 $104.48 $6,060.00
Item Code 680267 Total No. of Proj. 2 Total Amount $6,060.00
680272 100 MM PLASTIC PIPE UNDERDRAIN 7 1 3,270.00 $39.00 $127,530.00
12 1 55.00 $25.00 $1,375.00
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Unit Sub Total M 2 3,325.00 $38.77 $128,905.00
Item Code 680272 Total No. of Proj. 2 Total Amount $128,905.00
680406 8" PERFORATED STEEL PIPE UNDERDRAIN LF 2 1 130.00 $65.00 $8,450.00
(.079" THICK)
Unit Sub Total LF 1 130.00 $65.00 $8,450.00
Item Code 680406 Total No. of Proj. 1 Total Amount $8,450.00
680461 150 MM PERFORATED STEEL PIPE UNDERDRAIN M 9 1 6.00 $500.00 $3,000.00
Unit Sub Total M 1 6.00 $500.00 $3,000.00
Item Code 680461 Total No. of Proj. 1 Total Amount $3,000.00
680466 200 MM PERFORATED STEEL PIPE UNDERDRAIN M 7 2 290.00 $108.28 $31,400.00
(2.01 MM THICK)
Unit Sub Total M 2 290.00 $108.28 $31,400.00
Item Code 680466 Total No. of Proj. 2 Total Amount $31,400.00
680607 8" NON-PERFORATED STEEL PIPE UNDERDRAIN LF 2 1 33.00 $75.00 $2,475.00
(.079" THICK)
Unit Sub Total LF 1 33.00 $75.00 $2,475.00
Item Code 680607 Total No. of Proj. 1 Total Amount $2,475.00
680635 200 MM NON-PERFORATED STEEL PIPE M 4 1 20.00 $225.00 $4,500.00
UNDERDRAIN
Unit Sub Total M 1 20.00 $225.00 $4,500.00
Item Code 680635 Total No. of Proj. 1 Total Amount $4,500.00
680637 200 MM NON-PERFORATED STEEL PIPE M 3 2 212.00 $270.57 $57,360.00
UNDERDRAIN (2.01 MM THICK)
M 7 1 12.00 $120.00 $1,440.00
Unit Sub Total M 3 224.00 $262.50 $58,800.00
Item Code 680637 Total No. of Proj. 3 Total Amount $58,800.00
680931 150 MM PERFORATED PLASTIC PIPE M 4 4 1,760.00 $150.80 $265,400.00
UNDERDRAIN
M 5 1 65.00 $150.00 $9,750.00
Unit Sub Total M 5 1,825.00 $150.77 $275,150.00
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Item Code 680931 Total No. of Proj. 5 Total Amount $275,150.00
680932 150 MM NON-PERFORATED PLASTIC PIPE M 4 3 201.00 $59.80 $12,020.00
UNDERDRAIN
M 5 1 8.00 $150.00 $1,200.00
Unit Sub Total M 4 209.00 $63.25 $13,220.00
Item Code 680932 Total No. of Proj. 4 Total Amount $13,220.00
680933 200 MM PERFORATED PLASTIC PIPE M 1 2 1,970.00 $183.05 $360,600.00
UNDERDRAIN
M 2 2 876.00 $60.68 $53,160.00
M 3 2 640.00 $328.69 $210,360.00
M 4 5 10,540.00 $56.65 $597,130.00
M 5 2 1,780.00 $144.92 $257,960.00
M 6 1 1,320.00 $70.00 $92,400.00
M 7 1 600.00 $120.00 $72,000.00
M 12 1 190.00 $58.00 $11,020.00
Unit Sub Total M 16 17,916.00 $92.35 $1,654,630.00
Item Code 680933 Total No. of Proj. 16 Total Amount  $1,654,630.00
681066 150 MM PLASTIC PIPE M 12 1 4.00 $275.00 $1,100.00
Unit Sub Total M 1 4.00 $275.00 $1,100.00
Item Code 681066 Total No. of Proj. 1 Total Amount $1,100.00
681132 GEOCOMPOSITE DRAIN M2 4 3 7,427.00 $34.58 $256,795.00
M2 5 1 160.00 $85.00 $13,600.00
M2 7 1 1,720.00 $15.00 $25,800.00
Unit Sub Total M2 5 9,307.00 $31.82 $296,195.00
Item Code 681132 Total No. of Proj. 5 Total Amount $296,195.00
681134 80 MM PLASTIC PIPE (EDGE DRAIN) M 1 1 770.00 $161.00 $123,970.00
M 2 1 510.00 $55.00 $28,050.00
M 4 4 5,940.00 $88.06 $523,060.00
M 5 1 1,140.00 $40.00 $45,600.00
M 12 2 5,510.00 $23.39 $128,900.00
Unit Sub Total M 9 13,870.00 $61.25 $849,580.00
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Item Code 681134 Total No. of Proj. 9 Total Amount $849,580.00
681136 50 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 10 1 20.00 $300.00 $6,000.00
Unit Sub Total M 1 20.00 $300.00 $6,000.00
Item Code 681136 Total No. of Proj. 1 Total Amount $6,000.00
681137 80 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 1 1 120.00 $261.00 $31,320.00
M 2 1 26.00 $150.00 $3,900.00
M 4 2 117.00 $253.79 $29,694.00
M 5 1 110.00 $30.00 $3,300.00
M 12 2 291.00 $159.62 $46,450.00
Unit Sub Total M 7 664.00 $172.69 $114,664.00
Item Code 681137 Total No. of Proj. 7 Total Amount $114,664.00
681501 FURNISH AND INSTALL DRAIN PIPE M 1 2 2,250.00 $6.42 $14,445.00
(HORIZONTAL DRAIN)
4 1 590.00 $9.00 $5,310.00
5 1 1,370.00 $4.10 $5,617.00
7 1 10,900.00 $8.00 $87,200.00
Unit Sub Total M 5 15,110.00 $7.45 $112,572.00
Item Code 681501 Total No. of Proj. 5 Total Amount $112,572.00
681502 DRILL HOLE (HORIZONTAL DRAIN) M 1 2 2,080.00 $61.96 $128,880.00
M 4 1 590.00 $70.00 $41,300.00
M 5 1 1,360.00 $77.60 $105,536.00
M 7 1 10,300.00 $45.00 $463,500.00
Unit Sub Total M 5 14,330.00 $51.59 $739,216.00
Item Code 681502 Total No. of Proj. 5 Total Amount $739,216.00
681510 HORIZONTAL DRAIN CONNECTOR UNIT EA 1 1 76.00 $65.00 $4,940.00
EA 5 1 15.00 $465.00 $6,975.00
Unit Sub Total EA 2 91.00 $130.93 $11,915.00
Item Code 681510 Total No. of Proj. 2 Total Amount $11,915.00
681592 200 MM COLLECTOR SYSTEM (HORIZONTAL M 1 1 150.00 $290.00 $43,500.00
DRAIN)
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681592 200 MM COLLECTOR SYSTEM (HORIZONTAL M 5 1 12.00 $400.00 $4,800.00

DRAIN)

Unit Sub Total M 2 162.00 $298.15 $48,300.00
Item Code 681592 Total No. of Proj. 2 Total Amount $48,300.00
681988 FILTER FABRIC (UNDERDRAIN) M2 5 1 46.00 $10.00 $460.00
Unit Sub Total M2 1 46.00 $10.00 $460.00
Item Code 681988 Total No. of Proj. 1 Total Amount $460.00
681990 FILTER FABRIC M2 4 2 18,540.00 $1.73 $32,020.00
M2 5 1 18,000.00 $4.25 $76,500.00
M2 7 1 280.00 $5.00 $1,400.00
M2 10 2 826.00 $6.30 $5,204.00
Unit Sub Total M2 6 37,646.00 $3.06 $115,124.00
Item Code 681990 Total No. of Proj. 6 Total Amount $115,124.00
682001 PERMEABLE MATERIAL M3 4 1 290.00 $82.00 $23,780.00
M3 10 1 240.00 $55.00 $13,200.00
Unit Sub Total M3 2 530.00 $69.77 $36,980.00
Item Code 682001 Total No. of Proj. 2 Total Amount $36,980.00
682007 |IMPERMEABLE MEMBRANE M2 2 1 2,490.00 $6.00 $14,940.00
Unit Sub Total M2 1 2,490.00 $6.00 $14,940.00
Item Code 682007 Total No. of Proj. 1 Total Amount $14,940.00
682008 PERMEABLE MATERIAL (BLANKET) M3 4 1 14,800.00 $80.80 $1,195,840.00
Unit Sub Total M3 1 14,800.00 $80.80 $1,195,840.00
Item Code 682008 Total No. of Proj. 1 Total Amount  $1,195,840.00
682040 CLASS 2 PERMEABLE MATERIAL M3 4 1 170.00 $240.00 $40,800.00
Unit Sub Total M3 1 170.00 $240.00 $40,800.00
Item Code 682040 Total No. of Proj. 1 Total Amount $40,800.00
682045 CLASS 3 PERMEABLE MATERIAL M3 4 3 3,065.00 $87.59 $268,450.00
M3 5 1 4,770.00 $57.00 $271,890.00
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682045 CLASS 3 PERMEABLE MATERIAL M3 10 1 2.50 $1,035.00 $2,587.50
Unit Sub Total M3 5 7,837.50 $69.27 $542,927.50
Item Code 682045 Total No. of Proj. 5 Total Amount $542,927.50
682049 CLASS 3 PERMEABLE MATERIAL (BLANKET) M3 3 1 370.00 $150.00 $55,500.00
M3 4 1 2,040.00 $90.00 $183,600.00
Unit Sub Total M3 2 2,410.00 $99.21 $239,100.00
Item Code 682049 Total No. of Proj. 2 Total Amount $239,100.00
685062 150 MM ALTERNATIVE PIPE UNDERDRAIN M 3 1 68.00 $85.00 $5,780.00
Unit Sub Total M 1 68.00 $85.00 $5,780.00
Item Code 685062 Total No. of Proj. 1 Total Amount $5,780.00
685067 200 MM ALTERNATIVE PIPE UNDERDRAIN M 3 1 4,360.00 $85.00 $370,600.00
4 1 1,370.00 $110.00 $150,700.00
Unit Sub Total M 2 5,730.00 $90.98 $521,300.00
Item Code 685067 Total No. of Proj. 2 Total Amount $521,300.00
690155 200 MM CORRUGATED STEEL PIPE DOWNDRAIN M 2 1 5.00 $180.00 $900.00
(1.63 MM THICK)
M 5 1 3.00 $105.00 $315.00
Unit Sub Total M 2 8.00 $151.88 $1,215.00
Item Code 690155 Total No. of Proj. 2 Total Amount $1,215.00
690156 200 MM CORRUGATED STEEL PIPE DOWNDRAIN M 2 1 16.00 $200.00 $3,200.00
(2.01 MM THICK)
M 3 1 10.00 $400.00 $4,000.00
M 5 1 6.00 $300.00 $1,800.00
M 7 1 44.00 $120.00 $5,280.00
M 8 1 20.00 $140.00 $2,800.00
Unit Sub Total M 5 96.00 $177.92 $17,080.00
Item Code 690156 Total No. of Proj. 5 Total Amount $17,080.00
690158 300 MM CORRUGATED STEEL PIPE DOWNDRAIN M 3 1 21.00 $180.00 $3,780.00
4 1 27.00 $150.00 $4,050.00
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Unit Sub Total M 2 48.00 $163.13 $7,830.00

Item Code 690158 Total No. of Proj. 2 Total Amount $7,830.00

690159 300 MM CORRUGATED STEEL PIPE DOWNDRAIN M 1 1 140.00 $135.00 $18,900.00
(1.63 MM THICK)

4 1 33.00 $250.00 $8,250.00

6 1 250.00 $250.00 $62,500.00

10 1 20.00 $200.00 $4,000.00

Unit Sub Total M 4 443.00 $211.40 $93,650.00

Item Code 690159 Total No. of Proj. 4 Total Amount $93,650.00

690160 300 MM CORRUGATED STEEL PIPE DOWNDRAIN M 3 1 16.00 $266.00 $4,256.00
(2.01 MM THICK)

4 1 160.00 $300.00 $48,000.00

6 2 116.00 $242.50 $28,130.00

8 1 15.00 $81.00 $1,215.00

Unit Sub Total M 5 307.00 $265.80 $81,601.00

Item Code 690160 Total No. of Proj. 5 Total Amount $81,601.00

690165 450 MM CORRUGATED STEEL PIPE DOWNDRAIN M 4 1 20.00 $200.00 $4,000.00
(1.63 MM THICK)

M 6 1 12.00 $200.00 $2,400.00

Unit Sub Total M 2 32.00 $200.00 $6,400.00

Item Code 690165 Total No. of Proj. 2 Total Amount $6,400.00

690166 450 MM CORRUGATED STEEL PIPE DOWNDRAIN M 2 1 21.00 $300.00 $6,300.00
(2.01 MM THICK)

M 8 1 7.00 $450.00 $3,150.00

Unit Sub Total M 2 28.00 $337.50 $9,450.00

Item Code 690166 Total No. of Proj. 2 Total Amount $9,450.00

690167 450 MM CORRUGATED STEEL PIPE DOWNDRAIN M 4 1 17.00 $375.00 $6,375.00
(2.77 MM THICK)

Unit Sub Total M 1 17.00 $375.00 $6,375.00

Item Code 690167 Total No. of Proj. 1 Total Amount $6,375.00
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690169 600 MM CORRUGATED STEEL PIPE DOWNDRAIN M 5 1 7.00 $500.00 $3,500.00
(1.63 MM THICK)
Unit Sub Total M 1 7.00 $500.00 $3,500.00
Item Code 690169 Total No. of Proj. 1 Total Amount $3,500.00
690170 600 MM CORRUGATED STEEL PIPE DOWNDRAIN M 2 1 6.00 $600.00 $3,600.00
(2.01 MM THICK)
Unit Sub Total M 1 6.00 $600.00 $3,600.00
Item Code 690170 Total No. of Proj. 1 Total Amount $3,600.00
690171 600 MM CORRUGATED STEEL PIPE DOWNDRAIN M 1 1 78.00 $399.00 $31,122.00
(2.77 MM THICK)
2 1 14.00 $209.00 $2,926.00
3 1 23.00 $300.00 $6,900.00
4 1 2.00 $1,000.00 $2,000.00
Unit Sub Total M 4 117.00 $367.08 $42,948.00
Item Code 690171 Total No. of Proj. 4 Total Amount $42,948.00
690172 600 MM CORRUGATED STEEL PIPE DOWNDRAIN M 4 1 65.00 $284.00 $18,460.00
(3.51 MM THICK)
Unit Sub Total M 1 65.00 $284.00 $18,460.00
Item Code 690172 Total No. of Proj. 1 Total Amount $18,460.00
690272 300 MM BITUMINOUS COATED CORRUGATED M 4 1 310.00 $140.00 $43,400.00
STEEL PIPE DOWNDRAIN (1.63 MM THICK)
Unit Sub Total M 1 310.00 $140.00 $43,400.00
Item Code 690272 Total No. of Proj. 1 Total Amount $43,400.00
690273 300 MM BITUMINOUS COATED CORRUGATED M 4 1 42.00 $274.00 $11,508.00
STEEL PIPE DOWNDRAIN (2.01 MM THICK)
M 12 1 290.00 $200.00 $58,000.00
Unit Sub Total M 2 332.00 $209.36 $69,508.00
Item Code 690273 Total No. of Proj. 2 Total Amount $69,508.00
690276 450 MM BITUMINOUS COATED CORRUGATED M 3 1 120.00 $229.00 $27,480.00
STEEL PIPE DOWNDRAIN (2.01 MM THICK)
M 11 1 2.00 $720.00 $1,440.00
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Unit Sub Total M 2 122.00 $237.05 $28,920.00

Item Code 690276 Total No. of Proj. 2 Total Amount $28,920.00

690277 450 MM BITUMINOUS COATED CORRUGATED M 11 1 120.00 $480.00 $57,600.00
STEEL PIPE DOWNDRAIN (2.77 MM THICK)

Unit Sub Total M 1 120.00 $480.00 $57,600.00

Item Code 690277 Total No. of Proj. 1 Total Amount $57,600.00

690280 600 MM BITUMINOUS COATED CORRUGATED M 10 1 7.00 $500.00 $3,500.00
STEEL PIPE DOWNDRAIN (2.01 MM THICK)

Unit Sub Total M 1 7.00 $500.00 $3,500.00

Item Code 690280 Total No. of Proj. 1 Total Amount $3,500.00

690281 600 MM BITUMINOUS COATED CORRUGATED M 11 1 8.00 $660.00 $5,280.00
STEEL PIPE DOWNDRAIN (2.77 MM THICK)

M 12 1 150.00 $600.00 $90,000.00

Unit Sub Total M 2 158.00 $603.04 $95,280.00

Item Code 690281 Total No. of Proj. 2 Total Amount $95,280.00

690285 750 MM BITUMINOUS COATED CORRUGATED M 11 1 12.00 $930.00 $11,160.00
STEEL PIPE DOWNDRAIN (2.77 MM THICK)

Unit Sub Total M 1 12.00 $930.00 $11,160.00

Item Code 690285 Total No. of Proj. 1 Total Amount $11,160.00

690288 900 MM BITUMINOUS COATED CORRUGATED M 12 1 46.00 $1,000.00 $46,000.00
STEEL PIPE DOWNDRAIN (2.77 MM THICK)

Unit Sub Total M 1 46.00 $1,000.00 $46,000.00

Item Code 690288 Total No. of Proj. 1 Total Amount $46,000.00

690970 300 MM PLASTIC PIPE DOWNDRAIN M 1 1 23.00 $250.00 $5,750.00

5 1 15.00 $70.00 $1,050.00

Unit Sub Total M 2 38.00 $178.95 $6,800.00

Item Code 690970 Total No. of Proj. 2 Total Amount $6,800.00

690990 450 MM PLASTIC PIPE DOWNDRAIN M 1 1 7.00 $300.00 $2,100.00

Unit Sub Total M 1 7.00 $300.00 $2,100.00
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Item Code 690990 Total No. of Proj. 1 Total Amount $2,100.00
691027 250 MM CORRUGATED STEEL FLUME M 5 1 3.00 $775.00 $2,325.00
DOWNDRAIN
Unit Sub Total M 1 3.00 $775.00 $2,325.00
Item Code 691027 Total No. of Proj. 1 Total Amount $2,325.00
691900 FLUME DOWNDRAIN M 2 3 105.00 $275.71 $28,949.88
M 3 1 26.00 $350.00 $9,100.00
M 4 1 10.00 $600.00 $6,000.00
M 7 1 10.00 $515.00 $5,150.00
M 10 1 16.00 $300.00 $4,800.00
Unit Sub Total M 7 167.00 $323.35 $53,999.88
Item Code 691900 Total No. of Proj. 7 Total Amount $53,999.88
691901 BITUMINOUS COATED FLUME DOWNDRAIN M 3 1 29.00 $30.00 $870.00
Unit Sub Total M 1 29.00 $30.00 $870.00
Item Code 691901 Total No. of Proj. 1 Total Amount $870.00
691903 250 MM FLUME DOWNDRAIN M 3 1 29.00 $110.00 $3,190.00
Unit Sub Total M 1 29.00 $110.00 $3,190.00
Item Code 691903 Total No. of Proj. 1 Total Amount $3,190.00
692086 200 MM ENTRANCE TAPER EA 1 1 16.00 $390.00 $6,240.00
EA 2 2 2.00 $300.00 $600.00
EA 3 1 1.00 $250.00 $250.00
EA 5 1 3.00 $800.00 $2,400.00
EA 8 1 2.00 $320.00 $640.00
Unit Sub Total EA 6 24.00 $422.08 $10,130.00
Item Code 692086 Total No. of Proj. 6 Total Amount $10,130.00
692088 300 MM ENTRANCE TAPER EA 1 2 8.00 $515.00 $4,120.00
EA 3 2 3.00 $781.67 $2,345.00
EA 5 2 3.00 $948.67 $2,846.00
EA 6 2 15.00 $553.33 $8,300.00
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692088 300 MM ENTRANCE TAPER EA 8 1 3.00 $545.00 $1,635.00
Unit Sub Total EA 9 32.00 $601.44 $19,246.00
Item Code 692088 Total No. of Proj. 9 Total Amount $19,246.00
692091 600 MM ENTRANCE TAPER EA 5 1 1.00 $2,000.00 $2,000.00
Unit Sub Total EA 1 1.00 $2,000.00 $2,000.00
Item Code 692091 Total No. of Proj. 1 Total Amount $2,000.00
692093 200 MM BITUMINOUS COATED ENTRANCE TAPER EA 1 1 6.00 $300.00 $1,800.00
Unit Sub Total EA 1 6.00 $300.00 $1,800.00
Item Code 692093 Total No. of Proj. 1 Total Amount $1,800.00
692094 300 MM BITUMINOUS COATED ENTRANCE TAPER EA 12 1 38.00 $850.00 $32,300.00
Unit Sub Total EA 1 38.00 $850.00 $32,300.00
Item Code 692094 Total No. of Proj. 1 Total Amount $32,300.00
692095 450 MM BITUMINOUS COATED ENTRANCE TAPER EA 3 1 1.00 $453.00 $453.00
Unit Sub Total EA 1 1.00 $453.00 $453.00
Item Code 692095 Total No. of Proj. 1 Total Amount $453.00
692101 TAPERED INLET EA 2 3 9.00 $701.37 $6,312.33
EA 3 1 6.00 $1,100.00 $6,600.00
EA 7 1 1.00 $600.00 $600.00
EA 10 1 2.00 $275.00 $550.00
Unit Sub Total EA 6 18.00 $781.24 $14,062.33
Item Code 692101 Total No. of Proj. 6 Total Amount $14,062.33
692131 BITUMINOUS COATED TAPERED INLET EA 3 1 2.00 $203.00 $406.00
Unit Sub Total EA 1 2.00 $203.00 $406.00
Item Code 692131 Total No. of Proj. 1 Total Amount $406.00
692148 250 MM TAPERED INLET EA 5 1 1.00 $893.00 $893.00
Unit Sub Total EA 1 1.00 $893.00 $893.00
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Item Code 692148 Total No. of Proj. 1 Total Amount $893.00
692244 200 MM DOWNDRAIN SLIP JOINT EA 2 1 1.00 $600.00 $600.00
Unit Sub Total EA 1 1.00 $600.00 $600.00
Item Code 692244 Total No. of Proj. 1 Total Amount $600.00
692245 300 MM DOWNDRAIN SLIP JOINT EA 1 1 3.00 $290.00 $870.00
EA 4 1 13.00 $450.00 $5,850.00
EA 6 1 5.00 $390.00 $1,950.00
Unit Sub Total EA 3 21.00 $412.86 $8,670.00
Item Code 692245 Total No. of Proj. 3 Total Amount $8,670.00
692246 450 MM DOWNDRAIN SLIP JOINT EA 1 1 3.00 $520.00 $1,560.00
Unit Sub Total EA 1 3.00 $520.00 $1,560.00
Item Code 692246 Total No. of Proj. 1 Total Amount $1,560.00
692247 600 MM DOWNDRAIN SLIP JOINT EA 1 1 7.00 $710.00 $4,970.00
EA 2 1 1.00 $500.00 $500.00
Unit Sub Total EA 2 8.00 $683.75 $5,470.00
Item Code 692247 Total No. of Proj. 2 Total Amount $5,470.00
692250 300 MM BITUMINOUS COATED DOWNDRAIN SLIP EA 12 1 38.00 $300.00 $11,400.00
JOINT
Unit Sub Total EA 1 38.00 $300.00 $11,400.00
Item Code 692250 Total No. of Proj. 1 Total Amount $11,400.00
692254 900 MM BITUMINOUS COATED DOWNDRAIN SLIP EA 1 1 1.00 $1,000.00 $1,000.00
JOINT
Unit Sub Total EA 1 1.00 $1,000.00 $1,000.00
Item Code 692254 Total No. of Proj. 1 Total Amount $1,000.00
692301 ANCHOR ASSEMBLY EA 3 2 31.00 $390.32 $12,100.00
EA 4 1 43.00 $250.00 $10,750.00
Unit Sub Total EA 3 74.00 $308.78 $22,850.00
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Item Code 692301 Total No. of Proj. 3 Total Amount $22,850.00
692361 FLUME ANCHOR ASSEMBLY EA 2 1 4.00 $500.00 $2,000.00
EA 3 2 17.00 $351.53 $5,976.00
EA 10 1 10.00 $250.00 $2,500.00
Unit Sub Total EA 4 31.00 $337.94 $10,476.00
Item Code 692361 Total No. of Proj. 4 Total Amount $10,476.00
692382 200 MM ANCHOR ASSEMBLY EA 2 2 8.00 $500.00 $4,000.00
Unit Sub Total EA 2 8.00 $500.00 $4,000.00
Item Code 692382 Total No. of Proj. 2 Total Amount $4,000.00
692383 300 MM ANCHOR ASSEMBLY EA 1 3 22.00 $388.64 $8,550.00
EA 2 1 22.00 $268.04 $5,896.88
EA 4 4 66.00 $228.64 $15,090.00
EA 5 1 4.00 $700.00 $2,800.00
EA 6 1 7.00 $400.00 $2,800.00
EA 12 1 48.00 $250.00 $12,000.00
Unit Sub Total EA 1 169.00 $278.92 $47,136.88
Item Code 692383 Total No. of Proj. 1 Total Amount $47,136.88
692385 450 MM ANCHOR ASSEMBLY EA 1 1 2.00 $675.00 $1,350.00
EA 2 1 6.00 $1,500.00 $9,000.00
EA 3 1 13.00 $201.00 $2,613.00
EA 4 2 13.00 $653.85 $8,500.00
Unit Sub Total EA 5 34.00 $631.26 $21,463.00
Item Code 692385 Total No. of Proj. 5 Total Amount $21,463.00
692386 600 MM ANCHOR ASSEMBLY EA 1 2 63.00 $556.78 $35,077.00
EA 2 2 3.00 $433.33 $1,300.00
EA 3 1 3.00 $300.00 $900.00
EA 4 1 2.00 $1,000.00 $2,000.00
EA 7 1 6.00 $1,250.00 $7,500.00
EA 10 1 5.00 $400.00 $2,000.00
EA 12 1 9.00 $800.00 $7,200.00
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Unit Sub Total EA 9 91.00 $615.13 $55,977.00
Item Code 692386 Total No. of Proj. 9 Total Amount $55,977.00
692396 250 MM FLUME ANCHOR ASSEMBLY EA 5 1 2.00 $470.00 $940.00
Unit Sub Total EA 1 2.00 $470.00 $940.00
Item Code 692396 Total No. of Proj. 1 Total Amount $940.00
692409 CABLE ANCHORAGE SYSTEM EA 12 1 3.00 $2,500.00 $7,500.00
Unit Sub Total EA 1 3.00 $2,500.00 $7,500.00
692409 CABLE ANCHORAGE SYSTEM 1 2 300.00 $257.40 $77,220.00
M 4 1 15.00 $220.00 $3,300.00
Unit Sub Total M 3 315.00 $255.62 $80,520.00
Item Code 692409 Total No. of Proj. 4 Total Amount $88,020.00
692448 600 MM CORRUGATED STEEL ELBOW (0.6 M X EA 3 1 1.00 $800.00 $800.00

0.9 M)

Unit Sub Total EA 1 1.00 $800.00 $800.00
Item Code 692448 Total No. of Proj. 1 Total Amount $800.00
698091 300 MM ALTERNATIVE PIPE DOWNDRAIN M 1 1 78.00 $380.00 $29,640.00
Unit Sub Total M 1 78.00 $380.00 $29,640.00
Item Code 698091 Total No. of Proj. 1 Total Amount $29,640.00
698162 450 MM ALTERNATIVE PIPE DOWNDRAIN M 1 1 95.00 $410.00 $38,950.00
Unit Sub Total M 1 95.00 $410.00 $38,950.00
Item Code 698162 Total No. of Proj. 1 Total Amount $38,950.00
698169 600 MM ALTERNATIVE PIPE DOWNDRAIN 1 1 440.00 $430.00 $189,200.00
M 5 1 79.00 $350.00 $27,650.00
Unit Sub Total M 2 519.00 $417.82 $216,850.00
Item Code 698169 Total No. of Proj. 2 Total Amount $216,850.00
698205 900 MM ALTERNATIVE PIPE DOWNDRAIN M 1 1 41.00 $475.00 $19,475.00
Unit Sub Total M 1 41.00 $475.00 $19,475.00
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Item Code 698205 Total No. of Proj. 1 Total Amount $19,475.00

700617 DRAINAGE INLET MARKER EA 3 1 30.00 $85.00 $2,550.00

EA 4 6 90.00 $67.94 $6,115.00

EA 11 1 2.00 $500.00 $1,000.00

Unit Sub Total EA 8 122.00 $79.22 $9,665.00

Item Code 700617 Total No. of Proj. 8 Total Amount $9,665.00

700657 900 MM CORRUGATED STEEL PIPE INLET (1.63 EA 9 1 7.00 $2,100.00 $14,700.00
MM THICK)

Unit Sub Total EA 1 7.00 $2,100.00 $14,700.00

700657 900 MM CORRUGATED STEEL PIPE INLET (1.63 M 4 1 14.00 $1,100.00 $15,400.00
MM THICK)

Unit Sub Total M 1 14.00 $1,100.00 $15,400.00

Item Code 700657 Total No. of Proj. 2 Total Amount $30,100.00

700658 900 MM CORRUGATED STEEL PIPE INLET (2.01 M 2 1 0.70 $2,142.86 $1,500.00
MM THICK)

M 7 1 6.00 $1,450.00 $8,700.00

8 1 26.00 $2,250.00 $58,500.00

Unit Sub Total M 3 32.70 $2,100.92 $68,700.00

Item Code 700658 Total No. of Proj. 3 Total Amount $68,700.00

700659 900 MM CORRUGATED STEEL PIPE INLET (2.77 M 2 4 16.00 $1,151.83 $18,429.21
MM THICK)

M 3 1 4.00 $1,661.00 $6,644.00

4 2 10.00 $1,040.00 $10,400.00

5 1 2.40 $2,000.00 $4,800.00

Unit Sub Total M 8 32.40 $1,243.00 $40,273.21

Item Code 700659 Total No. of Proj. 8 Total Amount $40,273.21

700660 900 MM CORRUGATED STEEL PIPE INLET (3.51 M 2 1 1.80 $1,600.00 $2,880.00
MM THICK)

4 1 9.00 $1,690.00 $15,210.00

6 1 1.00 $990.00 $990.00

9 1 1.50 $2,115.00 $3,172.50

Unit Sub Total M 4 13.30 $1,673.12 $22,252.50
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Item Code 700660 Total No. of Proj. 4 Total Amount $22,252.50
700661 900 MM CORRUGATED STEEL PIPE INLET (4.27 EA 1 1.00 $4,500.00 $4,500.00
MM THICK)
EA 1 1.00 $3,000.00 $3,000.00
Unit Sub Total EA 2 2.00 $3,750.00 $7,500.00
700661 900 MM CORRUGATED STEEL PIPE INLET (4.27 M 1 2.50 $2,600.00 $6,500.00
MM THICK)
Unit Sub Total M 1 2.50 $2,600.00 $6,500.00
Item Code 700661 Total No. of Proj. 3 Total Amount $14,000.00
700662 1200 MM CORRUGATED STEEL PIPE INLET (2.77 M 1 2.20 $1,550.00 $3,410.00
MM THICK)
Unit Sub Total M 1 2.20 $1,550.00 $3,410.00
Item Code 700662 Total No. of Proj. 1 Total Amount $3,410.00
700858 900 MM BITUMINOUS COATED CORRUGATED M 1 5.80 $700.00 $4,060.00
STEEL PIPE INLET (2.77 MM THICK)
Unit Sub Total M 1 5.80 $700.00 $4,060.00
Item Code 700858 Total No. of Proj. 1 Total Amount $4,060.00
702187 600 MM TO 450 MM CORRUGATED STEEL EA 1 1.00 $800.00 $800.00
ECCENTRIC REDUCER (2.01 MM THICK)
Unit Sub Total EA 1 1.00 $800.00 $800.00
Item Code 702187 Total No. of Proj. 1 Total Amount $800.00
702670 200 MM CORRUGATED STEEL PIPE ENERGY EA 1 1.00 $300.00 $300.00
DISSIPATOR (1.63 MM THICK)
Unit Sub Total EA 1 1.00 $300.00 $300.00
Item Code 702670 Total No. of Proj. 1 Total Amount $300.00
702671 450 MM CORRUGATED STEEL PIPE ENERGY EA 1 1.00 $450.00 $450.00
DISSIPATOR (1.63 MM THICK)
Unit Sub Total EA 1 1.00 $450.00 $450.00
Item Code 702671 Total No. of Proj. 1 Total Amount $450.00
703233 GRATED LINE DRAIN M 1 5.00 $700.00 $3,500.00
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703233 GRATED LINE DRAIN M 3 1 54.00 $331.00 $17,874.00

M 4 6 1,183.00 $359.21 $424,940.00

M 7 1 140.00 $400.00 $56,000.00

M 8 2 350.00 $219.80 $76,930.00

M 11 3 431.00 $349.84 $150,780.00

M 12 10 6,948.00 $289.64 $2,012,440.00

Unit Sub Total M 24 9,111.00 $301.01 $2,742,464.00

Item Code 703233 Total No. of Proj. 24 Total Amount  $2,742,464.00

703267 300 MM CORRUGATED STEEL PIPE RISER (1.63 M 4 1 16.00 $300.00 $4,800.00
MM THICK)

Unit Sub Total M 1 16.00 $300.00 $4,800.00

Item Code 703267 Total No. of Proj. 1 Total Amount $4,800.00

703268 300 MM CORRUGATED STEEL PIPE RISER (2.01 M 6 1 1.00 $700.00 $700.00
MM THICK)

Unit Sub Total M 1 1.00 $700.00 $700.00

Item Code 703268 Total No. of Proj. 1 Total Amount $700.00

703271 450 MM CORRUGATED STEEL PIPE RISER (2.01 M 8 1 9.00 $550.00 $4,950.00
MM THICK)

M 12 1 5.00 $950.00 $4,750.00

Unit Sub Total M 2 14.00 $692.86 $9,700.00

Item Code 703271 Total No. of Proj. 2 Total Amount $9,700.00

703283 900 MM CORRUGATED STEEL PIPE RISER (2.01 M 11 1 1.10 $3,500.00 $3,850.00
MM THICK)

Unit Sub Total M 1 1.10 $3,500.00 $3,850.00

Item Code 703283 Total No. of Proj. 1 Total Amount $3,850.00

703285 900 MM CORRUGATED STEEL PIPE RISER (3.51 EA 4 1 4.00 $2,000.00 $8,000.00
MM THICK)

Unit Sub Total EA 1 4.00 $2,000.00 $8,000.00

Item Code 703285 Total No. of Proj. 1 Total Amount $8,000.00

703286 1050 MM CORRUGATED STEEL PIPE RISER (2.77 M 1 1 1.50 $300.00 $450.00
MM THICK)
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Unit Sub Total M 1 1.50 $300.00 $450.00
Item Code 703286 Total No. of Proj. 1 Total Amount $450.00
703288 1200 MM CORRUGATED STEEL PIPE RISER (2.77 M 4 1 110.00 $1.00 $110.00
MM THICK)
M 12 1 7.00 $1,600.00 $11,200.00
Unit Sub Total M 2 117.00 $96.67 $11,310.00
Item Code 703288 Total No. of Proj. 2 Total Amount $11,310.00
703372 1200 MM BITUMINOUS COATED CORRUGATED M 12 1 2.50 $3,400.00 $8,500.00
STEEL PIPE RISER (2.01 MM THICK)
Unit Sub Total M 1 2.50 $3,400.00 $8,500.00
Item Code 703372 Total No. of Proj. 1 Total Amount $8,500.00
703373 1200 MM BITUMINOUS COATED CORRUGATED M 1 1 11.00 $1,325.00 $14,575.00
STEEL PIPE RISER (2.77 MM THICK)
Unit Sub Total M 1 11.00 $1,325.00 $14,575.00
Item Code 703373 Total No. of Proj. 1 Total Amount $14,575.00
703450 WELDED STEEL PIPE CASING (BRIDGE) M 2 1 30.00 $250.00 $7,500.00
3 1 13.00 $800.00 $10,400.00
4 1 52.00 $300.00 $15,600.00
Unit Sub Total M 3 95.00 $352.63 $33,500.00
Item Code 703450 Total No. of Proj. 3 Total Amount $33,500.00
703481 600 MM WELDED STEEL PIPE CASING (BRIDGE) M 6 1 48.00 $240.00 $11,520.00
M 12 1 219.00 $900.00 $197,100.00
Unit Sub Total M 2 267.00 $781.35 $208,620.00
Item Code 703481 Total No. of Proj. 2 Total Amount $208,620.00
703522 150 MM WELDED STEEL PIPE (3.40 MM THICK) M 6 1 36.00 $125.00 $4,500.00
Unit Sub Total M 1 36.00 $125.00 $4,500.00
Item Code 703522 Total No. of Proj. 1 Total Amount $4,500.00
703538 250 MM WELDED STEEL PIPE (3.40 MM THICK) M 5 1 150.00 $390.00 $58,500.00
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Unit Sub Total M 1 150.00 $390.00 $58,500.00
Item Code 703538 Total No. of Proj. 1 Total Amount $58,500.00
703542 300 MM WELDED STEEL PIPE (2.67 MM THICK) M 4 1 8.00 $200.00 $1,600.00
M 6 1 10.00 $215.00 $2,150.00
Unit Sub Total M 2 18.00 $208.33 $3,750.00
Item Code 703542 Total No. of Proj. 2 Total Amount $3,750.00
703545 300 MM WELDED STEEL PIPE (6.35 MM THICK) M 2 1 2.50 $480.00 $1,200.00
Unit Sub Total M 1 2.50 $480.00 $1,200.00
Item Code 703545 Total No. of Proj. 1 Total Amount $1,200.00
705042 300 MM STEEL FLARED END SECTION EA 4 1 1.00 $86.00 $86.00
EA 5 1 1.00 $255.00 $255.00
EA 6 2 11.00 $422.73 $4,650.00
EA 7 1 2.00 $365.00 $730.00
EA 10 2 12.00 $502.50 $6,030.00
Unit Sub Total EA 7 27.00 $435.22 $11,751.00
Item Code 705042 Total No. of Proj. 7 Total Amount $11,751.00
705044 450 MM STEEL FLARED END SECTION EA 1 1 1.00 $500.00 $500.00
EA 2 4 67.00 $323.51 $21,675.00
EA 3 1 26.00 $500.00 $13,000.00
EA 4 4 14.00 $303.86 $4,254.00
EA 5 1 2.00 $200.00 $400.00
EA 6 1 9.00 $210.00 $1,890.00
EA 7 1 1.00 $200.00 $200.00
EA 8 2 7.00 $500.00 $3,500.00
EA 9 1 1.00 $1,500.00 $1,500.00
EA 10 1 2.00 $250.00 $500.00
Unit Sub Total EA 17 130.00 $364.76 $47,419.00
Item Code 705044 Total No. of Proj. 17 Total Amount $47,419.00
705045 600 MM STEEL FLARED END SECTION EA 1 2 7.00 $417.86 $2,925.00
EA 2 8 19.00 $376.32 $7,150.00
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705045 600 MM STEEL FLARED END SECTION EA 4 3 6.00 $472.33 $2,834.00
EA 5 1 1.00 $500.00 $500.00
EA 6 2 7.00 $607.14 $4,250.00
EA 8 1 1.00 $1,570.00 $1,570.00
EA 9 1 1.00 $675.00 $675.00
EA 12 1 9.00 $500.00 $4,500.00
Unit Sub Total EA 19 51.00 $478.51 $24,404.00
Item Code 705045 Total No. of Proj. 19 Total Amount $24,404.00
705047 750 MM STEEL FLARED END SECTION EA 2 1 1.00 $550.00 $550.00
EA 3 1 1.00 $4,500.00 $4,500.00
Unit Sub Total EA 2 2.00 $2,525.00 $5,050.00
Item Code 705047 Total No. of Proj. 2 Total Amount $5,050.00
705048 900 MM STEEL FLARED END SECTION EA 1 1 1.00 $550.00 $550.00
EA 2 1 2.00 $540.00 $1,080.00
EA 3 1 1.00 $1,200.00 $1,200.00
EA 4 1 4.00 $456.00 $1,824.00
EA 12 1 3.00 $900.00 $2,700.00
Unit Sub Total EA 5 11.00 $668.55 $7,354.00
Item Code 705048 Total No. of Proj. 5 Total Amount $7,354.00
705050 1200 MM STEEL FLARED END SECTION EA 1 1 1.00 $2,000.00 $2,000.00
EA 7 1 1.00 $1,450.00 $1,450.00
Unit Sub Total EA 2 2.00 $1,725.00 $3,450.00
Item Code 705050 Total No. of Proj. 2 Total Amount $3,450.00
705054 300 MM BITUMINOUS COATED STEEL FLARED EA 4 1 8.00 $100.00 $800.00
END SECTION
Unit Sub Total EA 1 8.00 $100.00 $800.00
Item Code 705054 Total No. of Proj. 1 Total Amount $800.00
705055 450 MM BITUMINOUS COATED STEEL FLARED EA 3 1 6.00 $434.00 $2,604.00
END SECTION
Unit Sub Total EA 1 6.00 $434.00 $2,604.00
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Item Code 705055 Total No. of Proj. 1 Total Amount $2,604.00
705220 300 MM CONCRETE FLARED END SECTION EA 3 1 4.00 $1,000.00 $4,000.00
Unit Sub Total EA 1 4.00 $1,000.00 $4,000.00
Item Code 705220 Total No. of Proj. 1 Total Amount $4,000.00
705222 450 MM CONCRETE FLARED END SECTION EA 3 5 25.00 $886.00 $22,150.00
EA 4 2 2.00 $512.50 $1,025.00
EA 5 1 2.00 $180.00 $360.00
EA 8 2 3.00 $1,366.67 $4,100.00
EA 10 1 8.00 $400.00 $3,200.00
EA 11 1 2.00 $850.00 $1,700.00
EA 12 1 1.00 $1,500.00 $1,500.00
Unit Sub Total EA 13 43.00 $791.51 $34,035.00
Item Code 705222 Total No. of Proj. 13 Total Amount $34,035.00
705224 600 MM CONCRETE FLARED END SECTION EA 1 1 2.00 $700.00 $1,400.00
EA 2 2 5.00 $1,000.00 $5,000.00
EA 3 7 53.00 $1,072.45 $56,840.00
EA 5 2 4.00 $942.50 $3,770.00
EA 6 2 2.00 $1,087.50 $2,175.00
EA 8 1 52.00 $2,000.00 $104,000.00
EA 10 2 2.00 $967.50 $1,935.00
EA 11 2 9.00 $1,183.33 $10,650.00
EA 12 2 3.00 $1,500.00 $4,500.00
Unit Sub Total EA 21 132.00 $1,441.44 $190,270.00
Item Code 705224 Total No. of Proj. 21 Total Amount $190,270.00
705226 750 MM CONCRETE FLARED END SECTION EA 3 1 1.00 $750.00 $750.00
EA 5 1 1.00 $290.00 $290.00
EA 8 1 9.00 $2,600.00 $23,400.00
Unit Sub Total EA 3 11.00 $2,221.82 $24,440.00
Item Code 705226 Total No. of Proj. 3 Total Amount $24,440.00
705227 900 MM CONCRETE FLARED END SECTION EA 1 1 1.00 $1,000.00 $1,000.00
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705227 900 MM CONCRETE FLARED END SECTION EA 3 2 12.00 $1,625.00 $19,500.00
EA 4 1 1.00 $1,500.00 $1,500.00
EA 5 1 1.00 $525.00 $525.00
EA 10 1 1.00 $1,000.00 $1,000.00
EA 12 1 2.00 $2,700.00 $5,400.00
Unit Sub Total EA 7 18.00 $1,606.94 $28,925.00
Item Code 705227 Total No. of Proj. 7 Total Amount $28,925.00
705228 1050 MM CONCRETE FLARED END SECTION EA 3 2 5.00 $1,900.00 $9,500.00
EA 12 1 2.00 $2,000.00 $4,000.00
Unit Sub Total EA 3 7.00 $1,928.57 $13,500.00
Item Code 705228 Total No. of Proj. 3 Total Amount $13,500.00
705229 1200 MM CONCRETE FLARED END SECTION EA 3 1 1.00 $2,600.00 $2,600.00
Unit Sub Total EA 1 1.00 $2,600.00 $2,600.00
Item Code 705229 Total No. of Proj. 1 Total Amount $2,600.00
705334 300 MM ALTERNATIVE FLARED END SECTION EA 2 1 7.00 $150.00 $1,050.00
EA 3 1 4.00 $850.00 $3,400.00
EA 4 2 3.00 $308.33 $925.00
EA 5 1 2.00 $1,000.00 $2,000.00
EA 6 1 6.00 $220.00 $1,320.00
Unit Sub Total EA 6 22.00 $395.23 $8,695.00
Item Code 705334 Total No. of Proj. 6 Total Amount $8,695.00
705336 450 MM ALTERNATIVE FLARED END SECTION EA 2 2 6.00 $236.67 $1,420.00
EA 3 6 97.00 $553.04 $53,645.00
EA 4 9 27.00 $502.96 $13,580.00
EA 5 1 11.00 $500.00 $5,500.00
EA 6 5 42.00 $403.33 $16,940.00
EA 7 1 2.00 $750.00 $1,500.00
EA 8 2 10.00 $825.00 $8,250.00
EA 9 1 7.00 $300.00 $2,100.00
Unit Sub Total EA 27 202.00 $509.58 $102,935.00
705336 450 MM ALTERNATIVE FLARED END SECTION M 4 1 2.00 $810.00 $1,620.00
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Unit Sub Total M 1 2.00 $810.00 $1,620.00
Item Code 705336 Total No. of Proj. 28 Total Amount $104,555.00
705337 600 MM ALTERNATIVE FLARED END SECTION EA 2 5 23.00 $357.61 $8,225.00
EA 3 6 74.00 $664.43 $49,168.00
EA 4 4 14.00 $758.57 $10,620.00
EA 5 1 11.00 $500.00 $5,500.00
EA 6 4 119.00 $723.66 $86,115.00
EA 8 1 28.00 $460.00 $12,880.00
EA 9 1 26.00 $350.00 $9,100.00
Unit Sub Total EA 22 295.00 $615.62 $181,608.00
705337 600 MM ALTERNATIVE FLARED END SECTION M 4 1 2.00 $275.00 $550.00
Unit Sub Total M 1 2.00 $275.00 $550.00
Item Code 705337 Total No. of Proj. 23 Total Amount $182,158.00
705338 750 MM ALTERNATIVE FLARED END SECTION EA 3 2 3.00 $666.67 $2,000.00
EA 6 3 15.00 $730.67 $10,960.00
EA 8 1 1.00 $590.00 $590.00
EA 9 1 2.00 $400.00 $800.00
Unit Sub Total EA 7 21.00 $683.33 $14,350.00
Item Code 705338 Total No. of Proj. 7 Total Amount $14,350.00
705339 900 MM ALTERNATIVE FLARED END SECTION EA 3 2 32.00 $850.31 $27,210.00
EA 4 1 1.00 $1,278.00 $1,278.00
EA 6 2 22.00 $872.73 $19,200.00
EA 8 1 10.00 $770.00 $7,700.00
EA 9 1 7.00 $500.00 $3,500.00
Unit Sub Total EA 7 72.00 $817.89 $58,888.00
Item Code 705339 Total No. of Proj. 7 Total Amount $58,888.00
705340 1050 MM ALTERNATIVE FLARED END SECTION EA 3 1 1.00 $1,300.00 $1,300.00
EA 4 1 1.00 $1,300.00 $1,300.00
Unit Sub Total EA 2 2.00 $1,300.00 $2,600.00
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Item Code 705340 Total No. of Proj. 2 Total Amount $2,600.00
705341 1200 MM ALTERNATIVE FLARED END SECTION EA 1 6.00 $1,450.00 $8,700.00
EA 1 7.00 $1,500.00 $10,500.00
EA 1 5.00 $1,350.00 $6,750.00
Unit Sub Total EA 3 18.00 $1,441.67 $25,950.00
Item Code 705341 Total No. of Proj. 3 Total Amount $25,950.00
705343 1500 MM ALTERNATIVE FLARED END SECTION EA 1 1.00 $2,400.00 $2,400.00
Unit Sub Total EA 1 1.00 $2,400.00 $2,400.00
Item Code 705343 Total No. of Proj. 1 Total Amount $2,400.00
705344 1650 MM ALTERNATIVE FLARED END SECTION EA 1 2.00 $2,450.00 $4,900.00
Unit Sub Total EA 1 2.00 $2,450.00 $4,900.00
Item Code 705344 Total No. of Proj. 1 Total Amount $4,900.00
705474 525 MM X 375 MM STEEL FLARED END PIPE EA 1 3.00 $155.00 $465.00
ARCH SECTION
EA 1 4.00 $650.00 $2,600.00
Unit Sub Total EA 2 7.00 $437.86 $3,065.00
Item Code 705474 Total No. of Proj. 2 Total Amount $3,065.00
705476 700 MM X 500 MM STEEL FLARED END PIPE EA 1 1.00 $170.00 $170.00
ARCH SECTION
EA 1 2.00 $500.00 $1,000.00
Unit Sub Total EA 2 3.00 $390.00 $1,170.00
Item Code 705476 Total No. of Proj. 2 Total Amount $1,170.00
705490 1775 MM X 1175 MM BITUMINOUS COATED EA 1 2.00 $2,000.00 $4,000.00
STEEL FLARED END PIPE ARCH SECTION
Unit Sub Total EA 1 2.00 $2,000.00 $4,000.00
Item Code 705490 Total No. of Proj. 1 Total Amount $4,000.00
705559 300 MM AUTOMATIC DRAINAGE GATE EA 1 2.00 $1,500.00 $3,000.00
Unit Sub Total EA 1 2.00 $1,500.00 $3,000.00
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Item Code 705559 Total No. of Proj. 1 Total Amount $3,000.00
705563 450 MM AUTOMATIC DRAINAGE GATE EA 4 1 5.00 $2,500.00 $12,500.00
Unit Sub Total EA 1 5.00 $2,500.00 $12,500.00
Item Code 705563 Total No. of Proj. 1 Total Amount $12,500.00
705566 600 MM AUTOMATIC DRAINAGE GATE EA 4 1 3.00 $5,000.00 $15,000.00
Unit Sub Total EA 1 3.00 $5,000.00 $15,000.00
Item Code 705566 Total No. of Proj. 1 Total Amount $15,000.00
705569 900 MM AUTOMATIC DRAINAGE GATE EA 4 1 1.00 $2,300.00 $2,300.00
Unit Sub Total EA 1 1.00 $2,300.00 $2,300.00
Item Code 705569 Total No. of Proj. 1 Total Amount $2,300.00
705648 450 MM SLIDE HEADGATE EA 3 1 1.00 $4,000.00 $4,000.00
EA 4 1 1.00 $3,500.00 $3,500.00
EA 6 1 2.00 $5,000.00 $10,000.00
Unit Sub Total EA 3 4.00 $4,375.00 $17,500.00
Item Code 705648 Total No. of Proj. 3 Total Amount $17,500.00
705651 600 MM SLIDE HEADGATE EA 6 1 3.00 $7,000.00 $21,000.00
Unit Sub Total EA 1 3.00 $7,000.00 $21,000.00
Item Code 705651 Total No. of Proj. 1 Total Amount $21,000.00
705656 1350 MM SLIDE HEADGATE EA 3 1 1.00 $8,100.00 $8,100.00
Unit Sub Total EA 1 1.00 $8,100.00 $8,100.00
Item Code 705656 Total No. of Proj. 1 Total Amount $8,100.00
706500 DEBRIS RACK EA 2 1 1.00 $2,000.00 $2,000.00
Unit Sub Total EA 1 1.00 $2,000.00 $2,000.00
Item Code 706500 Total No. of Proj. 1 Total Amount $2,000.00
706648 450 MM DEBRIS RACK CAGE (H=1.2 M) EA 6 1 1.00 $2,000.00 $2,000.00
Unit Sub Total EA 1 1.00 $2,000.00 $2,000.00
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Item Code 706648 Total No. of Proj. 1 Total Amount $2,000.00
707050 DRAINAGE INLET EA 4 1 7.00 $1,000.00 $7,000.00
Unit Sub Total EA 1 7.00 $1,000.00 $7,000.00
Item Code 707050 Total No. of Proj. 1 Total Amount $7,000.00
707051 DRAINAGE MANHOLE EA 4 2 4.00 $5,250.00 $21,000.00
EA 12 1 5.00 $30,000.00 $150,000.00
Unit Sub Total EA 3 9.00 $19,000.00 $171,000.00
Item Code 707051 Total No. of Proj. 3 Total Amount $171,000.00
707130 300 MM PRECAST CONCRETE PIPE INLET M 3 1 1.00 $950.00 $950.00
Unit Sub Total M 1 1.00 $950.00 $950.00
Item Code 707130 Total No. of Proj. 1 Total Amount $950.00
707133 900 MM PRECAST CONCRETE PIPE INLET EA 5 1 1.00 $3,000.00 $3,000.00
Unit Sub Total EA 1 1.00 $3,000.00 $3,000.00
707133 900 MM PRECAST CONCRETE PIPE INLET M 1 1 5.00 $1,300.00 $6,500.00
M 2 2 3.90 $2,433.33 $9,490.00
M 4 1 1.00 $1,500.00 $1,500.00
M 6 2 2.10 $1,690.48 $3,550.00
M 8 1 10.00 $1,000.00 $10,000.00
M 10 1 12.00 $400.00 $4,800.00
Unit Sub Total M 8 34.00 $1,054.12 $35,840.00
Item Code 707133 Total No. of Proj. 9 Total Amount $38,840.00
707244 900 MM PRECAST CONCRETE PIPE MANHOLE M 7 3 32.20 $2,199.00 $70,807.65
12 3 26.00 $1,630.77 $42,400.00
Unit Sub Total M 6 58.20 $1,945.15 $113,207.65
Item Code 707244 Total No. of Proj. 6 Total Amount $113,207.65
707247 1200 MM PRECAST CONCRETE PIPE MANHOLE EA 3 2 7.00 $2,428.57 $17,000.00
Unit Sub Total EA 2 7.00 $2,428.57 $17,000.00
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Item Code 707247 Total No. of Proj. 2 Total Amount $17,000.00
707249 1500 MM PRECAST CONCRETE PIPE MANHOLE EA 3 1 1.00 $2,500.00 $2,500.00
Unit Sub Total EA 1 1.00 $2,500.00 $2,500.00
Item Code 707249 Total No. of Proj. 1 Total Amount $2,500.00
707471 900 MM PRECAST CONCRETE PIPE RISER M 11 2 18.00 $1,300.00 $23,400.00
Unit Sub Total M 2 18.00 $1,300.00 $23,400.00
Item Code 707471 Total No. of Proj 2 Total Amount $23,400.00
707476 300 MM REINFORCED CONCRETE PIPE RISER M 4 1 13.00 $225.00 $2,925.00
Unit Sub Total M 1 13.00 $225.00 $2,925.00
Item Code 707476 Total No. of Proj 1 Total Amount $2,925.00
707479 900 MM REINFORCED CONCRETE PIPE RISER M 11 1 0.70 $555.00 $388.50
Unit Sub Total M 1 0.70 $555.00 $388.50
Item Code 707479 Total No. of Proj 1 Total Amount $388.50
714063 150 MM CLAY SEWER PIPE M 12 1 36.00 $1,700.00 $61,200.00
Unit Sub Total M 1 36.00 $1,700.00 $61,200.00
Item Code 714063 Total No. of Proj 1 Total Amount $61,200.00
714065 250 MM CLAY SEWER PIPE M 12 1 610.00 $1,350.00 $823,500.00
Unit Sub Total M 1 610.00 $1,350.00 $823,500.00
Item Code 714065 Total No. of Proj 1 Total Amount $823,500.00
714066 300 MM CLAY SEWER PIPE M 12 1 230.00 $1,350.00 $310,500.00
Unit Sub Total M 1 230.00 $1,350.00 $310,500.00
Item Code 714066 Total No. of Proj. 1 Total Amount $310,500.00
719200 SEWER MANHOLE EA 4 1 2.00 $10,000.00 $20,000.00
Unit Sub Total EA 1 2.00 $10,000.00 $20,000.00
Item Code 719200 Total No. of Proj. 1 Total Amount $20,000.00
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719210 CONCRETE SEWER MANHOLE EA 3 1 31.00 $12,000.00 $372,000.00
Unit Sub Total EA 1 31.00 $12,000.00 $372,000.00
Item Code 719210 Total No. of Proj. 1 Total Amount $372,000.00
719220 DROP SEWER MANHOLE EA 3 1 26.00 $10,000.00 $260,000.00
Unit Sub Total EA 1 26.00 $10,000.00 $260,000.00
Item Code 719220 Total No. of Proj. 1 Total Amount $260,000.00
719300 MANHOLE EA 3 2 8.00 $10,700.00 $85,600.00
EA 5 2 23.00 $6,208.70 $142,800.00
EA 6 1 6.00 $4,000.00 $24,000.00
EA 8 1 1.00 $5,000.00 $5,000.00
Unit Sub Total EA 6 38.00 $6,773.68 $257,400.00
Item Code 719300 Total No. of Proj. 6 Total Amount $257,400.00
719305 MANHOLE (TYPE A) EA 5 1 1.00 $5,500.00 $5,500.00
Unit Sub Total EA 1 1.00 $5,500.00 $5,500.00
Item Code 719305 Total No. of Proj. 1 Total Amount $5,500.00
719362 1200 MM PRECAST CONCRETE PIPE SEWER M 12 1 30.00 $1,870.00 $56,100.00
MANHOLE
Unit Sub Total M 1 30.00 $1,870.00 $56,100.00
Item Code 719362 Total No. of Proj. 1 Total Amount $56,100.00
719569 MINOR CONCRETE (PIPE ENCASEMENT) M3 3 1 0.40 $1,250.00 $500.00
M3 12 1 5.00 $2,230.00 $11,150.00
Unit Sub Total M3 2 5.40 $2,157.41 $11,650.00
Item Code 719569 Total No. of Proj. 2 Total Amount $11,650.00
719589 MINOR CONCRETE (BACKFILL) M3 4 1 110.00 $275.00 $30,250.00
M3 6 1 27.00 $300.00 $8,100.00
M3 11 1 18.00 $265.00 $4,770.00
Unit Sub Total M3 3 155.00 $278.19 $43,120.00
Item Code 719589 Total No. of Proj. 3 Total Amount $43,120.00
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720103 ROCK SLOPE PROTECTION (2 TON, METHOD A) M3 1 170.00 $78.00 $13,260.00
Unit Sub Total M3 1 170.00 $78.00 $13,260.00
Item Code 720103 Total No. of Proj. 1 Total Amount $13,260.00
720104 ROCK SLOPE PROTECTION (1 TON, METHOD A) TON 1 90.00 $110.00 $9,900.00
Unit Sub Total TON 1 90.00 $110.00 $9,900.00
720104 ROCK SLOPE PROTECTION (1 TON, METHOD A) TONN 1 22.00 $654.00 $14,388.00
Unit Sub Total TONN 1 22.00 $654.00 $14,388.00
Item Code 720104 Total No. of Proj. 2 Total Amount $24,288.00
720117 ROCK SLOPE PROTECTION (4T, METHOD A) M3 2 1,880.00 $138.72 $260,800.00
M3 1 500.00 $198.00 $99,000.00
Unit Sub Total M3 3 2,380.00 $151.18 $359,800.00
Item Code 720117 Total No. of Proj. 3 Total Amount $359,800.00
720118 ROCK SLOPE PROTECTION (2T, METHOD A) M3 4 1,670.00 $142.89 $238,630.40
Unit Sub Total M3 4 1,670.00 $142.89 $238,630.40
720118 ROCK SLOPE PROTECTION (2T, METHOD A) TONN 1 550.00 $128.00 $70,400.00
TONN 1 1,260.00 $105.00 $132,300.00
Unit Sub Total TONN 2 1,810.00 $111.99 $202,700.00
Item Code 720118 Total No. of Proj. 6 Total Amount $441,330.40
720119 ROCK SLOPE PROTECTION (1T, METHOD A) M3 1 150.00 $120.00 $18,000.00
M3 1 240.00 $94.00 $22,560.00
M3 1 1,190.00 $120.00 $142,800.00
Unit Sub Total M3 3 1,580.00 $116.05 $183,360.00
Item Code 720119 Total No. of Proj. 3 Total Amount $183,360.00
720120 ROCK SLOPE PROTECTION (1/2T, METHOD A) M3 2 1,950.00 $123.00 $239,850.00
M3 6 1,520.00 $149.21 $226,805.00
Unit Sub Total M3 8 3,470.00 $134.48 $466,655.00
720120 ROCK SLOPE PROTECTION (1/2T, METHOD A) TONN 3 5,510.00 $73.71 $406,157.80
Unit Sub Total TONN 3 5,510.00 $73.71 $406,157.80
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Item Code 720120 Total No. of Proj. 1 Total Amount $872,812.80
721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) M3 2 1 17.00 $100.00 $1,700.00
M3 6 1 300.00 $110.00 $33,000.00
Unit Sub Total M3 2 317.00 $109.46 $34,700.00
721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) TON 2 1 9,000.00 $52.00 $468,000.00
Unit Sub Total TON 1 9,000.00 $52.00 $468,000.00
Item Code 721007 Total No. of Proj. 3 Total Amount $502,700.00
721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 1 4 793.00 $356.97 $283,080.00
M3 2 2 65.00 $91.80 $5,967.00
M3 3 3 11,130.00 $129.89 $1,445,650.00
M3 4 4 154.00 $247.08 $38,050.00
M3 5 3 68.00 $247.21 $16,810.00
M3 6 2 5,410.00 $79.66 $430,950.00
M3 7 1 110.00 $150.00 $16,500.00
M3 8 3 6,868.00 $95.57 $656,380.00
M3 9 2 131.00 $170.99 $22,400.00
M3 10 3 56.00 $359.02 $20,105.00
M3 11 2 184.00 $201.52 $37,080.00
Unit Sub Total M3 29 24,969.00 $119.07 $2,972,972.00
721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) TONN 1 1 76.00 $125.00 $9,500.00
TONN 2 1 3,700.00 $40.00 $148,000.00
TONN 3 2 92.00 $149.13 $13,720.00
Unit Sub Total TONN 4 3,868.00 $44.27 $171,220.00
Item Code 721008 Total No. of Proj. 33 Total Amount  $3,144,192.00
721009 ROCK SLOPE PROTECTION (FACING, METHOD B) M3 1 3 167.00 $300.18 $50,130.00
M3 2 6 108.00 $151.44 $16,355.00
M3 3 4 1,006.00 $132.82 $133,620.00
M3 4 9 208.00 $211.08 $43,905.00
M3 6 3 841.00 $153.15 $128,800.00
M3 8 2 11.50 $813.91 $9,360.00
M3 9 2 17.10 $890.35 $15,225.00
M3 10 1 7.00 $125.30 $877.10
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721009 ROCK SLOPE PROTECTION (FACING, METHOD B) M3 11 2 36.00 $473.06 $17,030.00

M3 12 1 4.00 $500.00 $2,000.00

Unit Sub Total M3 33 2,405.60 $173.47 $417,302.10

721009 ROCK SLOPE PROTECTION (FACING, METHOD B) TONN 2 4 335.40 $82.60 $27,705.50

Unit Sub Total TONN 4 335.40 $82.60 $27,705.50

Item Code 721009 Total No. of Proj. 37 Total Amount $445,007.60

721010 ROCK SLOPE PROTECTION (BACKING NO. 1, M3 1 2 547.00 $131.16 $71,745.00
METHOD B)

M3 2 4 1,860.20 $75.24 $139,970.00

M3 3 1 140.00 $180.00 $25,200.00

M3 4 4 192.00 $153.04 $29,383.00

M3 5 1 640.00 $121.50 $77,760.00

M3 8 2 265.00 $108.30 $28,700.00

M3 10 2 389.00 $103.47 $40,250.00

M3 11 1 18.00 $125.00 $2,250.00

Unit Sub Total M3 17 4,051.20 $102.50 $415,258.00

721010 ROCK SLOPE PROTECTION (BACKING NO. 1, TONN 2 2 342.00 $85.15 $29,120.00
METHOD B)

Unit Sub Total TONN 2 342.00 $85.15 $29,120.00

Item Code 721010 Total No. of Proj. 19 Total Amount $444,378.00

721011 ROCK SLOPE PROTECTION (BACKING NO. 2, M3 2 4 24.50 $330.61 $8,100.00
METHOD B)

M3 3 3 368.00 $138.28 $50,888.00

M3 4 3 1,431.40 $109.95 $157,380.00

M3 5 4 678.00 $163.64 $110,950.00

M3 6 6 180.00 $244.00 $43,920.00

M3 7 2 7.00 $535.71 $3,750.00

M3 8 1 7.00 $725.00 $5,075.00

M3 9 1 10.00 $400.00 $4,000.00

M3 10 1 8.00 $200.00 $1,600.00

M3 11 1 50.00 $400.00 $20,000.00

Unit Sub Total M3 26 2,763.90 $146.77 $405,663.00

721011  ROCK SLOPE PROTECTION (BACKING NO. 2, TONN 1 1 320.00 $100.00 $32,000.00
METHOD B)
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721011 ROCK SLOPE PROTECTION (BACKING NO. 2, TONN 2 1 1,530.00 $42.00 $64,260.00
METHOD B)

TONN 3 2 300.00 $74.10 $22,230.00

TONN 6 1 73.00 $101.00 $7,373.00

Unit Sub Total TONN 5 2,223.00 $56.62 $125,863.00

Item Code 721011 Total No. of Proj. 31 Total Amount $531,526.00

721012 ROCK SLOPE PROTECTION (BACKING NO. 3, M3 1 1 3.00 $455.00 $1,365.00
METHOD B)

M3 2 1 15.00 $150.00 $2,250.00

M3 3 1 250.00 $101.00 $25,250.00

M3 4 1 20.00 $140.00 $2,800.00

M3 5 1 16.00 $250.00 $4,000.00

M3 6 1 36.00 $160.00 $5,760.00

M3 7 1 75.00 $125.00 $9,375.00

Unit Sub Total M3 7 415.00 $122.41 $50,800.00

721012 ROCK SLOPE PROTECTION (BACKING NO. 3, TON 2 1 75.00 $100.00 $7,500.00
METHOD B)

Unit Sub Total TON 1 75.00 $100.00 $7,500.00

721012 ROCK SLOPE PROTECTION (BACKING NO. 3, TONN 2 2 161.00 $88.51 $14,250.00
METHOD B)

Unit Sub Total TONN 2 161.00 $88.51 $14,250.00

Item Code 721012 Total No. of Proj. 10 Total Amount $72,550.00

721022 ROCK SLOPE PROTECTION (1T, METHOD B) M3 4 1 3.00 $2,000.00 $6,000.00

Unit Sub Total M3 1 3.00 $2,000.00 $6,000.00

Item Code 721022 Total No. of Proj. 1 Total Amount $6,000.00

721023 ROCK SLOPE PROTECTION (1/2T, METHOD B) M3 1 1 40.00 $265.00 $10,600.00

M3 2 1 800.00 $67.00 $53,600.00

M3 3 2 297.00 $131.31 $39,000.00

M3 4 1 350.00 $115.00 $40,250.00

M3 8 1 1,600.00 $100.00 $160,000.00

M3 10 1 450.00 $100.00 $45,000.00

Unit Sub Total M3 7 3,5637.00 $98.52 $348,450.00

721023 ROCK SLOPE PROTECTION (1/2T, METHOD B) TONN 2 1 790.00 $85.00 $67,150.00
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721023 ROCK SLOPE PROTECTION (1/2T, METHOD B) TONN 3 2 1,900.00 $62.89 $119,500.00
Unit Sub Total TONN 3 2,690.00 $69.39 $186,650.00
Item Code 721023 Total No. of Proj. 10 Total Amount $535,100.00
721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) M3 1 2 600.00 $298.60 $179,160.00
M3 2 1 6.00 $350.00 $2,100.00
M3 3 4 8,970.00 $122.86 $1,102,050.00
M3 4 4 443.00 $195.32 $86,528.00
M3 5 2 2,750.00 $114.60 $315,150.00
M3 8 3 1,195.00 $103.30 $123,440.00
M3 9 1 29.00 $400.00 $11,600.00
M3 10 1 960.00 $100.00 $96,000.00
M3 11 2 205.00 $339.63 $69,625.00
M3 12 1 76.00 $155.00 $11,780.00
Unit Sub Total M3 21 15,234.00 $131.12 $1,997,433.00
721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) TONN 1 1 110.00 $95.00 $10,450.00
TONN 2 2 4,300.00 $43.01 $184,960.00
TONN 4 1 250.00 $70.00 $17,500.00
Unit Sub Total TONN 4 4,660.00 $45.69 $212,910.00
Item Code 721024 Total No. of Proj. 25 Total Amount  $2,210,343.00
721410 CONCRETE (GUTTER LINING) M3 4 1 10.00 $1,300.00 $13,000.00
M3 11 1 12.00 $600.00 $7,200.00
Unit Sub Total M3 2 22.00 $918.18 $20,200.00
Item Code 721410 Total No. of Proj. 2 Total Amount $20,200.00
721420 CONCRETE (DITCH LINING) M3 2 1 3.00 $2,500.00 $7,500.00
M3 4 2 148.00 $721.08 $106,720.00
M3 11 1 22.00 $1,000.00 $22,000.00
M3 12 1 15.00 $900.00 $13,500.00
Unit Sub Total M3 5 188.00 $796.38 $149,720.00
Item Code 721420 Total No. of Proj. 5 Total Amount $149,720.00
721430 CONCRETE (CHANNEL LINING) M3 12 2 334.00 $425.93 $142,260.00
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Unit Sub Total M3 2 334.00 $425.93 $142,260.00
Item Code 721430 Total No. of Proj. 2 Total Amount $142,260.00
721431 CONCRETE (CONCRETE APRON) M3 8 1 1.00 $5,000.00 $5,000.00
M3 11 1 28.00 $260.00 $7,280.00
Unit Sub Total M3 2 29.00 $423.45 $12,280.00
Item Code 721431 Total No. of Proj. 2 Total Amount $12,280.00
721501 CONCRETE (CONCRETED-ROCK SLOPE M3 3 1 88.00 $475.00 $41,800.00
PROTECTION)
M3 8 1 700.00 $280.00 $196,000.00
M3 12 3 228.00 $205.13 $46,770.00
Unit Sub Total M3 5 1,016.00 $280.09 $284,570.00
Item Code 721501 Total No. of Proj. 5 Total Amount $284,570.00
721518 CONCRETED-ROCK SLOPE PROTECTION (1T, M3 8 1 670.00 $140.00 $93,800.00
METHOD A)
Unit Sub Total M3 1 670.00 $140.00 $93,800.00
Item Code 721518 Total No. of Proj. 1 Total Amount $93,800.00
721519 CONCRETED-ROCK SLOPE PROTECTION (1/2T, M3 3 1 200.00 $165.00 $33,000.00
METHOD A)
Unit Sub Total M3 1 200.00 $165.00 $33,000.00
Item Code 721519 Total No. of Proj. 1 Total Amount $33,000.00
721608 CONCRETED-ROCK SLOPE PROTECTION M3 3 1 33.00 $260.00 $8,580.00
(LIGHT, METHOD B)
Unit Sub Total M3 1 33.00 $260.00 $8,580.00
Item Code 721608 Total No. of Proj. 1 Total Amount $8,580.00
721609 CONCRETED-ROCK SLOPE PROTECTION M3 3 1 130.00 $210.00 $27,300.00
(FACING, METHOD B)
Unit Sub Total M3 1 130.00 $210.00 $27,300.00
Item Code 721609 Total No. of Proj. 1 Total Amount $27,300.00
721616 CONCRETED-ROCK SLOPE PROTECTION M3 12 1 80.00 $220.00 $17,600.00

(COBBLE, METHOD B)
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Unit Sub Total M3 1 80.00 $220.00 $17,600.00
Item Code 721616 Total No. of Proj. 1 Total Amount $17,600.00
721619 CONCRETED-ROCK SLOPE PROTECTION (1/4T, M3 4 1 66.00 $110.00 $7,260.00
METHOD B)
M3 12 2 478.00 $242.15 $115,750.00
Unit Sub Total M3 3 544.00 $226.12 $123,010.00
Item Code 721619 Total No. of Proj. 3 Total Amount $123,010.00
721810 SLOPE PAVING (CONCRETE) M3 4 5 552.00 $916.67 $506,000.00
M3 5 4 851.00 $424.94 $361,625.00
M3 6 1 70.00 $1,250.00 $87,500.00
M3 7 4 910.00 $486.15 $442,400.00
M3 8 2 148.00 $808.78 $119,700.00
M3 11 1 134.00 $1,000.00 $134,000.00
M3 12 2 588.00 $578.06 $339,900.00
Unit Sub Total M3 19 3,253.00 $612.09 $1,991,125.00
Item Code 721810 Total No. of Proj. 19 Total Amount  $1,991,125.00
722010 COBBLESTONE M3 3 1 10.00 $51.00 $510.00
Unit Sub Total M3 1 10.00 $51.00 $510.00
Item Code 722010 Total No. of Proj. 1 Total Amount $510.00
722020 GABION M3 1 1 37.00 $400.00 $14,800.00
M3 2 1 51.00 $290.00 $14,790.00
M3 3 1 6.00 $2,300.00 $13,800.00
M3 4 1 48.00 $1,065.00 $51,120.00
M3 11 1 11.00 $443.23 $4,875.53
Unit Sub Total M3 5 153.00 $649.58 $99,385.53
Item Code 722020 Total No. of Proj. 5 Total Amount $99,385.53
725001 SACKED CONCRETE SLOPE PROTECTION M3 4 2 164.00 $788.60 $129,330.00
Unit Sub Total M3 2 164.00 $788.60 $129,330.00
Item Code 725001 Total No. of Proj. 2 Total Amount $129,330.00
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727901 MINOR CONCRETE (DITCH LINING) M3 1 1 16.00 $1,000.00 $16,000.00
M3 3 1 56.00 $800.00 $44,800.00
M3 4 4 150.00 $1,947.21 $292,082.00
M3 5 1 34.00 $750.00 $25,500.00
M3 7 1 16.00 $900.00 $14,400.00
M3 8 1 53.00 $415.00 $21,995.00
M3 11 3 116.30 $494.79 $57,544.16
M3 12 2 207.00 $601.58 $124,526.62
Unit Sub Total M3 14 648.30 $920.64 $596,847.78
Item Code 727901 Total No. of Proj. 14 Total Amount $596,847.78
727905 MINOR CONCRETE (CHANNEL LINING) M3 3 1 1,480.00 $330.00 $488,400.00
M3 12 1 405.00 $700.00 $283,500.00
Unit Sub Total M3 2 1,885.00 $409.50 $771,900.00
Item Code 727905 Total No. of Proj. 2 Total Amount $771,900.00
727906 MINOR CONCRETE (GUTTER LINING) M3 5 1 6.30 $2,000.00 $12,600.00
M3 12 1 83.00 $443.12 $36,778.96
Unit Sub Total M3 2 89.30 $552.96 $49,378.96
Item Code 727906 Total No. of Proj. 2 Total Amount $49,378.96
729000 FILTER FABRIC M2 2 1 140.00 $3.75 $525.00
M2 3 1 540.00 $10.00 $5,400.00
Unit Sub Total M2 2 680.00 $8.71 $5,925.00
Item Code 729000 Total No. of Proj. 2 Total Amount $5,925.00
729010 ROCK SLOPE PROTECTION FABRIC M2 1 7 6,720.00 $4.24 $28,473.00
M2 2 13 11,438.00 $5.41 $61,828.80
M2 3 11 42,376.00 $5.66 $239,709.00
M2 4 19 13,382.00 $4.41 $59,025.00
M2 5 8 4,620.00 $6.46 $29,838.00
M2 6 10 11,280.00 $4.47 $50,374.00
M2 7 4 555.00 $6.51 $3,615.00
M2 8 9 18,326.00 $3.45 $63,266.00
M2 9 3 289.00 $16.32 $4,716.00
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729010 ROCK SLOPE PROTECTION FABRIC M2 10 6 1,164.00 $12.86 $14,970.00
M2 11 5 862.00 $7.33 $6,322.00
M2 12 4 1,468.00 $4.23 $6,210.00
Unit Sub Total M2 99 112,480.00 $5.05 $568,346.80
729010 ROCK SLOPE PROTECTION FABRIC SQFT 2 1 15,500.00 $1.00 $15,500.00
Unit Sub Total SQFT 1 15,500.00 $1.00 $15,500.00
Item Code 729010 Total No. of Proj. 100 Total Amount $583,846.80
731501 MINOR CONCRETE (CURB) 4 1 100.00 $80.00 $8,000.00
M 12 2 121.60 $97.37 $11,840.00
Unit Sub Total M 3 221.60 $89.53 $19,840.00
731501 MINOR CONCRETE (CURB) M3 2 1 7.00 $1,000.00 $7,000.00
M3 3 5 93.30 $1,129.68 $105,399.52
M3 4 3 57.20 $657.52 $37,610.00
M3 7 7 60.90 $989.41 $60,255.00
M3 11 1 1.50 $2,100.00 $3,150.00
M3 12 1 15.00 $700.00 $10,500.00
Unit Sub Total M3 18 234.90 $953.23 $223,914.52
Item Code 731501 Total No. of Proj. 21 Total Amount $243,754.52
731502 MINOR CONCRETE (MISCELLANEOUS M3 2 6 69.40 $1,827.23 $126,810.00
CONSTRUCTION)
M3 3 8 239.20 $1,012.75 $242,250.00
M3 4 15 2,534.00 $831.00 $2,105,756.00
M3 5 7 2,807.00 $726.94 $2,040,525.00
M3 6 9 946.00 $737.05 $697,253.00
M3 7 6 616.00 $632.79 $389,796.38
M3 8 4 1,543.00 $410.82 $633,900.00
M3 10 4 200.00 $975.67 $195,135.00
M3 11 5 575.30 $964.45 $554,850.00
M3 12 5 592.00 $633.04 $374,758.00
Unit Sub Total M3 69 10,121.90 $727.24 $7,361,033.38
Item Code 731502 Total No. of Proj. 69 Total Amount  $7,361,033.38
731504 MINOR CONCRETE (CURB AND GUTTER) M 4 1 110.00 $80.00 $8,800.00
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Unit Sub Total M 1 110.00 $80.00 $8,800.00
731504 MINOR CONCRETE (CURB AND GUTTER) M3 2 1 32.00 $575.00 $18,400.00
M3 3 2 204.00 $818.82 $167,040.00
M3 7 1 2.00 $867.17 $1,734.34
M3 8 1 19.00 $350.00 $6,650.00
M3 11 1 290.00 $735.00 $213,150.00
M3 12 1 170.00 $335.00 $56,950.00
Unit Sub Total M3 7 717.00 $647.04 $463,924.34
Item Code 731504 Total No. of Proj. 8 Total Amount $472,724.34
731505 MINOR CONCRETE (CURB AND SIDEWALK) M3 3 1 33.00 $892.00 $29,436.00
M3 4 1 1.30 $500.00 $650.00
M3 6 1 16.00 $1,300.00 $20,800.00
Unit Sub Total M3 3 50.30 $1,011.65 $50,886.00
Item Code 731505 Total No. of Proj. 3 Total Amount $50,886.00
731507 MINOR CONCRETE (GUTTER DEPRESSION) M3 3 1 1.30 $2,200.00 $2,860.00
M3 4 1 8.00 $3,000.00 $24,000.00
M3 8 1 1.00 $1,200.00 $1,200.00
Unit Sub Total M3 3 10.30 $2,724.27 $28,060.00
Item Code 731507 Total No. of Proj. 3 Total Amount $28,060.00
731509 MINOR CONCRETE (CONCRETE MOW STRIP) M3 5 1 8.90 $500.00 $4,450.00
Unit Sub Total M3 1 8.90 $500.00 $4,450.00
Item Code 731509 Total No. of Proj. 1 Total Amount $4,450.00
731510 MINOR CONCRETE (CURB, GUTTER, SIDEWALK M3 3 2 913.00 $362.10 $330,600.00
AND DRIVEWAY)
M3 12 1 1,110.00 $570.00 $632,700.00
Unit Sub Total M3 3 2,023.00 $476.17 $963,300.00
Item Code 731510 Total No. of Proj. 3 Total Amount $963,300.00
731511 MINOR CONCRETE (ISLAND PAVING) M3 7 1 27.00 $75.00 $2,025.00
Unit Sub Total M3 1 27.00 $75.00 $2,025.00
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Item Code 731511 Total No. of Proj. 1 Total Amount $2,025.00
731512 MINOR CONCRETE (EXPOSED AGGREGATE M2 2 1 320.00 $145.00 $46,400.00
SIDEWALK)
Unit Sub Total M2 1 320.00 $145.00 $46,400.00
Item Code 731512 Total No. of Proj. 1 Total Amount $46,400.00
731516  MINOR CONCRETE (DRIVEWAY) M3 4 1 2.80 $750.00 $2,100.00
M3 6 1 7.00 $600.00 $4,200.00
M3 12 1 15.00 $400.00 $6,000.00
Unit Sub Total M3 3 24.80 $495.97 $12,300.00
Item Code 731516 Total No. of Proj. 3 Total Amount $12,300.00
731517 MINOR CONCRETE (GUTTER) M 1 1 124.00 $625.00 $77,500.00
M 3 1 113.00 $212.00 $23,956.00
M 4 4 1,373.00 $132.04 $181,288.00
M 5 2 729.00 $82.41 $60,080.00
M 7 1 240.00 $180.00 $43,200.00
M 11 1 140.00 $130.00 $18,200.00
M 12 3 1,746.00 $99.97 $174,544.00
Unit Sub Total M 13 4,465.00 $129.62 $578,768.00
731517 MINOR CONCRETE (GUTTER) M3 2 1 7.00 $568.00 $3,976.00
M3 4 3 46.00 $922.83 $42,450.00
M3 8 1 210.00 $300.00 $63,000.00
M3 10 1 7.00 $2,000.00 $14,000.00
Unit Sub Total M3 6 270.00 $457.13 $123,426.00
Item Code 731517 Total No. of Proj. 19 Total Amount $702,194.00
731519 MINOR CONCRETE (STAMPED CONCRETE) M2 6 1 1,020.00 $185.00 $188,700.00
M2 7 4 8,760.00 $112.50 $985,500.00
M2 12 1 200.00 $66.00 $13,200.00
Unit Sub Total M2 6 9,980.00 $118.98 $1,187,400.00
731519 MINOR CONCRETE (STAMPED CONCRETE) M3 2 1 77.00 $1,100.00 $84,700.00
M3 10 1 660.00 $800.00 $528,000.00
M3 12 1 37.00 $600.00 $22,200.00
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Unit Sub Total M3 3 774.00 $820.28 $634,900.00
Item Code 731519 Total No. of Proj. 9 Total Amount  $1,822,300.00
731521 MINOR CONCRETE (SIDEWALK) M3 3 1 30.00 $757.00 $22,710.00
M3 4 1 10.00 $400.00 $4,000.00
M3 7 4 14.70 $1,625.29 $23,891.78
M3 12 1 340.00 $360.00 $122,400.00
Unit Sub Total M3 7 394.70 $438.31 $173,001.78
Item Code 731521 Total No. of Proj. 7 Total Amount $173,001.78
731524 MINOR CONCRETE (COBBLESTONE TEXTURED M2 7 1 1,770.00 $150.00 $265,500.00
PAVING)
Unit Sub Total M2 1 1,770.00 $150.00 $265,500.00
Item Code 731524 Total No. of Proj. 1 Total Amount $265,500.00
731530 MINOR CONCRETE (TEXTURED PAVING) M2 3 1 80.00 $50.00 $4,000.00
M2 4 2 5,970.00 $77.60 $463,250.00
M2 6 2 940.00 $173.94 $163,500.00
M2 7 1 2,350.00 $120.00 $282,000.00
M2 11 3 4,211.00 $183.31 $771,936.00
Unit Sub Total M2 9 13,551.00 $124.32 $1,684,686.00
731530 MINOR CONCRETE (TEXTURED PAVING) M3 3 2 970.00 $777.89 $754,550.00
M3 5 1 65.00 $1,000.00 $65,000.00
M3 6 3 891.00 $1,094.89 $975,550.00
Unit Sub Total M3 6 1,926.00 $932.04 $1,795,100.00
Item Code 731530 Total No. of Proj. 15 Total Amount  $3,479,786.00
731531 MINOR CONCRETE (RED BRICK PATTERN) M2 12 1 150.00 $80.00 $12,000.00
Unit Sub Total M2 1 150.00 $80.00 $12,000.00
Item Code 731531 Total No. of Proj. 1 Total Amount $12,000.00
731535 MINOR CONCRETE (BUS PAD) M3 7 1 44.00 $392.00 $17,248.00
M3 12 1 65.00 $380.00 $24,700.00
Unit Sub Total M3 2 109.00 $384.84 $41,948.00
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Item Code 731535 Total No. of Proj. 2 Total Amount $41,948.00
731623 MINOR CONCRETE (CURB RAMP) M3 3 2 18.80 $1,389.36 $26,120.00
M3 4 1 2.70 $450.00 $1,215.00
M3 8 1 8.00 $760.00 $6,080.00
M3 12 2 60.00 $1,275.67 $76,539.90
Unit Sub Total M3 6 89.50 $1,228.55 $109,954.90
Item Code 731623 Total No. of Proj. 6 Total Amount $109,954.90
731626 MINOR CONCRETE (CURB AND CURB RAMP) M3 7 1 30.00 $400.00 $12,000.00
M3 12 1 5.00 $1,200.00 $6,000.00
Unit Sub Total M3 2 35.00 $514.29 $18,000.00
Item Code 731626 Total No. of Proj. 2 Total Amount $18,000.00
731627 MINOR CONCRETE (CURB, SIDEWALK AND M3 2 1 17.00 $788.40 $13,402.80
CURB RAMP)
M3 3 2 185.00 $856.76 $158,500.00
M3 4 2 167.00 $1,220.54 $203,830.00
M3 7 3 87.50 $710.29 $62,150.00
M3 8 1 45.00 $900.00 $40,500.00
M3 11 2 68.00 $1,075.00 $73,100.00
M3 12 1 12.00 $1,000.00 $12,000.00
Unit Sub Total M3 12 581.50 $969.02 $563,482.80
Item Code 731627 Total No. of Proj. 12 Total Amount $563,482.80
731656 CURB RAMP DETECTABLE WARNING SURFACE EA 3 1 3.00 $1,200.00 $3,600.00
Unit Sub Total EA 1 3.00 $1,200.00 $3,600.00
731656 CURB RAMP DETECTABLE WARNING SURFACE M2 8 1 2.00 $500.00 $1,000.00
M2 12 3 36.00 $458.06 $16,490.00
Unit Sub Total M2 4 38.00 $460.26 $17,490.00
Item Code 731656 Total No. of Proj. 5 Total Amount $21,090.00
740500 DRAINAGE PUMPING EQUIPMENT LS 4 1 1.00 $1,500,000.00 $1,500,000.00
LS 12 1 1.00  $450,000.00 $450,000.00
Unit Sub Total LS 2 2.00 $975,000.00 $1,950,000.00
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Item Code 740500 Total No. of Proj. 2 Total Amount  $1,950,000.00
740550 PUMPING PLANT EQUIPMENT LS 4 1 1.00 $20,000.00 $20,000.00
Unit Sub Total LS 1 1.00 $20,000.00 $20,000.00
Item Code 740550 Total No. of Proj. 1 Total Amount $20,000.00
741001 PUMPING PLANT ELECTRICAL EQUIPMENT LS 4 1 1.00  $300,000.00 $300,000.00
LS 12 1 1.00  $100,000.00 $100,000.00
Unit Sub Total LS 2 2,00 $200,000.00 $400,000.00
Item Code 741001 Total No. of Proj. 2 Total Amount $400,000.00
750001 MISCELLANEOUS IRON AND STEEL KG 1 8 18,001.00 $5.44 $97,955.00
KG 2 18 8,437.00 $9.16 $77,296.85
KG 3 16 44,999.00 $6.66 $299,509.30
KG 4 26 205,686.00 $4.77 $980,227.60
KG 5 14 30,567.00 $5.22 $159,665.60
KG 6 9 9,331.00 $7.21 $67,272.00
KG 7 15 28,577.00 $4.00 $114,306.20
KG 8 8 54,208.00 $4.49 $243,552.00
KG 10 6 5,115.00 $7.07 $36,164.00
KG 11 9 24,270.00 $5.14 $124,736.40
KG 12 15 87,059.00 $4.02 $349,824.80
Unit Sub Total KG 144 516,250.00 $4.94 $2,550,509.75
Item Code 750001 Total No. of Proj. 144 Total Amount  $2,550,509.75
750002 MISCELLANEOUS IRON AND STEEL (SEWER KG 3 1 22,221.00 $4.00 $88,884.00
SYSTEM)
Unit Sub Total KG 1 22,221.00 $4.00 $88,884.00
Item Code 750002 Total No. of Proj. 1 Total Amount $88,884.00
750007 FRAME AND GRATE EA 3 1 18.00 $650.00 $11,700.00
EA 4 1 2.00 $500.00 $1,000.00
EA 6 2 39.00 $260.97 $10,178.00
EA 10 1 86.00 $300.00 $25,800.00
EA 12 1 1.00 $550.00 $550.00
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Unit Sub Total EA 6 146.00 $337.18 $49,228.00
Item Code 750007 Total No. of Proj. 6 Total Amount $49,228.00
750010 MANHOLE FRAME AND COVER EA 3 2 10.00 $745.30 $7,453.00
EA 5 1 20.00 $225.00 $4,500.00
Unit Sub Total EA 3 30.00 $398.43 $11,953.00
Item Code 750010 Total No. of Proj. 3 Total Amount $11,953.00
750030 INLET FRAME AND GRATE EA 4 1 41.00 $275.00 $11,275.00
Unit Sub Total EA 1 41.00 $275.00 $11,275.00
Item Code 750030 Total No. of Proj. 1 Total Amount $11,275.00
750041 |SOLATION CASING KG 1 1 10,900.00 $12.00 $130,800.00
KG 3 1 1,800.00 $20.00 $36,000.00
KG 4 2 43,242.00 $3.60 $155,710.00
Unit Sub Total KG 4 55,942.00 $5.77 $322,510.00
Item Code 750041 Total No. of Proj. 4 Total Amount $322,510.00
750050 INLET GRATE EA 7 1 13.00 $200.00 $2,600.00
EA 9 1 7.00 $400.00 $2,800.00
Unit Sub Total EA 2 20.00 $270.00 $5,400.00
Item Code 750050 Total No. of Proj. 2 Total Amount $5,400.00
750496 MISCELLANEOUS METAL (RESTRAINER - PIPE KG 1 1 1,670.00 $9.00 $15,030.00
TYPE)
KG 4 1 2,850.00 $10.00 $28,500.00
KG 10 2 3,895.00 $14.61 $56,900.00
Unit Sub Total KG 4 8,415.00 $11.93 $100,430.00
Item Code 750496 Total No. of Proj. 4 Total Amount $100,430.00
750497 MISCELLANEOUS METAL (RESTRAINER - BAR KG 4 1 87,410.00 $9.00 $786,690.00
TYPE)
Unit Sub Total KG 1 87,410.00 $9.00 $786,690.00
Item Code 750497 Total No. of Proj. 1 Total Amount $786,690.00
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750498 MISCELLANEOUS METAL (RESTRAINER - CABLE KG 4 5 13,601.00 $14.96 $203,536.00
TYPE)
KG 6 1 135.00 $50.00 $6,750.00
KG 10 1 8,375.00 $18.00 $150,750.00
Unit Sub Total KG 7 22,111.00 $16.33 $361,036.00
Item Code 750498 Total No. of Proj. 7 Total Amount $361,036.00
750500 MISCELLANEOUS METAL KG 2 1 223.00 $60.00 $13,380.00
KG 3 1 1,503.00 $20.00 $30,060.00
KG 4 2 3,862.00 $71.50 $276,120.00
KG 7 1 24,034.00 $11.00 $264,374.00
Unit Sub Total KG 5 29,622.00 $19.71 $583,934.00
Item Code 750500 Total No. of Proj. 5 Total Amount $583,934.00
750501 MISCELLANEOUS METAL (BRIDGE) KG 1 2 5,150.00 $11.57 $59,600.00
KG 2 2 3,030.00 $16.28 $49,320.00
KG 3 2 17,208.00 $11.57 $199,170.00
KG 4 10 315,073.00 $13.76 $4,335,833.00
KG 5 1 1,750.00 $15.00 $26,250.00
KG 6 1 165.00 $32.00 $5,280.00
KG 7 1 3,470.00 $100.00 $347,000.00
KG 10 1 7,609.00 $15.00 $114,135.00
KG 11 4 16,599.00 $20.86 $346,298.00
KG 12 1 5,344.00 $10.00 $53,440.00
Unit Sub Total KG 25 375,398.00 $14.75 $5,536,326.00
Item Code 750501 Total No. of Proj. 25 Total Amount  $5,536,326.00
750502 MISCELLANEOUS METAL (RETAINING WALL) KG 4 1 650.00 $6.00 $3,900.00
Unit Sub Total KG 1 650.00 $6.00 $3,900.00
Item Code 750502 Total No. of Proj. 1 Total Amount $3,900.00
750505 BRIDGE DECK DRAINAGE SYSTEM KG 1 1 310.00 $15.00 $4,650.00
KG 2 1 790.00 $40.00 $31,600.00
KG 4 2 9,808.00 $10.00 $98,080.00
KG 10 1 7,950.00 $14.00 $111,300.00
KG 11 1 1,500.00 $40.00 $60,000.00
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750505 BRIDGE DECK DRAINAGE SYSTEM KG 12 2 14,100.00 $12.29 $173,300.00
Unit Sub Total KG 8 34,458.00 $13.90 $478,930.00
Item Code 750505 Total No. of Proj. 8 Total Amount $478,930.00
750520 PUMPING PLANT METAL WORK KG 4 1 3,728.00 $10.00 $37,280.00
KG 12 1 3,055.00 $16.00 $48,880.00
Unit Sub Total KG 2 6,783.00 $12.70 $86,160.00
Item Code 750520 Total No. of Proj. 2 Total Amount $86,160.00
760011 WELL DEVELOPMENT LS 2 2 2.00 $29,430.00 $58,860.00
LS 11 1 1.00 $15,000.00 $15,000.00
Unit Sub Total LS 3 3.00 $24,620.00 $73,860.00
Item Code 760011 Total No. of Proj. 3 Total Amount $73,860.00
760012 TESTING WELL HR 2 2 14.00 $206.29 $2,888.00
HR 11 1 8.00 $300.00 $2,400.00
Unit Sub Total HR 3 22.00 $240.36 $5,288.00
Item Code 760012 Total No. of Proj. 3 Total Amount $5,288.00
760021 DRILL PILOT HOLE 2 2 72.00 $312.50 $22,500.00
M 11 1 100.00 $300.00 $30,000.00
Unit Sub Total M 3 172.00 $305.23 $52,500.00
Item Code 760021 Total No. of Proj. 3 Total Amount $52,500.00
760022 REAMING WATER WELL 2 2 72.00 $303.13 $21,825.00
11 1 100.00 $150.00 $15,000.00
Unit Sub Total M 3 172.00 $214.10 $36,825.00
Item Code 760022 Total No. of Proj. 3 Total Amount $36,825.00
760025 CONDUCTOR CASING M 2 1 9.00 $200.00 $1,800.00
11 1 15.30 $300.00 $4,590.00
Unit Sub Total M 2 24.30 $262.96 $6,390.00
Item Code 760025 Total No. of Proj. 2 Total Amount $6,390.00
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760030 BLANK WELL CASING M 2 2 58.00 $90.72 $5,262.00
11 1 96.00 $250.00 $24,000.00
Unit Sub Total M 3 154.00 $190.01 $29,262.00
Item Code 760030 Total No. of Proj. 3 Total Amount $29,262.00
760035 WELL SCREEN 2 2 16.00 $359.00 $5,744.00
M 11 1 4.00 $350.00 $1,400.00
Unit Sub Total M 3 20.00 $357.20 $7,144.00
Item Code 760035 Total No. of Proj. 3 Total Amount $7,144.00
760080 \WATER SUPPLY SYSTEM LS 1 1 1.00 $221,663.00 $221,663.00
Unit Sub Total LS 1 1.00 $221,663.00 $221,663.00
Item Code 760080 Total No. of Proj. 1 Total Amount $221,663.00
800001 FENCE (TYPE BW, METAL POST) M 6 1 3,140.00 $13.00 $40,820.00
10 1 23.00 $54.27 $1,248.21
Unit Sub Total M 2 3,163.00 $13.30 $42,068.21
Item Code 800001 Total No. of Proj. 2 Total Amount $42,068.21
800002 FENCE (TYPE BW, WOOD POST) M 1 1 730.00 $34.00 $24,820.00
Unit Sub Total M 1 730.00 $34.00 $24,820.00
Item Code 800002 Total No. of Proj. 1 Total Amount $24,820.00
800003 FENCE (TYPE BW, 4-STRAND) 5 1 180.00 $60.00 $10,800.00
M 9 1 4,750.00 $16.20 $76,950.00
Unit Sub Total M 2 4,930.00 $17.80 $87,750.00
Item Code 800003 Total No. of Proj. 2 Total Amount $87,750.00
800007 FENCE (TYPE BW, 5 STRAND, METAL POST) M 3 1 2,210.00 $12.00 $26,520.00
4 1 7,200.00 $26.50 $190,800.00
10 1 1,290.00 $16.00 $20,640.00
Unit Sub Total M 3 10,700.00 $22.24 $237,960.00
Item Code 800007 Total No. of Proj. 3 Total Amount $237,960.00
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800008 FENCE (TYPE BW, 4-STRAND, METAL POST) M 2 1 530.00 $20.00 $10,600.00
M 3 1 47.00 $90.00 $4,230.00
M 6 1 25,200.00 $15.00 $378,000.00
M 11 1 1,720.00 $3.86 $6,639.20
Unit Sub Total M 4 27,497.00 $14.53 $399,469.20
Item Code 800008 Total No. of Proj. 4 Total Amount $399,469.20
800051 FENCE (TYPE WM, METAL POST) 3 4 35,720.00 $14.75 $526,910.00
4 1 36.00 $30.00 $1,080.00
10 2 10,870.00 $15.48 $168,225.00
Unit Sub Total M 7 46,626.00 $14.93 $696,215.00
Item Code 800051 Total No. of Proj. 7 Total Amount $696,215.00
800052 FENCE (TYPE WM, WOOD POST) M 4 1 190.00 $58.00 $11,020.00
M 5 1 450.00 $76.25 $34,312.50
Unit Sub Total M 2 640.00 $70.83 $45,332.50
Item Code 800052 Total No. of Proj. 2 Total Amount $45,332.50
800300 CHAIN LINK FENCE 3 1 12.00 $200.00 $2,400.00
4 1 50.00 $115.00 $5,750.00
7 1 360.00 $71.00 $25,560.00
Unit Sub Total M 3 422.00 $79.88 $33,710.00
Item Code 800300 Total No. of Proj. 3 Total Amount $33,710.00
800381 CHAIN LINK FENCE (TYPE CL-0.9) M 4 2 1,527.00 $50.05 $76,431.00
6 1 200.00 $40.00 $8,000.00
Unit Sub Total M 3 1,727.00 $48.89 $84,431.00
Item Code 800381 Total No. of Proj. 3 Total Amount $84,431.00
800382 CHAIN LINK FENCE (TYPE CL-0.9, VINYL-CLAD) M 4 1 72.00 $85.00 $6,120.00
Unit Sub Total M 1 72.00 $85.00 $6,120.00
Item Code 800382 Total No. of Proj. 1 Total Amount $6,120.00
800385 CHAIN LINK FENCE (TYPE CL-1.2) 4 3 612.00 $90.13 $55,160.00
M 6 1 830.00 $34.00 $28,220.00
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Unit Sub Total M 4 1,442.00 $57.82 $83,380.00
Item Code 800385 Total No. of Proj. 4 Total Amount $83,380.00
800386 CHAIN LINK FENCE (TYPE CL-1.2, VINYL-CLAD) M 1 1 120.00 $120.00 $14,400.00
M 3 1 27.00 $105.00 $2,835.00
M 4 5 2,003.00 $59.84 $119,862.00
M 11 1 700.00 $120.00 $84,000.00
Unit Sub Total M 8 2,850.00 $77.58 $221,097.00
Item Code 800386 Total No. of Proj. 8 Total Amount $221,097.00
800391 CHAIN LINK FENCE (TYPE CL-1.8) M 2 1 4.40 $187.52 $825.09
M 3 5 891.00 $40.43 $36,021.00
M 4 10 1,318.00 $79.74 $105,096.00
M 5 1 98.00 $250.00 $24,500.00
M 6 4 5,619.00 $30.96 $173,990.00
M 7 6 550.00 $211.67 $116,416.50
M 8 3 302.00 $60.75 $18,348.00
M 10 4 710.00 $70.10 $49,769.00
M 11 4 6,580.00 $56.95 $374,749.30
M 12 5 3,915.00 $74.43 $291,383.70
Unit Sub Total M 43 19,987.40 $59.59 $1,191,098.59
Item Code 800391 Total No. of Proj. 43 Total Amount  $1,191,098.59
800392 CHAIN LINK FENCE (TYPE CL-1.8, VINYL-CLAD) M 3 1 190.00 $62.00 $11,780.00
4 3 1,483.00 $87.90 $130,350.00
M 11 1 77.00 $150.00 $11,550.00
Unit Sub Total M 5 1,750.00 $87.82 $153,680.00
Item Code 800392 Total No. of Proj. 5 Total Amount $153,680.00
800394 CHAIN LINK FENCE (TYPE CL-1.8, EXTENSION M 2 4 603.00 $174.90 $105,462.88
ARM)
M 3 1 270.00 $40.00 $10,800.00
Unit Sub Total M 5 873.00 $133.18 $116,262.88
Item Code 800394 Total No. of Proj. 5 Total Amount $116,262.88
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800395 CHAIN LINK FENCE (TYPE CL-1.8, SLATTED) M 4 1 730.00 $60.00 $43,800.00
7 1 60.00 $120.00 $7,200.00
Unit Sub Total M 2 790.00 $64.56 $51,000.00
Item Code 800395 Total No. of Proj. 2 Total Amount $51,000.00
800423 CHAIN LINK FENCE (TYPE CL-2.4) 7 1 5,980.00 $157.00 $938,860.00
M 8 1 1,360.00 $150.00 $204,000.00
Unit Sub Total M 2 7,340.00 $155.70 $1,142,860.00
Item Code 800423 Total No. of Proj 2 Total Amount  $1,142,860.00
800427 CHAIN LINK FENCE (TYPE CL-3.0) M 7 1 610.00 $181.00 $110,410.00
Unit Sub Total M 1 610.00 $181.00 $110,410.00
Item Code 800427 Total No. of Proj 1 Total Amount $110,410.00
800701 WOOD FENCE M 11 1 280.00 $79.18 $22,170.40
Unit Sub Total M 1 280.00 $79.18 $22,170.40
Item Code 800701 Total No. of Proj 1 Total Amount $22,170.40
800711 PICKET FENCING M 12 1 830.00 $800.00 $664,000.00
Unit Sub Total M 1 830.00 $800.00 $664,000.00
Item Code 800711 Total No. of Proj. 1 Total Amount $664,000.00
801100 WIRE MESH GATE EA 4 1 3.00 $1,500.00 $4,500.00
Unit Sub Total EA 1 3.00 $1,500.00 $4,500.00
Item Code 801100 Total No. of Proj. 1 Total Amount $4,500.00
801191 1.2 M WIRE MESH GATE EA 3 1 1.00 $805.00 $805.00
Unit Sub Total EA 1 1.00 $805.00 $805.00
Item Code 801191 Total No. of Proj. 1 Total Amount $805.00
801195 3.0 M WIRE MESH GATE EA 3 2 22.00 $955.45 $21,020.00
Unit Sub Total EA 2 22.00 $955.45 $21,020.00
Item Code 801195 Total No. of Proj. 2 Total Amount $21,020.00
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801196 3.7 M WIRE MESH GATE EA 3 1 2.00 $1,500.00 $3,000.00
Unit Sub Total EA 1 2.00 $1,500.00 $3,000.00
Item Code 801196 Total No. of Proj. 1 Total Amount $3,000.00
801272 4.3 M WIRE MESH GATE EA 3 1 6.00 $1,500.00 $9,000.00
Unit Sub Total EA 1 6.00 $1,500.00 $9,000.00
Item Code 801272 Total No. of Proj. 1 Total Amount $9,000.00
801274 4.9 M WIRE MESH GATE EA 3 1 4.00 $1,500.00 $6,000.00
Unit Sub Total EA 1 4.00 $1,500.00 $6,000.00
Item Code 801274 Total No. of Proj. 1 Total Amount $6,000.00
801277 6.4 M WIRE MESH GATE EA 4 1 3.00 $1,590.00 $4,770.00
Unit Sub Total EA 1 3.00 $1,590.00 $4,770.00
Item Code 801277 Total No. of Proj. 1 Total Amount $4,770.00
801340 METAL GATE EA 2 1 5.00 $3,000.00 $15,000.00
Unit Sub Total EA 1 5.00 $3,000.00 $15,000.00
Item Code 801340 Total No. of Proj. 1 Total Amount $15,000.00
801365 1.8 M METAL GATE EA 4 1 1.00 $5,000.00 $5,000.00
Unit Sub Total EA 1 1.00 $5,000.00 $5,000.00
Item Code 801365 Total No. of Proj. 1 Total Amount $5,000.00
801368 3.7 M METAL GATE EA 2 1 1.00 $3,700.00 $3,700.00
Unit Sub Total EA 1 1.00 $3,700.00 $3,700.00
Item Code 801368 Total No. of Proj. 1 Total Amount $3,700.00
801369 4.3 M METAL GATE M 9 1 3.00 $1,692.00 $5,076.00
Unit Sub Total M 1 3.00 $1,692.00 $5,076.00
Item Code 801369 Total No. of Proj. 1 Total Amount $5,076.00
801900 CHAIN LINK GATE EA 4 2 2.00 $1,900.00 $3,800.00
Unit Sub Total EA 2 2.00 $1,900.00 $3,800.00
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Item Code 801900 Total No. of Proj. 2 Total Amount $3,800.00
802181 1.2 M CHAIN LINK GATE (TYPE CL-1.2) EA 4 1 1.00 $1,000.00 $1,000.00
EA 8 1 1.00 $500.00 $500.00
Unit Sub Total EA 2 2.00 $750.00 $1,500.00
Item Code 802181 Total No. of Proj. 2 Total Amount $1,500.00
802183 1.5 M CHAIN LINK GATE (TYPE CL-1.2) EA 10 1 1.00 $2,000.00 $2,000.00
Unit Sub Total EA 1 1.00 $2,000.00 $2,000.00
Item Code 802183 Total No. of Proj. 1 Total Amount $2,000.00
802185 3.7 M CHAIN LINK GATE (TYPE CL-1.2) EA 4 2 9.00 $1,236.22 $11,126.00
Unit Sub Total EA 2 9.00 $1,236.22 $11,126.00
Item Code 802185 Total No. of Proj. 2 Total Amount $11,126.00
802584 (0.9 M CHAIN LINK GATE (TYPE CL-1.8) EA 5 1 11.00 $350.00 $3,850.00
EA 11 1 1.00 $920.00 $920.00
Unit Sub Total EA 2 12.00 $397.50 $4,770.00
Item Code 802584 Total No. of Proj. 2 Total Amount $4,770.00
802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 1 1.00 $477.36 $477.36
EA 3 2 4.00 $1,268.75 $5,075.00
EA 4 4 12.00 $1,603.50 $19,242.00
EA 5 2 15.00 $1,033.33 $15,500.00
EA 6 2 7.00 $1,285.71 $9,000.00
EA 7 4 25.00 $1,108.35 $27,708.80
EA 11 3 8.00 $1,448.63 $11,589.00
EA 12 2 2.00 $1,105.95 $2,211.90
Unit Sub Total EA 20 74.00 $1,227.08 $90,804.06
Item Code 802585 Total No. of Proj. 20 Total Amount $90,804.06
802586 1.2 M CHAIN LINK GATE (TYPE CL-1.8, VINYL- EA 11 1 2.00 $1,000.00 $2,000.00
CLAD)
Unit Sub Total EA 1 2.00 $1,000.00 $2,000.00
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Item Code 802586 Total No. of Proj. 1 Total Amount $2,000.00
802587 1.2 M CHAIN LINK GATE (TYPE CL-1.8, EA 2 1 2.00 $2,500.00 $5,000.00
EXTENSION ARM)
Unit Sub Total EA 1 2.00 $2,500.00 $5,000.00
Item Code 802587 Total No. of Proj. 1 Total Amount $5,000.00
802589 1.5 M CHAIN LINK GATE (TYPE CL-1.8) EA 7 8 110.00 $1,411.35 $155,248.16
EA 12 1 2.00 $1,000.00 $2,000.00
Unit Sub Total EA 9 112.00 $1,404.00 $157,248.16
802589 1.5 M CHAIN LINK GATE (TYPE CL-1.8) M 7 1 2.00 $1,360.00 $2,720.00
Unit Sub Total M 1 2.00 $1,360.00 $2,720.00
Item Code 802589 Total No. of Proj. 10 Total Amount $159,968.16
802590 1.8 M CHAIN LINK GATE (TYPE CL-1.8) EA 3 1 1.00 $1,600.00 $1,600.00
EA 4 1 1.00 $750.00 $750.00
EA 7 1 2.00 $1,500.00 $3,000.00
EA 12 1 1.00 $2,480.00 $2,480.00
Unit Sub Total EA 4 5.00 $1,566.00 $7,830.00
Item Code 802590 Total No. of Proj. 4 Total Amount $7,830.00
802592 2.4 M CHAIN LINK GATE (TYPE CL-1.8) EA 7 2 3.00 $1,900.00 $5,700.00
EA 8 1 2.00 $1,000.00 $2,000.00
EA 11 1 2.00 $1,400.00 $2,800.00
Unit Sub Total EA 4 7.00 $1,500.00 $10,500.00
Item Code 802592 Total No. of Proj. 4 Total Amount $10,500.00
802595 3.0 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 1 2.00 $790.00 $1,580.00
EA 6 1 4.00 $1,500.00 $6,000.00
EA 7 1 5.00 $3,610.64 $18,053.20
EA 8 1 2.00 $1,140.00 $2,280.00
EA 11 1 1.00 $2,000.00 $2,000.00
Unit Sub Total EA 5 14.00 $2,136.66 $29,913.20
Item Code 802595 Total No. of Proj. 5 Total Amount $29,913.20
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802596 3.7 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 2 4.00 $1,400.00 $5,600.00
EA 6 1 1.00 $4,000.00 $4,000.00
EA 7 2 18.00 $2,000.00 $36,000.00
EA 10 1 2.00 $2,500.00 $5,000.00
Unit Sub Total EA 6 25.00 $2,024.00 $50,600.00
Item Code 802596 Total No. of Proj. 6 Total Amount $50,600.00
802671 4.3 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 1 1.00 $1,000.00 $1,000.00
EA 12 1 2.00 $2,500.00 $5,000.00
Unit Sub Total EA 2 3.00 $2,000.00 $6,000.00
Item Code 802671 Total No. of Proj. 2 Total Amount $6,000.00
802672 4.9 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 1 3.00 $2,000.00 $6,000.00
EA 6 2 6.00 $1,400.00 $8,400.00
EA 10 1 1.00 $4,550.00 $4,550.00
EA 11 1 1.00 $2,800.00 $2,800.00
Unit Sub Total EA 5 11.00 $1,977.27 $21,750.00
Item Code 802672 Total No. of Proj. 5 Total Amount $21,750.00
802674 5.5 M CHAIN LINK GATE (TYPE CL-1.8) EA 11 1 2.00 $2,900.00 $5,800.00
Unit Sub Total EA 1 2.00 $2,900.00 $5,800.00
Item Code 802674 Total No. of Proj. 1 Total Amount $5,800.00
802676 7.3 M CHAIN LINK GATE (TYPE CL-1.8) EA 3 1 1.00 $1,455.00 $1,455.00
EA 10 1 2.00 $3,000.00 $6,000.00
Unit Sub Total EA 2 3.00 $2,485.00 $7,455.00
Item Code 802676 Total No. of Proj. 2 Total Amount $7,455.00
804000 CHAIN LINK SLIDING GATE EA 12 1 2.00 $10,184.83 $20,369.66
Unit Sub Total EA 1 2.00 $10,184.83 $20,369.66
Item Code 804000 Total No. of Proj. 1 Total Amount $20,369.66
804201 ROLLING CHAIN LINK GATE EA 2 2 2.00 $4,369.14 $8,738.28
Unit Sub Total EA 2 2.00 $4,369.14 $8,738.28
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Item Code 804201 Total No. of Proj. 2 Total Amount $8,738.28
810110 SURVEY MONUMENT EA 1 1 4.00 $850.00 $3,400.00
EA 5 1 24.00 $500.00 $12,000.00
EA 6 5 25.00 $635.60 $15,890.00
EA 8 1 10.00 $710.00 $7,100.00
EA 10 2 2.00 $2,037.50 $4,075.00
Unit Sub Total EA 10 65.00 $653.31 $42,465.00
Item Code 810110 Total No. of Proj. 10 Total Amount $42,465.00
810111  SURVEY MONUMENT (TYPE A) EA 2 3 33.00 $818.18 $27,000.00
EA 5 3 10.00 $818.10 $8,181.00
Unit Sub Total EA 6 43.00 $818.16 $35,181.00
Item Code 810111 Total No. of Proj. 6 Total Amount $35,181.00
810116 SURVEY MONUMENT (TYPE D) EA 4 1 6.00 $500.00 $3,000.00
EA 6 2 10.00 $790.00 $7,900.00
EA 8 5 96.00 $800.63 $76,860.00
Unit Sub Total EA 8 112.00 $783.57 $87,760.00
Item Code 810116 Total No. of Proj. 8 Total Amount $87,760.00
820107 DELINEATOR (CLASS 1) EA 1 4 395.00 $27.52 $10,872.00
EA 2 6 237.00 $55.00 $13,036.00
EA 3 14 919.00 $37.84 $34,771.50
EA 4 12 1,072.00 $35.97 $38,565.00
EA 5 9 293.00 $48.46 $14,198.00
EA 6 10 1,013.00 $36.45 $36,925.00
EA 7 3 354.00 $38.47 $13,620.00
EA 8 7 761.00 $37.56 $28,581.60
EA 10 8 216.00 $36.32 $7,846.00
EA 11 8 356.00 $42.82 $15,244.60
EA 12 8 1,306.00 $47.93 $62,597.00
Unit Sub Total EA 89 6,922.00 $39.91 $276,256.70
Item Code 820107 Total No. of Proj. 89 Total Amount $276,256.70
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820108 DELINEATOR (CLASS 2) EA 2 14 470.00 $61.56 $28,933.00
EA 3 2 126.00 $44.07 $5,553.00
EA 9 1 310.00 $75.00 $23,250.00
Unit Sub Total EA 17 906.00 $63.73 $57,736.00
Item Code 820108 Total No. of Proj. 17 Total Amount $57,736.00
820110 MILEPOST MARKER EA 1 3 8.00 $185.00 $1,480.00
EA 2 9 37.00 $68.70 $2,542.00
EA 4 1 22.00 $35.00 $770.00
EA 6 3 38.00 $57.11 $2,170.00
EA 8 2 262.00 $63.02 $16,510.00
EA 10 2 3.00 $80.67 $242.00
EA 11 1 7.00 $100.00 $700.00
EA 12 1 7.00 $75.00 $525.00
Unit Sub Total EA 22 384.00 $64.95 $24,939.00
Item Code 820110 Total No. of Proj. 22 Total Amount $24,939.00
820111 UNDERDRAIN MARKER EA 1 3 31.00 $51.29 $1,590.00
EA 2 1 2.00 $53.00 $106.00
EA 3 1 42.00 $50.00 $2,100.00
Unit Sub Total EA 5 75.00 $50.61 $3,796.00
Item Code 820111 Total No. of Proj. 5 Total Amount $3,796.00
820112 MARKER (CULVERT) EA 1 9 206.00 $44.03 $9,070.00
EA 2 19 167.00 $68.83 $11,495.00
EA 3 10 353.00 $45.79 $16,165.00
EA 4 2 86.00 $40.58 $3,490.00
EA 5 1 12.00 $50.00 $600.00
EA 8 1 16.00 $100.00 $1,600.00
EA 9 1 6.00 $80.00 $480.00
Unit Sub Total EA 43 846.00 $50.71 $42,900.00
Item Code 820112 Total No. of Proj. 43 Total Amount $42,900.00
820114 KILOMETER POST MARKER EA 3 1 4.00 $48.00 $192.00
Unit Sub Total EA 1 4.00 $48.00 $192.00
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Item Code 820114 Total No. of Proj. 1 Total Amount $192.00
820115 SNOW POLE MARKER EA 2 1 13.00 $60.00 $780.00
Unit Sub Total EA 1 13.00 $60.00 $780.00
Item Code 820115 Total No. of Proj. 1 Total Amount $780.00
820118 GUARD RAILING DELINEATOR EA 1 5 239.00 $20.27 $4,845.00
EA 2 1 11.00 $40.00 $440.00
EA 4 6 732.00 $37.66 $27,564.00
EA 5 7 121.00 $26.61 $3,220.00
EA 7 2 43.00 $57.21 $2,460.00
EA 10 3 130.00 $22.69 $2,950.00
EA 11 8 570.00 $22.34 $12,736.00
EA 12 4 293.00 $35.32 $10,349.00
Unit Sub Total EA 36 2,139.00 $30.18 $64,564.00
Item Code 820118 Total No. of Proj. 36 Total Amount $64,564.00
820130 OBJECT MARKER EA 5 2 41.00 $49.15 $2,015.00
EA 6 2 88.00 $42.50 $3,740.00
EA 7 2 17.00 $45.29 $770.00
EA 11 1 6.00 $77.00 $462.00
Unit Sub Total EA 7 152.00 $45.97 $6,987.00
Item Code 820130 Total No. of Proj. 7 Total Amount $6,987.00
820131 OBJECT MARKER (TYPE K) EA 2 1 4.00 $35.00 $140.00
EA 4 1 2.00 $42.00 $84.00
EA 8 1 4.00 $55.00 $220.00
Unit Sub Total EA 3 10.00 $44.40 $444.00
Item Code 820131 Total No. of Proj. 3 Total Amount $444.00
820132 OBJECT MARKER (TYPE L) EA 2 1 22.00 $40.00 $880.00
EA 4 3 43.00 $47.81 $2,056.00
EA 5 4 24.00 $76.38 $1,833.00
EA 6 2 94.00 $59.79 $5,620.00
EA 8 1 6.00 $55.00 $330.00
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820132 OBJECT MARKER (TYPE L) EA 10 3 42.00 $30.81 $1,294.00
Unit Sub Total EA 14 231.00 $52.00 $12,013.00
Item Code 820132 Total No. of Proj. 14 Total Amount $12,013.00
820133 OBJECT MARKER (TYPE N) EA 8 1 4.00 $75.00 $300.00
EA 12 1 8.00 $100.00 $800.00
Unit Sub Total EA 2 12.00 $91.67 $1,100.00
Item Code 820133 Total No. of Proj. 2 Total Amount $1,100.00
820134 OBJECT MARKER (TYPE P) EA 2 3 15.00 $73.73 $1,106.00
EA 3 3 12.00 $93.33 $1,120.00
EA 4 5 78.00 $78.78 $6,145.00
EA 5 2 8.00 $88.25 $706.00
EA 6 2 10.00 $85.00 $850.00
EA 8 1 4.00 $75.00 $300.00
EA 10 2 6.00 $80.00 $480.00
EA 12 1 5.00 $130.00 $650.00
Unit Sub Total EA 19 138.00 $82.30 $11,357.00
Item Code 820134 Total No. of Proj. 19 Total Amount $11,357.00
820135 OBJECT MARKER (TYPE R) EA 4 1 2.00 $42.00 $84.00
Unit Sub Total EA 1 2.00 $42.00 $84.00
Item Code 820135 Total No. of Proj. 1 Total Amount $84.00
820140 OBJECT MARKER (TYPE PB) EA 2 1 1.00 $96.00 $96.00
EA 3 1 100.00 $55.00 $5,500.00
Unit Sub Total EA 2 101.00 $55.41 $5,596.00
Item Code 820140 Total No. of Proj. 2 Total Amount $5,596.00
820141 OBJECT MARKER (TYPE K-1) EA 3 4 13.00 $43.46 $565.00
EA 4 3 3.00 $195.00 $585.00
EA 12 1 2.00 $100.00 $200.00
Unit Sub Total EA 8 18.00 $75.00 $1,350.00
Item Code 820141 Total No. of Proj. 8 Total Amount $1,350.00
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820143 OBJECT MARKER (TYPE K-2) EA 10 1 3.00 $50.00 $150.00
Unit Sub Total EA 1 3.00 $50.00 $150.00
Item Code 820143 Total No. of Proj. 1 Total Amount $150.00
820151 OBJECT MARKER (TYPE L-1) EA 1 4 33.00 $32.12 $1,060.00
EA 2 11 128.00 $67.03 $8,580.00
EA 3 11 88.00 $53.31 $4,691.00
EA 4 18 317.00 $56.74 $17,985.00
EA 5 3 6.00 $70.67 $424.00
EA 9 1 1.00 $75.00 $75.00
Unit Sub Total EA 48 573.00 $57.27 $32,815.00
Item Code 820151 Total No. of Proj. 48 Total Amount $32,815.00
820180 INSTALL MEDIAN MILEAGE PANEL EA 7 1 14.00 $110.00 $1,540.00
EA 12 1 8.00 $100.00 $800.00
Unit Sub Total EA 2 22.00 $106.36 $2,340.00
Item Code 820180 Total No. of Proj. 2 Total Amount $2,340.00
832001 METAL BEAM GUARD RAILING M 1 3 802.00 $109.32 $87,672.00
M 2 5 1,458.00 $93.89 $136,890.00
M 3 4 135.00 $135.22 $18,255.00
M 4 5 1,213.00 $94.96 $115,190.00
M 7 4 2,081.00 $106.67 $221,980.00
M 8 2 2,210.00 $86.74 $191,690.00
M 10 1 51.00 $100.00 $5,100.00
M 11 8 5,069.00 $79.12 $401,075.00
Unit Sub Total M 32 13,019.00 $90.47 $1,177,852.00
Item Code 832001 Total No. of Proj. 32 Total Amount  $1,177,852.00
832002 METAL BEAM GUARD RAILING (STEEL POST) M 4 2 2,837.00 $44.90 $127,380.00
M 5 9 6,182.00 $79.30 $490,244.00
M 6 8 1,761.00 $83.29 $146,676.00
M 7 1 8.00 $330.00 $2,640.00
M 8 3 4,384.00 $86.77 $380,420.00
M 9 1 150.00 $126.25 $18,937.50
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832002 METAL BEAM GUARD RAILING (STEEL POST) M 10 4 362.00 $103.59 $37,500.00
12 2 1,655.00 $175.44 $290,350.00
Unit Sub Total M 30 17,339.00 $86.17 $1,494,147.50
Item Code 832002 Total No. of Proj. 30 Total Amount  $1,494,147.50
832003 METAL BEAM GUARD RAILING (WOOD POST) M 1 3 3,818.00 $71.95 $274,690.00
M 2 4 165.00 $175.69 $28,989.00
M 3 11 8,814.00 $116.78 $1,029,285.00
M 4 29 8,900.00 $104.82 $932,865.00
M 6 1 3.00 $1,200.00 $3,600.00
M 7 10 2,048.00 $136.67 $279,892.00
M 8 6 3,829.00 $87.25 $334,084.00
M 9 1 150.00 $280.00 $42,000.00
M 10 2 77.00 $111.43 $8,580.00
M 11 1 73.00 $84.00 $6,132.00
M 12 11 3,267.00 $129.56 $423,258.00
Unit Sub Total M 79 31,144.00 $107.99 $3,363,375.00
Item Code 832003 Total No. of Proj. 79 Total Amount  $3,363,375.00
832004 METAL BEAM GUARD RAILING (SPECIAL) M 1 1 8.00 $45.00 $360.00
Unit Sub Total M 1 8.00 $45.00 $360.00
Item Code 832004 Total No. of Proj. 1 Total Amount $360.00
832008 METAL BEAM GUARD RAILING (ELEMENT) EA 1 1 32.00 $250.00 $8,000.00
Unit Sub Total EA 1 32.00 $250.00 $8,000.00
832008 METAL BEAM GUARD RAILING (ELEMENT) M 2 1 61.00 $60.50 $3,690.50
Unit Sub Total M 1 61.00 $60.50 $3,690.50
Item Code 832008 Total No. of Proj. 2 Total Amount $11,690.50
832061 METAL BEAM GUARD RAILING (2.1 M WOOD M 2 1 160.00 $77.00 $12,320.00
POST)
M 4 1 130.00 $75.00 $9,750.00
Unit Sub Total M 2 290.00 $76.10 $22,070.00
Item Code 832061 Total No. of Proj. 2 Total Amount $22,070.00
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832062 METAL BEAM GUARD RAILING (2.1 M POST) M 1 1 6,670.00 $88.00 $586,960.00
5 1 800.00 $150.00 $120,000.00
M 12 1 760.00 $105.00 $79,800.00
Unit Sub Total M 3 8,230.00 $95.60 $786,760.00
Item Code 832062 Total No. of Proj. 3 Total Amount $786,760.00
833000 METAL RAILING M 4 1 28.00 $530.00 $14,840.00
Unit Sub Total M 1 28.00 $530.00 $14,840.00
Item Code 833000 Total No. of Proj. 1 Total Amount $14,840.00
833020 CHAIN LINK RAILING M 4 1 130.00 $250.00 $32,500.00
12 1 108.00 $260.00 $28,080.00
Unit Sub Total M 2 238.00 $254.54 $60,580.00
Item Code 833020 Total No. of Proj. 2 Total Amount $60,580.00
833024 CHAIN LINK RAILING (TYPE 4) M 7 1 190.00 $500.00 $95,000.00
Unit Sub Total M 1 190.00 $500.00 $95,000.00
Item Code 833024 Total No. of Proj. 1 Total Amount $95,000.00
833031 CHAIN LINK RAILING (TYPE 6) M 5 1 142.00 $145.00 $20,590.00
M 12 1 388.00 $528.00 $204,864.00
Unit Sub Total M 2 530.00 $425.38 $225,454.00
Item Code 833031 Total No. of Proj. 2 Total Amount $225,454.00
833032 CHAIN LINK RAILING (TYPE 7) M 4 2 270.00 $122.59 $33,100.00
M 6 3 519.00 $218.51 $113,408.00
M 7 1 152.00 $400.00 $60,800.00
M 10 1 138.00 $133.00 $18,354.00
M 11 2 230.00 $202.43 $46,560.00
M 12 1 490.00 $225.00 $110,250.00
Unit Sub Total M 10 1,799.00 $212.60 $382,472.00
Item Code 833032 Total No. of Proj. 10 Total Amount $382,472.00
833033 CHAIN LINK RAILING (TYPE 7 MODIFIED) M 4 2 245.00 $154.08 $37,750.00
M 10 1 44.00 $400.00 $17,600.00
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833033 CHAIN LINK RAILING (TYPE 7 MODIFIED) M 11 1 210.00 $210.00 $44,100.00
12 1 63.00 $350.00 $22,050.00
Unit Sub Total M 5 562.00 $216.19 $121,500.00
Item Code 833033 Total No. of Proj. 5 Total Amount $121,500.00
833034 CHAIN LINK RAILING (TYPE 7L) M 8 1 120.00 $210.00 $25,200.00
Unit Sub Total M 1 120.00 $210.00 $25,200.00
Item Code 833034 Total No. of Proj. 1 Total Amount $25,200.00
833039 CHAIN LINK RAILING (RETAINING WALL) M 4 1 110.00 $140.00 $15,400.00
Unit Sub Total M 1 110.00 $140.00 $15,400.00
Item Code 833039 Total No. of Proj. 1 Total Amount $15,400.00
833072 WILDLIFE PASSAGE WAY (TYPE S) EA 6 1 8.00 $150.00 $1,200.00
Unit Sub Total EA 1 8.00 $150.00 $1,200.00
Item Code 833072 Total No. of Proj. 1 Total Amount $1,200.00
833073 WILDLIFE PASSAGE WAY (TYPE M) EA 2 1 5.00 $9,000.00 $45,000.00
EA 8 1 4.00 $2,000.00 $8,000.00
Unit Sub Total EA 2 9.00 $5,888.89 $53,000.00
Item Code 833073 Total No. of Proj. 2 Total Amount $53,000.00
833077 PEDESTRIAN BARRICADE EA 2 1 4.00 $800.00 $3,200.00
EA 4 2 3.00 $583.33 $1,750.00
EA 12 1 4.00 $600.00 $2,400.00
Unit Sub Total EA 4 11.00 $668.18 $7,350.00
Item Code 833077 Total No. of Proj. 4 Total Amount $7,350.00
833080 CONCRETE BARRIER (TYPE K) M 4 2 425.00 $67.47 $28,675.00
5 1 250.00 $121.00 $30,250.00
11 2 3,700.00 $23.30 $86,210.00
Unit Sub Total M 5 4,375.00 $33.17 $145,135.00
Item Code 833080 Total No. of Proj. 5 Total Amount $145,135.00
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833085 PIPE HANDRAILING M 3 1 30.00 $524.00 $15,720.00
12 1 107.00 $330.00 $35,310.00
Unit Sub Total M 2 137.00 $372.48 $51,030.00
Item Code 833085 Total No. of Proj. 2 Total Amount $51,030.00
833086 PIPE HANDRAILING (WALL TYPE) M 3 1 4.00 $523.00 $2,092.00
Unit Sub Total M 1 4.00 $523.00 $2,092.00
Item Code 833086 Total No. of Proj. 1 Total Amount $2,092.00
833087 PIPE HANDRAILING (POST TYPE) M 6 1 19.00 $500.00 $9,500.00
Unit Sub Total M 1 19.00 $500.00 $9,500.00
Item Code 833087 Total No. of Proj. 1 Total Amount $9,500.00
833088 TUBULAR HANDRAILING M 2 1 64.00 $400.00 $25,600.00
M 3 1 241.00 $210.00 $50,610.00
M 7 1 20.00 $430.00 $8,600.00
M 11 1 65.00 $600.00 $39,000.00
M 12 2 466.00 $301.27 $140,390.00
Unit Sub Total M 6 856.00 $308.64 $264,200.00
Item Code 833088 Total No. of Proj. 6 Total Amount $264,200.00
833125 CONCRETE BARRIER (TYPE 25) M 3 1 469.00 $150.00 $70,350.00
M 4 1 122.00 $255.00 $31,110.00
M 5 1 55.00 $700.00 $38,500.00
M 8 1 22.00 $1,350.00 $29,700.00
M 11 1 176.00 $420.00 $73,920.00
Unit Sub Total M 5 844.00 $288.60 $243,580.00
Item Code 833125 Total No. of Proj. 5 Total Amount $243,580.00
833126 CONCRETE BARRIER (TYPE 25A) M 4 1 34.00 $477.00 $16,218.00
Unit Sub Total M 1 34.00 $477.00 $16,218.00
Item Code 833126 Total No. of Proj. 1 Total Amount $16,218.00
833128 CONCRETE BARRIER (TYPE 25 MODIFIED) M 3 1 2,118.00 $160.00 $338,880.00
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Unit Sub Total M 1 2,118.00 $160.00 $338,880.00
Item Code 833128 Total No. of Proj. 1 Total Amount $338,880.00
833136 CONCRETE BARRIER (TYPE 25R MODIFIED) M 6 1 5.00 $2,700.00 $13,500.00
Unit Sub Total M 1 5.00 $2,700.00 $13,500.00
Item Code 833136 Total No. of Proj. 1 Total Amount $13,500.00
833140 CONCRETE BARRIER (TYPE 26) M 4 1 74.00 $550.00 $40,700.00
Unit Sub Total M 1 74.00 $550.00 $40,700.00
Item Code 833140 Total No. of Proj. 1 Total Amount $40,700.00
833141 CONCRETE BARRIER (TYPE 26A) M 12 1 340.00 $310.00 $105,400.00
Unit Sub Total M 1 340.00 $310.00 $105,400.00
Item Code 833141 Total No. of Proj. 1 Total Amount $105,400.00
833142 CONCRETE BARRIER (TYPE 26 MODIFIED) M 3 1 202.00 $365.00 $73,730.00
M 5 1 142.00 $625.00 $88,750.00
M 6 4 692.00 $438.29 $303,300.00
M 11 1 187.00 $425.00 $79,475.00
M 12 1 572.00 $320.00 $183,040.00
Unit Sub Total M 8 1,795.00 $405.74 $728,295.00
Item Code 833142 Total No. of Proj. 8 Total Amount $728,295.00
833148 CONCRETE BARRIER (TYPE 26R MODIFIED) M 7 1 366.00 $525.00 $192,150.00
M 11 1 70.00 $350.00 $24,500.00
Unit Sub Total M 2 436.00 $496.90 $216,650.00
Item Code 833148 Total No. of Proj. 2 Total Amount $216,650.00
833162 CONCRETE BARRIER (TYPE 27B) M 4 1 3.00 $3,000.00 $9,000.00
Unit Sub Total M 1 3.00 $3,000.00 $9,000.00
Item Code 833162 Total No. of Proj. 1 Total Amount $9,000.00
839201 DOUBLE METAL BEAM BARRIER M 1 1 150.00 $103.00 $15,450.00
Unit Sub Total M 1 150.00 $103.00 $15,450.00
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Item Code 839201 Total No. of Proj. 1 Total Amount $15,450.00
839220 DOUBLE METAL BEAM GUARD RAILING (WOOD M 3 2 540.00 $94.74 $51,160.00
POST)
M 4 2 42.00 $218.45 $9,175.00
8 1 1,480.00 $110.00 $162,800.00
Unit Sub Total M 5 2,062.00 $108.21 $223,135.00
Item Code 839220 Total No. of Proj. 5 Total Amount $223,135.00
839301 SINGLE THRIE BEAM BARRIER M 3 1 8,150.00 $73.00 $594,950.00
M 4 1 980.00 $108.00 $105,840.00
Unit Sub Total M 2 9,130.00 $76.76 $700,790.00
Item Code 839301 Total No. of Proj. 2 Total Amount $700,790.00
839302 SINGLE THRIE BEAM BARRIER (WOOD POST) M 4 1 170.00 $80.00 $13,600.00
7 1 1,100.00 $89.50 $98,450.00
8 3 4,295.00 $82.05 $352,400.00
Unit Sub Total M 5 5,565.00 $83.46 $464,450.00
Item Code 839302 Total No. of Proj. 5 Total Amount $464,450.00
839303 SINGLE THRIE BEAM BARRIER (STEEL POST) M 5 1 170.00 $103.00 $17,510.00
6 6 50,350.00 $84.18 $4,238,290.00
M 10 2 2,082.00 $80.52 $167,650.00
Unit Sub Total M 9 52,602.00 $84.09 $4,423,450.00
Item Code 839303 Total No. of Proj. 9 Total Amount  $4,423,450.00
839310 DOUBLE THRIE BEAM BARRIER 1 1 2,430.00 $137.00 $332,910.00
3 1 18,600.00 $105.00 $1,953,000.00
4 1 350.00 $160.00 $56,000.00
Unit Sub Total M 3 21,380.00 $109.54 $2,341,910.00
Item Code 839310 Total No. of Proj. 3 Total Amount  $2,341,910.00
839311 DOUBLE THRIE BEAM BARRIER (WOOD POST) M 4 1 83.00 $125.00 $10,375.00
7 1 11,400.00 $115.50 $1,316,700.00
8 3 14,846.00 $117.46 $1,743,770.00
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Unit Sub Total M 5 26,329.00 $116.63 $3,070,845.00
Item Code 839311 Total No. of Proj. 5 Total Amount  $3,070,845.00
839312 DOUBLE THRIE BEAM BARRIER (STEEL POST) M 5 3 418.00 $233.38 $97,554.00
6 4 14,407.00 $112.16 $1,615,875.00
M 10 1 14,300.00 $110.00 $1,573,000.00
Unit Sub Total M 8 29,125.00 $112.84 $3,286,429.00
Item Code 839312 Total No. of Proj. 8 Total Amount  $3,286,429.00
839313 DOUBLE THRIE BEAM BARRIER (BRIDGE) M 1 1 13.00 $82.00 $1,066.00
Unit Sub Total M 1 13.00 $82.00 $1,066.00
Item Code 839313 Total No. of Proj. 1 Total Amount $1,066.00
839401 CONCRETE BARRIER M 4 1 103.00 $100.00 $10,300.00
Unit Sub Total M 1 103.00 $100.00 $10,300.00
Item Code 839401 Total No. of Proj. 1 Total Amount $10,300.00
839481 CONCRETE BARRIER (TYPE 50) M 5 1 10.00 $500.00 $5,000.00
11 1 120.00 $215.00 $25,800.00
Unit Sub Total M 2 130.00 $236.92 $30,800.00
Item Code 839481 Total No. of Proj. 2 Total Amount $30,800.00
839487 CONCRETE BARRIER (TYPE 50C) M 2 1 50.00 $380.00 $19,000.00
Unit Sub Total M 1 50.00 $380.00 $19,000.00
Item Code 839487 Total No. of Proj. 1 Total Amount $19,000.00
839489 CONCRETE BARRIER (TYPE 50D) M 5 1 5.00 $520.00 $2,600.00
Unit Sub Total M 1 5.00 $520.00 $2,600.00
Item Code 839489 Total No. of Proj. 1 Total Amount $2,600.00
839521 CABLE RAILING M 1 1 290.00 $100.00 $29,000.00
M 2 3 242.00 $81.63 $19,755.00
M 3 6 573.00 $114.92 $65,852.00
M 4 5 1,236.00 $83.48 $103,180.00
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839521 CABLE RAILING M 5 4 932.00 $75.36 $70,240.00
M 6 1 37.00 $150.00 $5,550.00
M 7 4 686.00 $95.44 $65,470.00
M 8 3 262.00 $199.16 $52,180.00
M 9 1 33.00 $120.00 $3,960.00
M 10 1 76.00 $70.00 $5,320.00
M 11 4 462.00 $53.05 $24,511.00
M 12 2 693.00 $61.21 $42,420.00
Unit Sub Total M 35 5,522.00 $88.27 $487,438.00
Item Code 839521 Total No. of Proj. 35 Total Amount $487,438.00
839527 CABLE RAILING (MODIFIED) M 4 1 3,000.00 $150.00 $450,000.00
Unit Sub Total M 1 3,000.00 $150.00 $450,000.00
Item Code 839527 Total No. of Proj. 1 Total Amount $450,000.00
839528 BURIED POST ANCHOR EA 1 1 2.00 $2,500.00 $5,000.00
EA 7 3 3.00 $920.00 $2,760.00
Unit Sub Total EA 4 5.00 $1,552.00 $7,760.00
Item Code 839528 Total No. of Proj. 4 Total Amount $7,760.00
839540 TRANSITION RAILING (TYPE STB) EA 3 1 1.00 $3,500.00 $3,500.00
EA 4 1 19.00 $3,450.00 $65,550.00
EA 6 2 7.00 $3,314.29 $23,200.00
EA 8 1 4.00 $2,587.00 $10,348.00
EA 10 2 22.00 $2,818.18 $62,000.00
Unit Sub Total EA 7 53.00 $3,105.62 $164,598.00
Item Code 839540 Total No. of Proj. 7 Total Amount $164,598.00
839541 TRANSITION RAILING (TYPE WB) EA 1 6 42.00 $3,542.86 $148,800.00
EA 2 6 55.00 $3,594.55 $197,700.00
EA 3 6 70.00 $2,866.71 $200,670.00
EA 4 7 59.00 $3,228.81 $190,500.00
EA 5 7 22.00 $2,781.59 $61,195.00
EA 6 9 60.00 $3,516.67 $211,000.00
EA 7 6 20.00 $3,725.00 $74,500.00
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839541 TRANSITION RAILING (TYPE WB) EA 8 6 65.00 $4,036.92 $262,400.00
EA 9 1 4.00 $4,000.00 $16,000.00
EA 10 4 29.00 $2,700.00 $78,300.00
EA 11 6 39.00 $4,020.72 $156,808.00
EA 12 6 60.00 $4,444 .17 $266,650.00
Unit Sub Total EA 70 525.00 $3,551.47 $1,864,523.00
Item Code 839541 Total No. of Proj. 70 Total Amount  $1,864,523.00
839542 TRANSITION RAILING (TYPE DTB) EA 3 1 6.00 $3,500.00 $21,000.00
EA 4 1 5.00 $3,850.00 $19,250.00
EA 5 1 1.00 $3,500.00 $3,500.00
EA 6 1 1.00 $3,200.00 $3,200.00
EA 7 1 14.00 $3,325.00 $46,550.00
EA 8 2 13.00 $3,111.38 $40,448.00
Unit Sub Total EA 7 40.00 $3,348.70 $133,948.00
839542 TRANSITION RAILING (TYPE DTB) M 3 1 8.00 $1,240.00 $9,920.00
Unit Sub Total M 1 8.00 $1,240.00 $9,920.00
Item Code 839542 Total No. of Proj. 8 Total Amount $143,868.00
839545 RETURN SECTION (THRIE BEAM BARRIER) EA 10 1 1.00 $300.00 $300.00
Unit Sub Total EA 1 1.00 $300.00 $300.00
Item Code 839545 Total No. of Proj. 1 Total Amount $300.00
839547 TERMINAL CONNECTOR (THRIE BEAM BARRIER) EA 5 1 6.00 $5,000.00 $30,000.00
EA 10 1 1.00 $200.00 $200.00
Unit Sub Total EA 2 7.00 $4,314.29 $30,200.00
Item Code 839547 Total No. of Proj. 2 Total Amount $30,200.00
839551 TERMINAL SECTION (TYPE B) EA 3 1 2.00 $4,200.00 $8,400.00
EA 4 2 8.00 $100.00 $800.00
Unit Sub Total EA 3 10.00 $920.00 $9,200.00
Item Code 839551 Total No. of Proj. 3 Total Amount $9,200.00
839552 TERMINAL SECTION (TYPE C) EA 2 1 1.00 $125.00 $125.00
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Unit Sub Total EA 1 1.00 $125.00 $125.00
Item Code 839552 Total No. of Proj. 1 Total Amount $125.00
839553 END SECTION EA 2 1 4.00 $220.00 $880.00
EA 4 2 9.00 $83.33 $750.00
EA 5 1 1.00 $600.00 $600.00
EA 10 1 5.00 $250.00 $1,250.00
EA 11 1 5.00 $70.00 $350.00
Unit Sub Total EA 6 24.00 $159.58 $3,830.00
Item Code 839553 Total No. of Proj. 6 Total Amount $3,830.00
839555 END CAP EA 2 1 2.00 $125.00 $250.00
EA 3 2 15.00 $329.73 $4,946.00
EA 4 1 14.00 $100.00 $1,400.00
EA 6 1 5.00 $250.00 $1,250.00
EA 12 2 19.00 $216.32 $4,110.00
Unit Sub Total EA 7 55.00 $217.38 $11,956.00
Item Code 839555 Total No. of Proj. 7 Total Amount $11,956.00
839561 RAIL TENSIONING ASSEMBLY EA 4 1 1.00 $550.00 $550.00
EA 6 3 8.00 $1,800.00 $14,400.00
EA 8 1 28.00 $1,200.00 $33,600.00
Unit Sub Total EA 5 37.00 $1,312.16 $48,550.00
Item Code 839561 Total No. of Proj. 5 Total Amount $48,550.00
839565 TERMINAL SYSTEM (TYPE SRT) EA 6 1 13.00 $2,200.00 $28,600.00
EA 12 1 3.00 $3,000.00 $9,000.00
Unit Sub Total EA 2 16.00 $2,350.00 $37,600.00
Item Code 839565 Total No. of Proj. 2 Total Amount $37,600.00
839566 TERMINAL SYSTEM (TYPE CAT) EA 4 3 4.00 $6,325.00 $25,300.00
EA 8 1 1.00 $7,700.00 $7,700.00
Unit Sub Total EA 4 5.00 $6,600.00 $33,000.00
Item Code 839566 Total No. of Proj. 4 Total Amount $33,000.00
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839567 TERMINAL SYSTEM (TYPE CAT) BACKUP EA 4 1 2.00 $1,000.00 $2,000.00
Unit Sub Total EA 1 2.00 $1,000.00 $2,000.00
Item Code 839567 Total No. of Proj. 1 Total Amount $2,000.00
839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 1 1.00 $1,000.00 $1,000.00
EA 2 6 32.00 $1,064.69 $34,070.00
EA 3 1 3.00 $1,300.00 $3,900.00
EA 4 8 36.00 $896.94 $32,290.00
EA 5 4 30.00 $1,008.33 $30,250.00
EA 6 1 7.00 $800.00 $5,600.00
EA 7 6 39.00 $859.74 $33,530.00
EA 8 2 5.00 $824.00 $4,120.00
EA 10 3 21.00 $1,233.33 $25,900.00
EA 11 4 35.00 $814.86 $28,520.00
EA 12 5 34.00 $964.26 $32,785.00
Unit Sub Total EA 41 243.00 $954.59 $231,965.00
Item Code 839568 Total No. of Proj. 4 Total Amount $231,965.00
839569 TERMINAL ANCHOR ASSEMBLY (TYPE CA) EA 7 1 2.00 $1,300.00 $2,600.00
EA 10 1 1.00 $1,800.00 $1,800.00
Unit Sub Total EA 2 3.00 $1,466.67 $4,400.00
Item Code 839569 Total No. of Proj. 2 Total Amount $4,400.00
839572 RETURN CAP (TYPE TA) EA 4 2 2.00 $325.00 $650.00
EA 6 2 3.00 $100.33 $301.00
Unit Sub Total EA 4 5.00 $190.20 $951.00
Item Code 839572 Total No. of Proj. 4 Total Amount $951.00
839576 END CAP (TYPE A) EA 2 1 1.00 $60.00 $60.00
EA 3 2 2.00 $87.50 $175.00
EA 10 1 2.00 $500.00 $1,000.00
EA 11 1 3.00 $150.00 $450.00
EA 12 1 2.00 $425.00 $850.00
Unit Sub Total EA 6 10.00 $253.50 $2,535.00
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Item Code 839576 Total No. of Proj. 6 Total Amount $2,535.00
839577 END CAP (TYPE TA) EA 1 1 2.00 $250.00 $500.00
EA 3 1 4.00 $75.00 $300.00
Unit Sub Total EA 2 6.00 $133.33 $800.00
Item Code 839577 Total No. of Proj. 2 Total Amount $800.00
839578 END CAP (TYPE TC) EA 1 1 2.00 $250.00 $500.00
EA 7 1 1.00 $300.00 $300.00
EA 10 1 3.00 $500.00 $1,500.00
Unit Sub Total EA 3 6.00 $383.33 $2,300.00
Item Code 839578 Total No. of Proj. 3 Total Amount $2,300.00
839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 1 2 7.00 $835.71 $5,850.00
EA 2 3 38.00 $750.66 $28,525.00
EA 3 11 112.00 $753.27 $84,366.00
EA 4 16 91.00 $987.97 $89,905.00
EA 5 4 10.00 $727.20 $7,272.00
EA 6 7 24.00 $681.25 $16,350.00
EA 7 2 6.00 $1,395.00 $8,370.00
EA 8 2 61.00 $873.11 $53,260.00
EA 10 1 1.00 $2,000.00 $2,000.00
EA 11 3 6.00 $983.33 $5,900.00
EA 12 5 25.00 $1,118.00 $27,950.00
Unit Sub Total EA 56 381.00 $865.48 $329,748.00
Item Code 839581 Total No. of Proj. 56 Total Amount $329,748.00
839582 END ANCHOR ASSEMBLY (TYPE CA) EA 3 1 2.00 $1,175.00 $2,350.00
EA 4 2 2.00 $1,325.00 $2,650.00
EA 6 3 5.00 $1,441.00 $7,205.00
EA 8 1 4.00 $1,200.00 $4,800.00
EA 12 1 1.00 $1,000.00 $1,000.00
Unit Sub Total EA 8 14.00 $1,286.07 $18,005.00
Item Code 839582 Total No. of Proj. 8 Total Amount $18,005.00
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839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 1 2 4.00 $2,500.00 $10,000.00
EA 2 4 6.00 $3,150.00 $18,900.00
EA 3 6 27.00 $2,478.52 $66,920.00
EA 4 11 37.00 $3,012.84 $111,475.00
EA 5 4 10.00 $4,766.80 $47,668.00
EA 6 4 12.00 $2,983.33 $35,800.00
EA 7 7 50.00 $3,659.80 $182,990.00
EA 8 3 15.00 $3,057.33 $45,860.00
EA 10 3 7.00 $3,000.00 $21,000.00
EA 11 6 19.00 $3,709.37 $70,478.00
EA 12 5 40.00 $4,807.50 $192,300.00
Unit Sub Total EA 55 227.00 $3,539.17 $803,391.00
Item Code 839584 Total No. of Proj. 55 Total Amount $803,391.00
839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 1 7 75.00 $1,918.67 $143,900.00
EA 2 15 97.00 $2,367.26 $229,624.29
EA 3 14 111.00 $2,161.35 $239,910.00
EA 4 30 438.00 $2,689.79 $1,178,130.00
EA 5 10 42.00 $2,902.38 $121,900.00
EA 6 10 41.00 $2,469.51 $101,250.00
EA 7 6 33.00 $3,275.91 $108,105.00
EA 8 11 100.00 $2,731.40 $273,140.00
EA 9 2 15.00 $3,720.80 $55,812.00
EA 10 5 13.00 $2,380.77 $30,950.00
EA 11 9 60.00 $2,731.67 $163,900.40
EA 12 6 57.00 $3,397.72 $193,670.00
Unit Sub Total EA 125 1,082.00 $2,625.04 $2,840,291.69
Item Code 839585 Total No. of Proj. 125 Total Amount  $2,840,291.69
839591 CRASH CUSHION, SAND FILLED EA 4 4 19.00 $1,639.47 $31,150.00
EA 6 1 2.00 $5,500.00 $11,000.00
EA 11 2 23.00 $926.09 $21,300.00
Unit Sub Total EA 7 44.00 $1,442.05 $63,450.00
Item Code 839591 Total No. of Proj. 7 Total Amount $63,450.00
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839601 CRASH CUSHION (TYPE CAT) EA 3 2 31.00 $5,061.29 $156,900.00
EA 4 2 2.00 $6,350.00 $12,700.00
EA 5 2 2.00 $8,050.00 $16,100.00
EA 6 4 12.00 $5,066.67 $60,800.00
EA 8 2 30.00 $6,400.00 $192,000.00
EA 11 1 1.00 $6,200.00 $6,200.00
EA 12 1 1.00 $6,350.00 $6,350.00
Unit Sub Total EA 14 79.00 $5,709.49 $451,050.00
Item Code 839601 Total No. of Proj. 14 Total Amount $451,050.00
839602 CRASH CUSHION (TYPE CAT) BACKUP EA 3 2 31.00 $326.61 $10,125.00
EA 4 1 1.00 $750.00 $750.00
EA 5 2 2.00 $1,700.00 $3,400.00
EA 6 4 12.00 $583.33 $7,000.00
EA 8 2 30.00 $1,000.00 $30,000.00
EA 11 1 1.00 $400.00 $400.00
EA 12 1 1.00 $645.00 $645.00
Unit Sub Total EA 13 78.00 $670.77 $52,320.00
Item Code 839602 Total No. of Proj. 13 Total Amount $52,320.00
839603 CRASH CUSHION (ADIEM) EA 3 2 9.00 $20,888.89 $188,000.00
EA 4 1 2.00 $18,000.00 $36,000.00
EA 12 1 3.00 $29,000.00 $87,000.00
Unit Sub Total EA 4 14.00 $22,214.29 $311,000.00
Item Code 839603 Total No. of Proj. 4 Total Amount $311,000.00
839604 CRASH CUSHION (REACT 9CBB) EA 4 1 1.00 $51,000.00 $51,000.00
EA 11 2 13.00 $52,477.00 $682,201.00
EA 12 2 6.00 $50,000.00 $300,000.00
Unit Sub Total EA 5 20.00 $51,660.05 $1,033,201.00
Item Code 839604 Total No. of Proj. 5 Total Amount  $1,033,201.00
839605 CRASH CUSHION (REACT 9SCBS) EA 2 1 3.00 $30,000.00 $90,000.00
EA 3 1 1.00 $52,000.00 $52,000.00
EA 4 1 2.00 $50,000.00 $100,000.00
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839605 CRASH CUSHION (REACT 9SCBS) EA 6 1 1.00 $59,000.00 $59,000.00
EA 8 1 6.00 $57,000.00 $342,000.00
EA 11 1 4.00 $49,000.00 $196,000.00
EA 12 2 3.00 $57,333.33 $172,000.00
Unit Sub Total EA 8 20.00 $50,550.00 $1,011,000.00
Item Code 839605 Total No. of Proj. 8 Total Amount  $1,011,000.00
839631 CRASH CUSHION MODULE, SAND FILLED EA 4 2 87.00 $252.87 $22,000.00
Unit Sub Total EA 2 87.00 $252.87 $22,000.00
Item Code 839631 Total No. of Proj. 2 Total Amount $22,000.00
839701 CONCRETE BARRIER (TYPE 60) M 2 3 2,570.00 $233.23 $599,400.00
M 3 3 4,374.00 $148.78 $650,760.00
M 4 10 6,870.00 $194.27 $1,334,660.00
M 5 4 9,469.00 $128.90 $1,220,600.00
M 6 6 14,985.00 $141.28 $2,117,155.00
M 7 2 3,700.00 $147.61 $546,140.00
M 8 2 3,090.00 $130.27 $402,520.00
M 11 2 850.00 $205.04 $174,282.70
M 12 5 8,610.00 $299.92 $2,582,300.00
Unit Sub Total M 37 54,518.00 $176.60 $9,627,817.70
Item Code 839701 Total No. of Proj. 37 Total Amount  $9,627,817.70
839702 CONCRETE BARRIER (TYPE 60A) M 2 1 1,112.00 $155.00 $172,360.00
M 3 2 299.00 $203.58 $60,871.00
M 4 3 854.00 $189.94 $162,206.00
M 5 1 170.00 $175.00 $29,750.00
M 12 2 141.00 $393.19 $55,440.00
Unit Sub Total M 9 2,576.00 $186.58 $480,627.00
Item Code 839702 Total No. of Proj. 9 Total Amount $480,627.00
839703 CONCRETE BARRIER (TYPE 60C) M 2 1 4,040.00 $297.00 $1,199,880.00
M 3 3 2,010.00 $239.35 $481,100.00
M 4 8 4,471.00 $394.12 $1,762,120.00
M 5 3 4,770.00 $191.38 $912,900.00
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839703 CONCRETE BARRIER (TYPE 60C) M 6 2 710.00 $220.03 $156,220.00
M 7 1 1,650.00 $207.00 $341,550.00
M 8 1 2,160.00 $220.00 $475,200.00
M 10 2 6,220.00 $217.07 $1,350,200.00
M 11 1 43.00 $700.00 $30,100.00
M 12 3 1,580.00 $419.68 $663,100.00
Unit Sub Total M 25 27,654.00 $266.59 $7,372,370.00
Item Code 839703 Total No. of Proj. 25 Total Amount  $7,372,370.00
839704 CONCRETE BARRIER (TYPE 60D) M 1 1 114.00 $170.00 $19,380.00
M 4 5 1,636.00 $216.95 $354,930.00
M 5 1 271.00 $125.00 $33,875.00
M 7 1 270.00 $305.00 $82,350.00
M 10 1 480.00 $195.00 $93,600.00
M 11 2 433.00 $271.51 $117,565.00
M 12 2 3,755.00 $332.33 $1,247,900.00
Unit Sub Total M 13 6,959.00 $280.16 $1,949,600.00
Item Code 839704 Total No. of Proj. 13 Total Amount  $1,949,600.00
839705 CONCRETE BARRIER (TYPE 60E) M 3 3 205.00 $476.59 $97,700.00
M 4 3 300.00 $930.50 $279,150.00
M 5 3 305.00 $573.18 $174,820.00
M 6 2 136.00 $710.94 $96,688.00
M 7 1 140.00 $736.00 $103,040.00
M 10 1 40.00 $560.00 $22,400.00
M 12 2 306.00 $334.64 $102,400.00
Unit Sub Total M 15 1,432.00 $611.87 $876,198.00
Item Code 839705 Total No. of Proj. 15 Total Amount $876,198.00
839706 CONCRETE BARRIER (TYPE 60G) 8 1 4,980.00 $210.00 $1,045,800.00
11 1 26.00 $1,200.00 $31,200.00
Unit Sub Total M 2 5,006.00 $215.14 $1,077,000.00
Item Code 839706 Total No. of Proj. 2 Total Amount  $1,077,000.00
839707 CONCRETE BARRIER (TYPE 60GA) M 8 1 510.00 $350.00 $178,500.00
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Unit Sub Total M 1 510.00 $350.00 $178,500.00
Item Code 839707 Total No. of Proj. 1 Total Amount $178,500.00
839708 CONCRETE BARRIER (TYPE 60GC) M 7 1 720.00 $584.00 $420,480.00
M 8 1 2,470.00 $415.00 $1,025,050.00
Unit Sub Total M 2 3,190.00 $453.14 $1,445,530.00
Item Code 839708 Total No. of Proj. 2 Total Amount  $1,445,530.00
839709 CONCRETE BARRIER (TYPE 60GE) M 4 1 65.00 $750.00 $48,750.00
8 1 170.00 $600.00 $102,000.00
11 1 90.00 $1,650.00 $148,500.00
Unit Sub Total M 3 325.00 $920.77 $299,250.00
Item Code 839709 Total No. of Proj. 3 Total Amount $299,250.00
839710 CONCRETE BARRIER (TYPE 60S) M 3 1 110.00 $600.00 $66,000.00
M 4 1 600.00 $225.00 $135,000.00
M 5 3 2,390.00 $196.20 $468,915.00
M 11 2 3,440.00 $215.56 $741,520.00
Unit Sub Total M 7 6,540.00 $215.82 $1,411,435.00
Item Code 839710 Total No. of Proj. 7 Total Amount  $1,411,435.00
839711 CONCRETE BARRIER (TYPE 60SA) M 5 1 108.00 $200.00 $21,600.00
Unit Sub Total M 1 108.00 $200.00 $21,600.00
Item Code 839711 Total No. of Proj. 1 Total Amount $21,600.00
839712 CONCRETE BARRIER (TYPE 60SC) M 3 1 170.00 $189.00 $32,130.00
5 2 980.00 $274.86 $269,360.00
11 2 1,640.00 $311.04 $510,100.00
Unit Sub Total M 5 2,790.00 $290.89 $811,590.00
Item Code 839712 Total No. of Proj. 5 Total Amount $811,590.00
839713 CONCRETE BARRIER (TYPE 60SE) M 4 1 130.00 $320.00 $41,600.00
M 11 1 10.00 $1,000.00 $10,000.00
Unit Sub Total M 2 140.00 $368.57 $51,600.00
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Item Code 839713 Total No. of Proj. 2 Total Amount $51,600.00
839714 CONCRETE BARRIER (TYPE 80) M 1 1 1,248.00 $300.00 $374,400.00
6 1 30.00 $1,600.00 $48,000.00
7 1 20.00 $2,600.00 $52,000.00
Unit Sub Total M 3 1,298.00 $365.49 $474,400.00
Item Code 839714 Total No. of Proj. 3 Total Amount $474,400.00
839717 CONCRETE BARRIER (TYPE 732 MODIFIED) M 3 2 431.00 $710.04 $306,028.00
M 4 2 683.40 $307.17 $209,920.00
M 6 1 200.00 $280.00 $56,000.00
M 10 1 193.00 $400.00 $77,200.00
M 11 1 621.00 $190.00 $117,990.00
Unit Sub Total M 7 2,128.40 $360.43 $767,138.00
Item Code 839717 Total No. of Proj. 7 Total Amount $767,138.00
839718 CONCRETE BARRIER (TYPE 732R) M 6 1 33.00 $750.00 $24,750.00
8 2 806.00 $336.54 $271,250.00
Unit Sub Total M 3 839.00 $352.80 $296,000.00
Item Code 839718 Total No. of Proj. 3 Total Amount $296,000.00
839720 CONCRETE BARRIER (TYPE 732) M 2 2 1,893.00 $173.67 $328,750.00
M 3 1 293.00 $255.00 $74,715.00
M 4 5 3,081.00 $243.17 $749,215.00
M 5 1 165.00 $125.00 $20,625.00
M 6 2 497.00 $247.69 $123,100.00
M 8 3 717.00 $321.17 $230,280.00
M 10 1 1,724.00 $230.00 $396,520.00
M 11 1 284.00 $280.00 $79,520.00
Unit Sub Total M 16 8,654.00 $231.42 $2,002,725.00
Item Code 839720 Total No. of Proj. 16 Total Amount  $2,002,725.00
839721 CONCRETE BARRIER (TYPE 732A) M 3 1 29.00 $600.00 $17,400.00
4 2 850.00 $264.41 $224,750.00
M 5 1 120.00 $250.00 $30,000.00
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839721 CONCRETE BARRIER (TYPE 732A) M 6 1 350.00 $350.00 $122,500.00
Unit Sub Total M 5 1,349.00 $292.55 $394,650.00
Item Code 839721 Total No. of Proj. 5 Total Amount $394,650.00
839723 CONCRETE BARRIER (TYPE 732B) M 3 1 26.00 $580.00 $15,080.00
Unit Sub Total M 1 26.00 $580.00 $15,080.00
Item Code 839723 Total No. of Proj. 1 Total Amount $15,080.00
839725 CONCRETE BARRIER (TYPE 736) M 4 2 1,000.00 $235.00 $235,000.00
M 5 2 602.00 $422.19 $254,160.00
M 7 1 908.00 $360.00 $326,880.00
M 8 2 1,332.00 $347.75 $463,200.00
M 10 1 389.00 $300.00 $116,700.00
M 12 1 248.00 $250.00 $62,000.00
Unit Sub Total M 9 4,479.00 $325.51 $1,457,940.00
Item Code 839725 Total No. of Proj. 9 Total Amount  $1,457,940.00
839726 CONCRETE BARRIER (TYPE 736A) M 4 1 325.00 $240.00 $78,000.00
M 7 1 713.00 $370.00 $263,810.00
M 8 1 65.00 $360.00 $23,400.00
M 12 4 3,191.00 $276.29 $881,650.00
Unit Sub Total M 7 4,294.00 $290.37 $1,246,860.00
Item Code 839726 Total No. of Proj. 7 Total Amount  $1,246,860.00
839727 CONCRETE BARRIER (TYPE 736 MODIFIED) M 2 1 29.00 $580.00 $16,820.00
M 4 2 545.00 $416.31 $226,890.00
M 5 1 334.00 $390.00 $130,260.00
M 6 1 173.00 $300.00 $51,900.00
M 7 2 397.00 $343.55 $136,390.00
M 8 1 687.00 $145.00 $99,615.00
M 10 1 166.00 $425.00 $70,550.00
M 12 4 1,675.00 $352.68 $590,735.00
Unit Sub Total M 13 4,006.00 $330.29 $1,323,160.00
Item Code 839727 Total No. of Proj. 13 Total Amount  $1,323,160.00
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839728 CONCRETE BARRIER (TYPE 736R) M 10 1 382.00 $300.00 $114,600.00
Unit Sub Total M 1 382.00 $300.00 $114,600.00
Item Code 839728 Total No. of Proj. 1 Total Amount $114,600.00
839731 CONCRETE BARRIER (TYPE 736B) M 3 1 5.00 $2,300.00 $11,500.00
M 4 2 10.00 $1,610.00 $16,100.00
M 7 1 3.00 $800.00 $2,400.00
M 12 1 190.00 $430.00 $81,700.00
Unit Sub Total M 5 208.00 $537.02 $111,700.00
Item Code 839731 Total No. of Proj. 5 Total Amount $111,700.00
839734 CONCRETE BARRIER (TYPE 736SV) M 4 3 2,840.00 $448.38 $1,273,400.00
M 5 1 880.00 $320.00 $281,600.00
M 6 1 250.00 $420.00 $105,000.00
M 7 2 5,510.00 $598.68 $3,298,700.00
M 10 1 1,616.00 $450.00 $727,200.00
M 12 1 540.00 $400.00 $216,000.00
Unit Sub Total M 9 11,636.00 $507.21 $5,901,900.00
Item Code 839734 Total No. of Proj. 9 Total Amount  $5,901,900.00
839735 CONCRETE BARRIER (TYPE 742) M 4 1 1,111.00 $220.00 $244,420.00
Unit Sub Total M 1 1,111.00 $220.00 $244,420.00
Item Code 839735 Total No. of Proj. 1 Total Amount $244,420.00
839740 CALIFORNIA ST-10 BRIDGE RAIL M 2 1 245.00 $800.00 $196,000.00
Unit Sub Total M 1 245.00 $800.00 $196,000.00
Item Code 839740 Total No. of Proj. 1 Total Amount $196,000.00
840501 THERMOPLASTIC TRAFFIC STRIPE M 2 2 410.00 $13.76 $5,640.00
M 3 1 95.00 $50.00 $4,750.00
M 4 2 4,140.00 $6.03 $24,966.00
M 7 2 790.00 $4.31 $3,407.20
M 8 3 6,790.00 $1.60 $10,870.00
M 10 1 4,100.00 $2.50 $10,250.00
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Unit Sub Total M 1 16,325.00 $3.67 $59,883.20
Item Code 840501 Total No. of Proj. 1 Total Amount $59,883.20
840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 3 2 10,600.00 $1.51 $16,025.00
LF 4 1 46,000.00 $1.00 $46,000.00
Unit Sub Total LF 3 56,600.00 $1.10 $62,025.00
Item Code 840504 Total No. of Proj. 3 Total Amount $62,025.00
840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 3 2 555.00 $2.94 $1,630.00
Unit Sub Total LF 2 555.00 $2.94 $1,630.00
840506 8" THERMOPLASTIC TRAFFIC STRIPE M 8 1 560.00 $3.15 $1,764.00
Unit Sub Total M 1 560.00 $3.15 $1,764.00
Item Code 840506 Total No. of Proj. 3 Total Amount $3,394.00
840515 THERMOPLASTIC PAVEMENT MARKING M2 1 10 633.00 $66.47 $42,075.00
M2 2 27 2,924.00 $59.90 $175,153.30
M2 3 28 4,426.60 $52.80 $233,719.00
M2 4 39 9,831.50 $49.07 $482,404.00
M2 5 18 2,989.00 $57.79 $172,730.25
M2 6 27 3,923.00 $43.36 $170,119.80
M2 7 28 7,221.00 $34.34 $247,982.45
M2 8 30 3,633.90 $41.15 $149,524.74
M2 9 4 2,220.00 $25.52 $56,645.00
M2 10 15 2,329.00 $61.59 $143,437.00
M2 11 21 4,233.70 $42.70 $180,783.50
M2 12 19 4,824.00 $38.11 $183,824.00
Unit Sub Total M2 266 49,188.70 $45.51 $2,238,398.04
Item Code 840515 Total No. of Proj. 266 Total Amount  $2,238,398.04
840519 THERMOPLASTIC CROSSWALK AND PAVEMENT M2 1 1 350.00 $45.00 $15,750.00
MARKING
M2 4 2 1,222.00 $33.01 $40,340.00
M2 7 2 123.00 $42.56 $5,235.00
M2 12 1 28.00 $40.00 $1,120.00
Unit Sub Total M2 6 1,723.00 $36.24 $62,445.00
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Item Code 840519 Total No. of Proj. 6 Total Amount $62,445.00
840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN LF 3 1 6,410.00 $1.00 $6,410.00
36-12)
Unit Sub Total LF 1 6,410.00 $1.00 $6,410.00
Item Code 840525 Total No. of Proj. 1 Total Amount $6,410.00
840559 100 MM THERMOPLASTIC TRAFFIC STRIPE M 3 1 35.00 $40.00 $1,400.00
(RECESSED) (BROKEN 5.18 M - 2.14 M)
Unit Sub Total M 1 35.00 $40.00 $1,400.00
Item Code 840559 Total No. of Proj. 1 Total Amount $1,400.00
840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) LF 2 1 3,720.00 $2.50 $9,300.00
LF 3 2 115,400.00 $0.74 $85,810.00
Unit Sub Total LF 3 119,120.00 $0.80 $95,110.00
840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) M 1 2 23,400.00 $1.93 $45,050.00
M 2 26 536,110.00 $1.03 $554,170.50
M 3 24 445,023.00 $0.83 $370,656.00
M 4 3 66,410.00 $0.82 $54,542.00
M 5 16 212,800.00 $0.91 $193,567.40
M 6 29 537,349.00 $0.89 $477,439.00
M 8 38 944,260.00 $0.88 $830,417.50
M 10 19 731,830.00 $0.77 $564,289.00
Unit Sub Total M 157 3,497,182.00 $0.88 $3,090,131.40
Item Code 840560 Total No. of Proj. 160 Total Amount  $3,185,241.40
840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 18 418,900.00 $1.31 $549,003.50
M 2 1 1,020.00 $5.00 $5,100.00
M 3 30 261,160.00 $1.60 $416,993.00
M 4 52 678,752.00 $1.55 $1,050,632.50
M 5 18 225,332.00 $1.05 $235,807.00
M 6 22 212,400.00 $1.11 $235,812.00
M 7 41 1,090,900.00 $0.91 $992,397.10
M 8 1 130,000.00 $0.85 $110,500.00
M 11 2 31,380.00 $1.24 $38,880.00
M 12 25 388,750.00 $1.17 $455,060.50
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Unit Sub Total M 210 3,438,594.00 $1.19 $4,090,185.60
Item Code 840561 Total No. of Proj. 210 Total Amount  $4,090,185.60
840562 150 MM THERMOPLASTIC TRAFFIC STRIPE M 4 1 1,010.00 $1.00 $1,010.00
5 1 2,940.00 $2.20 $6,468.00
M 7 1 490.00 $6.00 $2,940.00
Unit Sub Total M 3 4,440.00 $2.35 $10,418.00
Item Code 840562 Total No. of Proj. 3 Total Amount $10,418.00
840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 1 6 6,623.00 $2.43 $16,116.00
M 2 1 300.00 $4.00 $1,200.00
M 3 27 29,366.00 $3.52 $103,332.00
M 4 36 56,957.00 $3.20 $182,055.60
M 5 13 19,008.00 $2.09 $39,687.70
M 6 16 19,445.00 $2.23 $43,328.90
M 7 26 48,151.00 $2.56 $123,081.10
M 8 2 1,950.00 $1.95 $3,810.00
M 11 17 33,528.00 $2.70 $90,584.20
M 12 20 25,542.00 $2.89 $73,904.00
Unit Sub Total M 164 240,870.00 $2.81 $677,099.50
Item Code 840563 Total No. of Proj. 164 Total Amount $677,099.50
840564 200 MM THERMOPLASTIC TRAFFIC STRIPE M 1 1 90.00 $2.80 $252.00
(BROKEN 3.66 M - 0.92 M)
M 3 10 18,492.00 $2.02 $37,405.50
M 4 13 23,515.00 $3.52 $82,825.00
M 5 4 2,050.00 $1.91 $3,906.00
M 6 4 1,430.00 $2.01 $2,878.00
M 7 8 15,605.00 $2.04 $31,891.60
M 11 4 7,180.00 $1.08 $7,731.00
M 12 13 17,110.00 $2.79 $47,815.00
Unit Sub Total M 57 85,472.00 $2.51 $214,704.10
Item Code 840564 Total No. of Proj. 57 Total Amount $214,704.10
840565 100 MM THERMOPLASTIC TRAFFIC STRIPE M 6 1 13,400.00 $1.00 $13,400.00
(DASHED YELLOW)
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Unit Sub Total M 1 13,400.00 $1.00 $13,400.00
Item Code 840565 Total No. of Proj. 1 Total Amount $13,400.00
840566 100 MM THERMOPLASTIC TRAFFIC STRIPE M 4 1 24,400.00 $2.00 $48,800.00
(DASHED WHITE)
Unit Sub Total M 1 24,400.00 $2.00 $48,800.00
Item Code 840566 Total No. of Proj. 1 Total Amount $48,800.00
840567 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 1 110.00 $2.00 $220.00
(BROKEN 1.83 M - 0.30 M)
M 3 3 165.00 $2.01 $331.50
M 4 3 398.00 $1.44 $574.00
M 7 4 856.00 $1.35 $1,159.40
M 11 4 381.00 $4.15 $1,582.00
M 12 5 730.00 $1.51 $1,104.50
Unit Sub Total M 20 2,640.00 $1.88 $4,971.40
Item Code 840567 Total No. of Proj. 20 Total Amount $4,971.40
840568 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 3 531.00 $1.34 $713.50
(BROKEN 3.66 M - 0.92 M)
M 3 2 170.00 $3.71 $630.00
4 5 4,674.00 $1.57 $7,324.00
M 6 5 2,970.00 $1.01 $2,994.00
Unit Sub Total M 15 8,345.00 $1.40 $11,661.50
Item Code 840568 Total No. of Proj. 15 Total Amount $11,661.50
840570 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 7 39,210.00 $0.91 $35,532.20
(BROKEN 10.98 M - 3.66 M)
M 2 1 300.00 $2.00 $600.00
M 3 26 256,930.00 $1.10 $282,457.50
M 4 11 14,278.00 $1.52 $21,684.00
M 5 13 129,490.00 $0.62 $80,825.00
M 6 18 246,026.00 $0.71 $175,543.70
M 7 21 266,515.00 $0.70 $185,683.90
M 11 1 1,600.00 $1.20 $1,920.00
M 12 13 205,070.00 $0.90 $184,167.00
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Unit Sub Total M 111  1,159,419.00 $0.84 $968,413.30
Item Code 840570 Total No. of Proj. 111 Total Amount $968,413.30
840571 100 MM THERMOPLASTIC TRAFFIC STRIPE EA 12 1 650.00 $2.00 $1,300.00
(BROKEN 5.18 M - 2.14 M)
Unit Sub Total EA 1 650.00 $2.00 $1,300.00
840571 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 4 1,018.00 $1.72 $1,750.40
(BROKEN 5.18 M - 2.14 M)
M 3 10 8,589.00 $1.06 $9,111.45
M 4 22 22,476.00 $1.13 $25,365.00
M 5 7 6,367.00 $1.70 $10,848.50
M 6 7 5,470.00 $0.85 $4,654.70
M 7 16 58,583.00 $0.87 $51,059.20
M 11 3 1,070.00 $1.99 $2,133.00
M 12 14 13,900.00 $1.02 $14,202.00
Unit Sub Total M 83 117,473.00 $1.01 $119,124.25
Item Code 840571 Total No. of Proj. 84 Total Amount $120,424.25
840572 100 MM THERMOPLASTIC TRAFFIC STRIPE M 2 2 366.00 $13.70 $5,014.00
(RECESSED)
M 3 1 760.00 $40.00 $30,400.00
Unit Sub Total M 3 1,126.00 $31.45 $35,414.00
Item Code 840572 Total No. of Proj. 3 Total Amount $35,414.00
840574 200 MM THERMOPLASTIC TRAFFIC STRIPE M 8 1 4,200.00 $1.50 $6,300.00
(BROKEN 10.98 M - 3.66 M)
M 12 5 5,570.00 $2.48 $13,841.00
Unit Sub Total M 6 9,770.00 $2.06 $20,141.00
Item Code 840574 Total No. of Proj. 6 Total Amount $20,141.00
840575 100 MM TWO-COMPONENT PAINT TRAFFIC M 2 1 11,300.00 $7.00 $79,100.00
STRIPE
M 3 2 94,100.00 $0.96 $90,250.00
Unit Sub Total M 3 105,400.00 $1.61 $169,350.00
Item Code 840575 Total No. of Proj. 3 Total Amount $169,350.00
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840576 150 MM TWO-COMPONENT PAINT TRAFFIC M 3 1 3,440.00 $1.35 $4,644.00
STRIPE
Unit Sub Total M 1 3,440.00 $1.35 $4,644.00
Item Code 840576 Total No. of Proj. 1 Total Amount $4,644.00
840577 200 MM TWO-COMPONENT PAINT TRAFFIC M 3 1 210.00 $1.85 $388.50
STRIPE
Unit Sub Total M 1 210.00 $1.85 $388.50
Item Code 840577 Total No. of Proj. 1 Total Amount $388.50
840651 PAINTED STALL LINES AND PAVEMENT M2 7 1 77.00 $20.00 $1,540.00
MARKINGS
M2 12 1 1,700.00 $3.39 $5,763.00
Unit Sub Total M2 2 1,777.00 $4.11 $7,303.00
Item Code 840651 Total No. of Proj. 2 Total Amount $7,303.00
840653 PAINT TRAFFIC STRIPE M 2 3 114,000.00 $0.37 $42,637.00
4 1 200.00 $7.00 $1,400.00
7 1 51.00 $30.00 $1,530.00
Unit Sub Total M 5 114,251.00 $0.40 $45,567.00
Item Code 840653 Total No. of Proj. 5 Total Amount $45,567.00
840655 PAINT TRAFFIC STRIPE (1-COAT) LF 3 2 40,360.00 $0.80 $32,436.00
Unit Sub Total LF 2 40,360.00 $0.80 $32,436.00
840655 PAINT TRAFFIC STRIPE (1-COAT) M 1 7 65,500.00 $0.89 $58,495.00
2 4 348,400.00 $0.30 $103,394.00
M 8 1 1,250.00 $2.50 $3,125.00
Unit Sub Total M 12 415,150.00 $0.40 $165,014.00
Item Code 840655 Total No. of Proj. 14 Total Amount $197,450.00
840656 PAINT TRAFFIC STRIPE (2-COAT) LF 3 1 16,200.00 $1.20 $19,440.00
Unit Sub Total LF 1 16,200.00 $1.20 $19,440.00
840656 PAINT TRAFFIC STRIPE (2-COAT) M 2 6 185,650.00 $0.68 $126,839.00
3 1 440.00 $6.50 $2,860.00
M 4 7 125,187.00 $0.88 $110,169.00
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840656 PAINT TRAFFIC STRIPE (2-COAT) M 5 16 253,046.00 $0.47 $119,405.60
M 6 5 199,370.00 $0.56 $110,980.00
M 7 7 20,625.00 $0.58 $12,057.50
M 8 2 131,290.00 $0.46 $60,912.50
M 9 10 504,660.00 $0.50 $254,509.00
M 10 6 90,370.00 $0.79 $71,410.50
M 11 23 686,770.00 $0.74 $505,695.00
M 12 9 207,660.00 $0.70 $145,108.00
Unit Sub Total M 92 2,405,068.00 $0.63 $1,519,946.10
Item Code 840656 Total No. of Proj. 93 Total Amount  $1,539,386.10
840660 PAINT PAVEMENT MARKING M 11 1 64.00 $16.00 $1,024.00
Unit Sub Total M 1 64.00 $16.00 $1,024.00
840660 PAINT PAVEMENT MARKING M2 2 1 22.00 $90.00 $1,980.00
M2 4 2 650.00 $33.54 $21,800.00
M2 6 1 12.00 $40.00 $480.00
Unit Sub Total M2 4 684.00 $35.47 $24,260.00
Item Code 840660 Total No. of Proj. 5 Total Amount $25,284.00
840661 TWO-COMPONENT PAINT PAVEMENT MARKING M2 3 3 435.00 $41.60 $18,096.00
Unit Sub Total M2 3 435.00 $41.60 $18,096.00
Item Code 840661 Total No. of Proj. 3 Total Amount $18,096.00
840665 PAINT PAVEMENT MARKING (1-COAT) M2 7 2 221.00 $30.00 $6,630.00
M2 8 1 50.00 $16.00 $800.00
Unit Sub Total M2 3 271.00 $27.42 $7,430.00
Item Code 840665 Total No. of Proj. 3 Total Amount $7,430.00
840666 PAINT PAVEMENT MARKING (2-COAT) M2 3 1 60.00 $22.00 $1,320.00
M2 4 4 37.00 $128.65 $4,760.00
M2 6 3 1,084.00 $44.75 $48,510.00
M2 7 1 72.00 $27.00 $1,944.00
M2 8 1 65.00 $15.00 $975.00
M2 9 4 384.00 $46.46 $17,840.00
M2 10 5 214.00 $41.72 $8,928.00
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840666 PAINT PAVEMENT MARKING (2-COAT) M2 12 1 35.00 $63.00 $2,205.00
Unit Sub Total M2 20 1,951.00 $44.33 $86,482.00
Item Code 840666 Total No. of Proj. 20 Total Amount $86,482.00
842000 PARKING BUMPER (PRECAST CONCRETE) EA 3 1 60.00 $105.00 $6,300.00
EA 4 3 55.00 $118.05 $6,493.00
EA 7 1 33.00 $32.00 $1,056.00
Unit Sub Total EA 5 148.00 $93.57 $13,849.00
Item Code 842000 Total No. of Proj. 5 Total Amount $13,849.00
850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1 7 52,740.00 $2.29 $121,016.00
EA 3 8 7,182.00 $3.07 $22,083.00
EA 4 34 119,972.00 $2.49 $298,264.50
EA 5 14 54,780.00 $1.84 $100,848.00
EA 6 3 3,440.00 $2.04 $7,030.00
EA 7 17 83,980.00 $1.57 $131,643.00
EA 8 11 89,732.00 $1.47 $132,093.50
EA 10 2 20,950.00 $2.00 $41,900.00
EA 11 13 49,546.00 $1.85 $91,606.30
EA 12 19 92,760.00 $1.59 $147,630.50
Unit Sub Total EA 128 575,082.00 $1.90 $1,094,114.80
Item Code 850101 Total No. of Proj. 128 Total Amount  $1,094,114.80
850102 PAVEMENT MARKER (REFLECTIVE) EA 1 1 120.00 $5.00 $600.00
EA 4 4 850.00 $6.12 $5,200.00
EA 8 3 5,759.00 $2.03 $11,693.00
EA 12 1 80.00 $10.00 $800.00
Unit Sub Total EA 9 6,809.00 $2.69 $18,293.00
Item Code 850102 Total No. of Proj. 9 Total Amount $18,293.00
850103 PAVEMENT MARKER (REFLECTIVE-SPECIAL EA 4 1 5,500.00 $4.00 $22,000.00
TYPE G)
Unit Sub Total EA 1 5,500.00 $4.00 $22,000.00
Item Code 850103 Total No. of Proj. 1 Total Amount $22,000.00
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850104 PAVEMENT MARKER (REFLECTIVE-SPECIAL EA 4 1 3,800.00 $4.00 $15,200.00
TYPE H)
Unit Sub Total EA 1 3,800.00 $4.00 $15,200.00
Item Code 850104 Total No. of Proj. 1 Total Amount $15,200.00
850110 PAVEMENT MARKER (RETROREFLECTIVE- EA 4 5 373.00 $4.74 $1,768.00
SPECIAL TYPE C)
EA 12 1 190.00 $3.15 $598.50
Unit Sub Total EA 6 563.00 $4.20 $2,366.50
Item Code 850110 Total No. of Proj. 6 Total Amount $2,366.50
850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 1 14 15,892.00 $5.33 $84,745.00
EA 2 4 860.00 $15.10 $12,990.00
EA 3 40 63,881.00 $4.67 $298,098.50
EA 4 44 74,390.00 $4.73 $352,209.80
EA 5 32 58,870.00 $3.42 $201,336.30
EA 6 31 56,810.00 $3.55 $201,787.80
EA 7 33 127,831.00 $2.37 $303,165.20
EA 8 28 94,065.00 $3.50 $329,644.10
EA 10 20 44,250.00 $4.22 $186,734.00
EA 11 19 48,619.00 $3.85 $187,153.40
EA 12 21 56,838.00 $3.64 $206,643.50
Unit Sub Total EA 286 642,306.00 $3.68 $2,364,507.60
850111 PAVEMENT MARKER (RETROREFLECTIVE) M 7 1 1,590.00 $6.00 $9,540.00
Unit Sub Total M 1 1,590.00 $6.00 $9,540.00
Item Code 850111 Total No. of Proj. 287 Total Amount  $2,374,047.60
850112 PAVEMENT MARKER (RETROREFLECTIVE- EA 4 5 7,821.00 $4.28 $33,445.00
SPECIAL TYPE G)
EA 7 1 90.00 $12.00 $1,080.00
EA 12 2 1,065.00 $3.34 $3,559.50
Unit Sub Total EA 8 8,976.00 $4.24 $38,084.50
Item Code 850112 Total No. of Proj. 8 Total Amount $38,084.50
850113 PAVEMENT MARKER (RETROREFLECTIVE- EA 4 4 5,430.00 $4.44 $24,090.00

SPECIAL TYPE H)
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850113 PAVEMENT MARKER (RETROREFLECTIVE- EA 7 2 106.00 $17.74 $1,880.00
SPECIAL TYPE H)
EA 12 1 410.00 $3.15 $1,291.50
Unit Sub Total EA 7 5,946.00 $4.58 $27,261.50
Item Code 850113 Total No. of Proj. 7 Total Amount $27,261.50
850120 PAVEMENT MARKER (REFLECTIVE-RECESSED) EA 1 1 3,730.00 $12.00 $44,760.00
EA 2 1 42.00 $65.00 $2,730.00
Unit Sub Total EA 2 3,772.00 $12.59 $47,490.00
Item Code 850120 Total No. of Proj. 2 Total Amount $47,490.00
850121 PAVEMENT MARKER (NON-REFLECTIVE- EA 2 1 37.00 $65.00 $2,405.00
RECESSED)
Unit Sub Total EA 1 37.00 $65.00 $2,405.00
Item Code 850121 Total No. of Proj. 1 Total Amount $2,405.00
850122 PAVEMENT MARKER (RETROREFLECTIVE- EA 1 6 10,454.00 $9.87 $103,130.00
RECESSED)
EA 2 32 66,055.00 $10.02 $662,098.20
EA 3 1 1,280.00 $12.00 $15,360.00
EA 6 4 8,024.00 $13.43 $107,780.00
EA 7 1 320.00 $45.00 $14,400.00
EA 8 9 16,122.00 $10.65 $171,730.00
EA 10 1 240.00 $25.00 $6,000.00
EA 12 2 4,780.00 $11.39 $54,440.00
Unit Sub Total EA 56 107,275.00 $10.58 $1,134,938.20
Item Code 850122 Total No. of Proj. 56 Total Amount  $1,134,938.20
860150 SIGNAL AND LIGHTING (TEMPORARY) LS 12 1 1.00 $106,500.00 $106,500.00
Unit Sub Total LS 1 1.00 $106,500.00 $106,500.00
Item Code 860150 Total No. of Proj. 1 Total Amount $106,500.00
860201 SIGNAL AND LIGHTING LS 2 1 1.00 $152,000.00 $152,000.00
LS 3 3 3.00 $191,344.67 $574,034.00
LS 4 2 2.00 $114,750.00 $229,500.00
LS 6 4 4.00 $182,450.00 $729,800.00
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860201 SIGNAL AND LIGHTING LS 7 2 2.00 $129,755.00 $259,510.00
LS 8 2 2.00  $285,000.00 $570,000.00
LS 10 2 2.00 $177,728.50 $355,457.00
LS 12 1 1.00  $127,000.00 $127,000.00
Unit Sub Total LS 17 17.00 $176,311.82 $2,997,301.00
Item Code 860201 Total No. of Proj. 17 Total Amount  $2,997,301.00
860251 SIGNAL AND LIGHTING (LOCATION 1) LS 4 3 3.00 $73,400.00 $220,200.00
LS 6 2 2.00 $136,000.00 $272,000.00
LS 10 1 1.00 $110,000.00 $110,000.00
LS 11 3 3.00 $140,000.00 $420,000.00
LS 12 3 3.00 $142,457.08 $427,371.25
Unit Sub Total LS 12 12.00 $120,797.60 $1,449,571.25
Item Code 860251 Total No. of Proj. 12 Total Amount  $1,449,571.25
860252 SIGNAL AND LIGHTING (LOCATION 2) LS 4 4 4.00 $83,750.00 $335,000.00
LS 6 2 2.00 $142,500.00 $285,000.00
LS 10 1 1.00 $92,000.00 $92,000.00
LS 11 3 3.00 $104,619.52 $313,858.55
LS 12 3 3.00 $137,819.17 $413,457.50
Unit Sub Total LS 13 13.00 $110,716.62 $1,439,316.05
Item Code 860252 Total No. of Proj. 13 Total Amount  $1,439,316.05
860253 SIGNAL AND LIGHTING (LOCATION 3) LS 4 2 2.00 $19,000.00 $38,000.00
LS 10 1 1.00 $112,000.00 $112,000.00
LS 11 1 1.00  $220,000.00 $220,000.00
LS 12 3 3.00 $98,714.58 $296,143.75
Unit Sub Total LS 7 7.00 $95,163.39 $666,143.75
Item Code 860253 Total No. of Proj. 7 Total Amount $666,143.75
860254 SIGNAL AND LIGHTING (LOCATION 4) LS 12 2 2.00 $72,731.88 $145,463.75
Unit Sub Total LS 2 2.00 $72,731.88 $145,463.75
Item Code 860254 Total No. of Proj. 2 Total Amount $145,463.75
860255 SIGNAL AND LIGHTING (LOCATION 5) LS 4 1 1.00  $100,000.00 $100,000.00
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860255 SIGNAL AND LIGHTING (LOCATION 5) LS 12 1 1.00 $150,000.00 $150,000.00
Unit Sub Total LS 2 2.00 $125,000.00 $250,000.00
Item Code 860255 Total No. of Proj. 2 Total Amount $250,000.00
860256 SIGNAL AND LIGHTING (LOCATION 6) LS 4 1 1.00  $100,000.00 $100,000.00
LS 12 1 1.00  $120,000.00 $120,000.00
Unit Sub Total LS 2 2.00 $110,000.00 $220,000.00
Item Code 860256 Total No. of Proj. 2 Total Amount $220,000.00
860257 SIGNAL AND LIGHTING (LOCATION 7) LS 12 1 1.00  $250,000.00 $250,000.00
Unit Sub Total LS 1 1.00 $250,000.00 $250,000.00
Item Code 860257 Total No. of Proj. 1 Total Amount $250,000.00
860258 SIGNAL AND LIGHTING (LOCATION 8) LS 12 1 1.00  $140,000.00 $140,000.00
Unit Sub Total LS 1 1.00 $140,000.00 $140,000.00
Item Code 860258 Total No. of Proj. 1 Total Amount $140,000.00
860297 SIGNAL AND LIGHTING (CITY) LS 7 1 1.00  $249,900.00 $249,900.00
Unit Sub Total LS 1 1.00 $249,900.00 $249,900.00
Item Code 860297 Total No. of Proj. 1 Total Amount $249,900.00
860298 SIGNAL AND LIGHTING (STAGE CONSTRUCTION) LS 3 1 1.00 $337,000.00 $337,000.00
LS 4 2 2.00 $160,000.00 $320,000.00
Unit Sub Total LS 3 3.00 $219,000.00 $657,000.00
Item Code 860298 Total No. of Proj. 3 Total Amount $657,000.00
860301 SIGNAL AND LIGHTING LS 3 1 1.00 $310,000.00 $310,000.00
LS 4 1 1.00 $115,000.00 $115,000.00
LS 6 3 3.00 $214,224.33 $642,673.00
LS 7 3 3.00 $324,772.00 $974,316.00
LS 11 1 1.00 $206,124.00 $206,124.00
Unit Sub Total LS 9 9.00 $249,790.33 $2,248,113.00
Item Code 860301 Total No. of Proj. 9 Total Amount  $2,248,113.00
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860400 LIGHTING (TEMPORARY) LS 3 1 1.00  $300,000.00 $300,000.00
LS 7 6 6.00 $92,399.70 $554,398.18
LS 10 2 2.00 $37,500.00 $75,000.00
Unit Sub Total LS 9 9.00 $103,266.46 $929,398.18
Item Code 860400 Total No. of Proj. 9 Total Amount $929,398.18
860401 LIGHTING LS 2 5 5.00 $73,393.32 $366,966.60
LS 3 3 3.00 $252,666.67 $758,000.00
LS 4 1 1.00  $127,000.00 $127,000.00
LS 10 1 1.00 $32,000.00 $32,000.00
LS 12 3 3.00 $799,000.00 $2,397,000.00
Unit Sub Total LS 13 13.00 $283,151.28 $3,680,966.60
Item Code 860401 Total No. of Proj. 13 Total Amount  $3,680,966.60
860402 LIGHTING (CITY STREET) LS 3 1 1.00  $429,000.00 $429,000.00
LS 6 1 1.00 $80,000.00 $80,000.00
LS 11 2 2.00 $90,000.00 $180,000.00
LS 12 1 1.00 $350,000.00 $350,000.00
Unit Sub Total LS 5 5.00 $207,800.00 $1,039,000.00
Item Code 860402 Total No. of Proj. 5 Total Amount  $1,039,000.00
860403 HIGHWAY LIGHTING LS 3 2 2.00 $80,000.00 $160,000.00
LS 4 2 2.00  $225,000.00 $450,000.00
LS 6 3 3.00 $30,666.67 $92,000.00
LS 8 1 1.00 $182,143.00 $182,143.00
Unit Sub Total LS 8 8.00 $110,517.88 $884,143.00
Item Code 860403 Total No. of Proj. 8 Total Amount $884,143.00
860407 LIGHTING (PARKING LOT) LS 8 1 1.00 $87,000.00 $87,000.00
LS 11 1 1.00 $14,600.00 $14,600.00
Unit Sub Total LS 2 2.00 $50,800.00 $101,600.00
Item Code 860407 Total No. of Proj. 2 Total Amount $101,600.00
860408 LIGHTING (STREET) LS 6 1 1.00 $10,000.00 $10,000.00
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Unit Sub Total LS 1 1.00 $10,000.00 $10,000.00
Item Code 860408 Total No. of Proj. 1 Total Amount $10,000.00
860415 LIGHTING (STAGE CONSTRUCTION) LS 3 1 1.00 $30,000.00 $30,000.00
LS 4 1 1.00  $100,000.00 $100,000.00
Unit Sub Total LS 2 2.00 $65,000.00 $130,000.00
Item Code 860415 Total No. of Proj. 2 Total Amount $130,000.00
860460 LIGHTING AND SIGN ILLUMINATION LS 3 2 2.00 $327,932.00 $655,864.00
LS 4 5 5.00 $366,247.00 $1,831,235.00
LS 6 3 3.00 $192,000.00 $576,000.00
LS 8 1 1.00 $60,000.00 $60,000.00
LS 11 2 2.00 $435,000.00 $870,000.00
LS 12 2 2.00 $720,000.00 $1,440,000.00
Unit Sub Total LS 15 15.00 $362,206.60 $5,433,099.00
Item Code 860460 Total No. of Proj. 15 Total Amount  $5,433,099.00
860461 LIGHTING (LOCATION 1) LS 1 1 1.00 $45,000.00 $45,000.00
Unit Sub Total LS 1 1.00 $45,000.00 $45,000.00
Item Code 860461 Total No. of Proj. 1 Total Amount $45,000.00
860462 LIGHTING (LOCATION 2) LS 1 1 1.00 $45,000.00 $45,000.00
Unit Sub Total LS 1 1.00 $45,000.00 $45,000.00
Item Code 860462 Total No. of Proj. 1 Total Amount $45,000.00
860501 SIGN ILLUMINATION LS 3 3 3.00 $83,333.33 $250,000.00
LS 5 1 1.00  $200,000.00 $200,000.00
LS 10 1 1.00 $60,000.00 $60,000.00
LS 12 4 4.00 $30,087.50 $120,350.00
Unit Sub Total LS 9 9.00 $70,038.89 $630,350.00
Item Code 860501 Total No. of Proj. 9 Total Amount $630,350.00
860504 EXTINGUISHABLE MESSAGE SIGN SYSTEM LS 3 1 1.00 $116,000.00 $116,000.00
LS 5 1 1.00 $35,000.00 $35,000.00
LS 7 1 1.00 $64,314.00 $64,314.00
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Unit Sub Total LS 3 3.00 $71,771.33 $215,314.00
Item Code 860504 Total No. of Proj. 3 Total Amount $215,314.00
860508 MODIFY SIGN ILLUMINATION LS 3 1 1.00 $33,000.00 $33,000.00
LS 4 1 1.00 $120,000.00 $120,000.00
LS 7 1 1.00 $19,152.00 $19,152.00
LS 8 2 2.00 $48,000.00 $96,000.00
LS 10 1 1.00 $5,000.00 $5,000.00
Unit Sub Total LS 6 6.00 $45,525.33 $273,152.00
Item Code 860508 Total No. of Proj. 6 Total Amount $273,152.00
860520 HIGHWAY ADVISORY RADIO SYSTEM EA 4 2 3.00 $23,666.67 $71,000.00
Unit Sub Total EA 2 3.00 $23,666.67 $71,000.00
860520 HIGHWAY ADVISORY RADIO SYSTEM LS 2 3 3.00 $70,093.00 $210,279.00
Unit Sub Total LS 3 3.00 $70,093.00 $210,279.00
Item Code 860520 Total No. of Proj. 5 Total Amount $281,279.00
860530 CHANGEABLE MESSAGE SIGN SYSTEM EA 2 1 1.00  $135,000.00 $135,000.00
EA 11 1 1.00 $8,000.00 $8,000.00
Unit Sub Total EA 2 2.00 $71,500.00 $143,000.00
860530 CHANGEABLE MESSAGE SIGN SYSTEM LS 3 3 3.00 $76,666.67 $230,000.00
LS 10 3 3.00 $45,000.00 $135,000.00
LS 11 1 1.00 $79,951.00 $79,951.00
LS 12 1 1.00 $70,000.00 $70,000.00
Unit Sub Total LS 8 8.00 $64,368.88 $514,951.00
Item Code 860530 Total No. of Proj. 10 Total Amount $657,951.00
860551 LIGHTING AND SIGN ILLUMINATION (LOCATION 1) LS 4 1 1.00 $600,000.00 $600,000.00
Unit Sub Total LS 1 1.00  $600,000.00 $600,000.00
Item Code 860551 Total No. of Proj. 1 Total Amount $600,000.00
860552 LIGHTING AND SIGN ILLUMINATION (LOCATION 2) LS 4 1 1.00  $400,000.00 $400,000.00
Unit Sub Total LS 1 1.00  $400,000.00 $400,000.00
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Item Code 860552 Total No. of Proj. 1 Total Amount $400,000.00
860601 FLASHING BEACON LS 2 2 2.00 $50,000.00 $100,000.00
LS 3 1 1.00 $135,000.00 $135,000.00
Unit Sub Total LS 3 3.00 $78,333.33 $235,000.00
Item Code 860601 Total No. of Proj. 3 Total Amount $235,000.00
860603 FLASHING BEACON AND LIGHTING LS 2 1 1.00 $57,858.00 $57,858.00
Unit Sub Total LS 1 1.00 $57,858.00 $57,858.00
Item Code 860603 Total No. of Proj. 1 Total Amount $57,858.00
860604 FLASHING BEACON SYSTEM LS 2 1 1.00 $30,000.00 $30,000.00
LS 8 1 1.00 $60,000.00 $60,000.00
Unit Sub Total LS 2 2.00 $45,000.00 $90,000.00
Item Code 860604 Total No. of Proj. 2 Total Amount $90,000.00
860615 MODIFY FLASHING BEACON LS 3 1 1.00 $9,000.00 $9,000.00
Unit Sub Total LS 1 1.00 $9,000.00 $9,000.00
Item Code 860615 Total No. of Proj. 1 Total Amount $9,000.00
860620 TYPE Ill SERVICE EQUIPMENT ENCLOSURE EA 11 1 9.00 $3,700.00 $33,300.00
Unit Sub Total EA 1 9.00 $3,700.00 $33,300.00
Item Code 860620 Total No. of Proj. 1 Total Amount $33,300.00
860640 |IRRIGATION CONTROLLER ENCLOSURE EA 4 3 3.00 $2,316.67 $6,950.00
CABINET
EA 5 2 6.00 $6,750.00 $40,500.00
EA 7 2 9.00 $3,464.44 $31,180.00
Unit Sub Total EA 7 18.00 $4,368.33 $78,630.00
Item Code 860640 Total No. of Proj. 7 Total Amount $78,630.00
860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS 7 1 1.00 $41,000.00 $41,000.00
Unit Sub Total LS 1 1.00 $41,000.00 $41,000.00
Item Code 860701 Total No. of Proj. 1 Total Amount $41,000.00
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860703 INTERCONNECTION CONDUIT AND CABLE LS 3 1 1.00 $68,000.00 $68,000.00
LS 7 2 2.00 $30,790.00 $61,580.00
LS 11 1 1.00 $10,000.00 $10,000.00
LS 12 1 1.00 $70,000.00 $70,000.00
Unit Sub Total LS 5 5.00 $41,916.00 $209,580.00
Item Code 860703 Total No. of Proj. 5 Total Amount $209,580.00
860761 LIGHTING CONDUIT (BRIDGE) LS 4 1 1.00 $80,000.00 $80,000.00
LS 5 1 1.00 $15,000.00 $15,000.00
Unit Sub Total LS 2 2.00 $47,500.00 $95,000.00
860761 LIGHTING CONDUIT (BRIDGE) M 1 1 660.00 $70.00 $46,200.00
Unit Sub Total M 1 660.00 $70.00 $46,200.00
Item Code 860761 Total No. of Proj. 3 Total Amount $141,200.00
860762 SIZE 27 CONDUIT M 11 1 3,960.00 $45.00 $178,200.00
Unit Sub Total M 1 3,960.00 $45.00 $178,200.00
Item Code 860762 Total No. of Proj. 1 Total Amount $178,200.00
860764 SIZE 53 CONDUIT M 7 2 10,200.00 $65.70 $670,170.00
11 1 4,190.00 $55.00 $230,450.00
Unit Sub Total M 3 14,390.00 $62.59 $900,620.00
Item Code 860764 Total No. of Proj. 3 Total Amount $900,620.00
860765 SIZE 78 CONDUIT 7 2 124.00 $98.60 $12,225.80
M 11 1 800.00 $65.00 $52,000.00
Unit Sub Total M 3 924.00 $69.51 $64,225.80
Item Code 860765 Total No. of Proj. 3 Total Amount $64,225.80
860791 COMMUNICATION CONDUIT LS 10 2 2.00 $211,500.00 $423,000.00
Unit Sub Total LS 2 2.00 $211,500.00 $423,000.00
Item Code 860791 Total No. of Proj. 2 Total Amount $423,000.00
860792 COMMUNICATION CONDUIT (BRIDGE) M 7 1 2,211.00 $156.00 $344,916.00
10 1 1,724.00 $40.00 $68,960.00
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860792 COMMUNICATION CONDUIT (BRIDGE) M 11 3 1,532.00 $94.78 $145,200.00
12 1 910.00 $51.00 $46,410.00
Unit Sub Total M 6 6,377.00 $94.95 $605,486.00
Item Code 860792 Total No. of Proj. 6 Total Amount $605,486.00
860796 SPRINKLER CONTROL CONDUIT (BRIDGE) M 4 1 530.00 $90.00 $47,700.00
M 7 1 631.00 $35.00 $22,085.00
M 8 1 550.00 $50.00 $27,500.00
M 10 1 911.00 $8.00 $7,288.00
M 11 2 410.00 $59.27 $24,300.00
M 12 1 110.00 $73.50 $8,085.00
Unit Sub Total M 7 3,142.00 $43.59 $136,958.00
Item Code 860796 Total No. of Proj. 7 Total Amount $136,958.00
860797 ELECTRIC SERVICE (IRRIGATION) LS 2 1 1.00 $10,500.00 $10,500.00
LS 3 1 1.00 $15,000.00 $15,000.00
LS 4 10 10.00 $22,725.00 $227,250.00
LS 5 2 2.00 $25,000.00 $50,000.00
LS 6 5 5.00 $74,000.00 $370,000.00
LS 7 5 5.00 $59,265.17 $296,325.85
LS 8 1 1.00 $5,000.00 $5,000.00
LS 10 1 1.00 $21,000.00 $21,000.00
LS 11 3 3.00 $47,811.67 $143,435.00
LS 12 3 3.00 $16,500.00 $49,500.00
Unit Sub Total LS 32 32.00 $37,125.34 $1,188,010.85
Item Code 860797 Total No. of Proj. 32 Total Amount  $1,188,010.85
860798 BOOSTER PUMP ELECTRICAL SYSTEM EA 6 1 12.00 $450.00 $5,400.00
Unit Sub Total EA 1 12.00 $450.00 $5,400.00
860798 BOOSTER PUMP ELECTRICAL SYSTEM LS 6 1 1.00 $4,000.00 $4,000.00
LS 10 2 2.00 $49,000.00 $98,000.00
Unit Sub Total LS 3 3.00 $34,000.00 $102,000.00
Item Code 860798 Total No. of Proj. 4 Total Amount $107,400.00
860810 INDUCTIVE LOOP DETECTOR EA 8 2 23.00 $621.30 $14,290.00
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860810 INDUCTIVE LOOP DETECTOR EA 11 4 563.00 $440.24 $247,854.00
EA 12 6 747.00 $457.10 $341,450.00
Unit Sub Total EA 12 1,333.00 $452.81 $603,594.00
860810 INDUCTIVE LOOP DETECTOR LS 4 4 4.00 $22,500.00 $90,000.00
LS 5 2 2.00 $275,000.00 $550,000.00
LS 8 6 6.00 $19,820.36 $118,922.15
LS 12 2 2.00 $20,400.00 $40,800.00
Unit Sub Total LS 14 14.00 $57,123.01 $799,722.15
Item Code 860810 Total No. of Proj. 26 Total Amount  $1,403,316.15
860811 DETECTOR LOOP EA 2 3 6.00 $2,708.33 $16,250.00
EA 9 1 4.00 $950.00 $3,800.00
Unit Sub Total EA 4 10.00 $2,005.00 $20,050.00
860811 DETECTOR LOOP LS 2 1 1.00 $10,150.00 $10,150.00
LS 3 1 1.00 $44,000.00 $44,000.00
LS 6 2 2.00 $9,500.00 $19,000.00
LS 8 1 1.00 $4,219.60 $4,219.60
Unit Sub Total LS 5 5.00 $15,473.92 $77,369.60
Item Code 860811 Total No. of Proj. 9 Total Amount $97,419.60
860889 MODIFY TRAFFIC MONITORING STATION LS 3 2 2.00  $114,000.00 $228,000.00
LS 4 1 1.00 $25,000.00 $25,000.00
LS 5 1 1.00 $15,000.00 $15,000.00
LS 6 3 3.00 $17,816.67 $53,450.00
LS 8 2 2.00 $31,000.00 $62,000.00
LS 10 1 1.00 $25,000.00 $25,000.00
LS 11 1 1.00 $4,700.00 $4,700.00
LS 12 3 3.00 $40,566.67 $121,700.00
Unit Sub Total LS 14 14.00 $38,203.57 $534,850.00
Item Code 860889 Total No. of Proj. 14 Total Amount $534,850.00
860890 MODIFY TRAFFIC MONITORING STATION LS 3 2 2.00 $7,050.00 $14,100.00
(COUNT)
LS 7 1 1.00 $30,000.00 $30,000.00
LS 8 1 1.00 $24,000.00 $24,000.00
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860890 MODIFY TRAFFIC MONITORING STATION LS 11 1 1.00 $5,200.00 $5,200.00
(COUNT)
Unit Sub Total LS 5 5.00 $14,660.00 $73,300.00
Item Code 860890 Total No. of Proj. 5 Total Amount $73,300.00
860925 TRAFFIC MONITORING STATION (COUNT) LS 3 1 1.00 $58,000.00 $58,000.00
LS 6 1 1.00 $10,000.00 $10,000.00
LS 7 1 1.00  $209,000.00 $209,000.00
LS 10 1 1.00 $15,000.00 $15,000.00
Unit Sub Total LS 4 4.00 $73,000.00 $292,000.00
Item Code 860925 Total No. of Proj. 4 Total Amount $292,000.00
860930 TRAFFIC MONITORING STATION EA 2 2 7.00 $4,571.43 $32,000.00
EA 11 1 1.00  $112,000.00 $112,000.00
Unit Sub Total EA 3 8.00 $18,000.00 $144,000.00
860930 TRAFFIC MONITORING STATION LS 2 6 6.00 $22,473.67 $134,842.00
LS 3 1 1.00 $185,555.00 $185,555.00
LS 4 1 1.00 $20,000.00 $20,000.00
LS 5 1 1.00 $45,000.00 $45,000.00
LS 6 4 4.00 $20,267.50 $81,070.00
LS 10 1 1.00 $65,000.00 $65,000.00
LS 11 1 1.00 $33,217.42 $33,217.42
LS 12 1 1.00 $61,000.00 $61,000.00
Unit Sub Total LS 16 16.00 $39,105.28 $625,684.42
Item Code 860930 Total No. of Proj. 19 Total Amount $769,684.42
860931 TRAFFIC MONITORING STATION (LOCATION 1) LS 5 1 1.00 $35,000.00 $35,000.00
LS 8 1 1.00 $50,000.00 $50,000.00
LS 10 1 1.00 $50,000.00 $50,000.00
LS 11 2 2.00 $95,350.00 $190,700.00
LS 12 1 1.00 $90,000.00 $90,000.00
Unit Sub Total LS 6 6.00 $69,283.33 $415,700.00
Item Code 860931 Total No. of Proj. 6 Total Amount $415,700.00
860932 TRAFFIC MONITORING STATION (LOCATION 2) LS 5 1 1.00 $35,000.00 $35,000.00
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860932 TRAFFIC MONITORING STATION (LOCATION 2) LS 8 1 1.00 $50,000.00 $50,000.00
LS 10 1 1.00 $45,000.00 $45,000.00
LS 11 2 2.00 $71,350.00 $142,700.00
LS 12 1 1.00  $110,000.00 $110,000.00
Unit Sub Total LS 6 6.00 $63,783.33 $382,700.00
Item Code 860932 Total No. of Proj. 6 Total Amount $382,700.00
860933 TRAFFIC MONITORING STATION (LOCATION 3) LS 5 1 1.00 $35,000.00 $35,000.00
LS 10 1 1.00 $40,000.00 $40,000.00
LS 11 1 1.00 $95,000.00 $95,000.00
LS 12 1 1.00  $120,000.00 $120,000.00
Unit Sub Total LS 4 4.00 $72,500.00 $290,000.00
Item Code 860933 Total No. of Proj. 4 Total Amount $290,000.00
860934 TRAFFIC MONITORING STATION (LOCATION 4) LS 5 1 1.00  $35,000.00 $35,000.00
LS 10 1 1.00 $40,000.00 $40,000.00
LS 11 1 1.00 $78,300.00 $78,300.00
Unit Sub Total LS 3 3.00 $51,100.00 $153,300.00
Item Code 860934 Total No. of Proj. 3 Total Amount $153,300.00
860935 TRAFFIC MONITORING STATION (LOCATION 5) LS 5 1 1.00 $35,000.00 $35,000.00
LS 11 1 1.00 $76,500.00 $76,500.00
Unit Sub Total LS 2 2.00 $55,750.00 $111,500.00
Item Code 860935 Total No. of Proj. 2 Total Amount $111,500.00
860936 TRAFFIC MONITORING STATION (LOCATION 6) LS 5 1 1.00 $35,000.00 $35,000.00
LS 11 1 1.00 $62,000.00 $62,000.00
Unit Sub Total LS 2 2.00 $48,500.00 $97,000.00
Item Code 860936 Total No. of Proj. 2 Total Amount $97,000.00
860937 TRAFFIC MONITORING STATION (LOCATION 7) LS 11 1 1.00 $87,500.00 $87,500.00
Unit Sub Total LS 1 1.00 $87,500.00 $87,500.00
Item Code 860937 Total No. of Proj. 1 Total Amount $87,500.00
860938 TRAFFIC MONITORING STATION (LOCATION 8) LS 11 1 1.00 $23,000.00 $23,000.00
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Unit Sub Total LS 1 1.00 $23,000.00 $23,000.00
Item Code 860938 Total No. of Proj. 1 Total Amount $23,000.00
860939 TRAFFIC MONITORING STATION (LOCATION 9) LS 11 1 1.00 $59,300.00 $59,300.00
Unit Sub Total LS 1 1.00 $59,300.00 $59,300.00
Item Code 860939 Total No. of Proj. 1 Total Amount $59,300.00
860940 TRAFFIC MONITORING STATION (LOCATION 10) LS 11 1 1.00  $100,700.00 $100,700.00
Unit Sub Total LS 1 1.00 $100,700.00 $100,700.00
Item Code 860940 Total No. of Proj. 1 Total Amount $100,700.00
860941 TRAFFIC MONITORING STATION (LOCATION 11) LS 11 1 1.00 $120,600.00 $120,600.00
Unit Sub Total LS 1 1.00 $120,600.00 $120,600.00
Item Code 860941 Total No. of Proj. 1 Total Amount $120,600.00
860942 TRAFFIC MONITORING STATION (LOCATION 12) LS 11 1 1.00 $87,700.00 $87,700.00
Unit Sub Total LS 1 1.00 $87,700.00 $87,700.00
Item Code 860942 Total No. of Proj. 1 Total Amount $87,700.00
860990 CLOSED CIRCUIT TELEVISION SYSTEM LS 2 4 4.00 $82,808.00 $331,232.00
LS 3 5 5.00 $119,590.00 $597,950.00
LS 4 1 1.00 $648,000.00 $648,000.00
LS 5 1 1.00 $40,000.00 $40,000.00
LS 10 2 2.00 $83,124.00 $166,248.00
LS 12 1 1.00 $20,000.00 $20,000.00
Unit Sub Total LS 14 14.00 $128,816.43 $1,803,430.00
Item Code 860990 Total No. of Proj. 14 Total Amount  $1,803,430.00
861088 MODIFY RAMP METERING SYSTEM LS 3 1 1.00 $118,000.00 $118,000.00
LS 4 1 1.00 $60,000.00 $60,000.00
LS 7 5 5.00 $60,060.00 $300,300.00
LS 8 3 3.00 $15,093.67 $45,281.00
LS 12 4 4.00 $40,450.50 $161,802.00
Unit Sub Total LS 14 14.00 $48,955.93 $685,383.00
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Item Code 861088 Total No. of Proj. 14 Total Amount $685,383.00
861100 RAMP METERING SYSTEM LS 3 1 1.00 $160,000.00 $160,000.00
LS 4 1 1.00 $29,000.00 $29,000.00
LS 8 1 1.00 $23,000.00 $23,000.00
Unit Sub Total LS 3 3.00 $70,666.67 $212,000.00
Item Code 861100 Total No. of Proj. 3 Total Amount $212,000.00
861101 RAMP METERING SYSTEM (LOCATION 1) LS 11 2 2.00  $115,000.00 $230,000.00
LS 12 1 1.00  $175,000.00 $175,000.00
Unit Sub Total LS 3 3.00 $135,000.00 $405,000.00
Item Code 861101 Total No. of Proj. 3 Total Amount $405,000.00
861102 RAMP METERING SYSTEM (LOCATION 2) LS 11 2 2.00 $62,500.00 $125,000.00
LS 12 1 1.00 $40,000.00 $40,000.00
Unit Sub Total LS 3 3.00 $55,000.00 $165,000.00
Item Code 861102 Total No. of Proj. 3 Total Amount $165,000.00
861103 RAMP METERING SYSTEM (LOCATION 3) LS 12 1 1.00 $110,000.00 $110,000.00
Unit Sub Total LS 1 1.00 $110,000.00 $110,000.00
Item Code 861103 Total No. of Proj. 1 Total Amount $110,000.00
861203 HIGH SPEED WEIGH-IN-MOTION SYSTEM LS 10 1 1.00  $200,000.00 $200,000.00
Unit Sub Total LS 1 1.00 $200,000.00 $200,000.00
Item Code 861203 Total No. of Proj. 1 Total Amount $200,000.00
861295 RELOCATE EXTINGUISHABLE MESSAGE SIGN LS 6 1 1.00 $30,000.00 $30,000.00
Unit Sub Total LS 1 1.00 $30,000.00 $30,000.00
Item Code 861295 Total No. of Proj. 1 Total Amount $30,000.00
861303 RELOCATE FLASHING BEACON EA 4 1 1.00 $35,000.00 $35,000.00
Unit Sub Total EA 1 1.00 $35,000.00 $35,000.00
Item Code 861303 Total No. of Proj. 1 Total Amount $35,000.00
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861491 MODIFY SIGNAL (LOCATION 1) LS 1 1 1.00 $72,000.00 $72,000.00
Unit Sub Total LS 1 1.00 $72,000.00 $72,000.00
Item Code 861491 Total No. of Proj. 1 Total Amount $72,000.00
861492 MODIFY SIGNAL (LOCATION 2) LS 1 1 1.00 $77,875.00 $77,875.00
Unit Sub Total LS 1 1.00 $77,875.00 $77,875.00
Item Code 861492 Total No. of Proj. 1 Total Amount $77,875.00
861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) LS 3 1 1.00 $183,000.00 $183,000.00
LS 5 1 1.00  $160,000.00 $160,000.00
LS 7 2 2.00 $112,526.50 $225,053.00
LS 11 1 1.00 $28,500.00 $28,500.00
Unit Sub Total LS 5 5.00 $119,310.60 $596,553.00
Item Code 861497 Total No. of Proj. 5 Total Amount $596,553.00
861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS 3 1 1.00  $229,000.00 $229,000.00
LS 5 1 1.00 $133,000.00 $133,000.00
LS 7 2 2.00 $76,851.00 $153,702.00
LS 11 1 1.00 $25,600.00 $25,600.00
Unit Sub Total LS 5 5.00 $108,260.40 $541,302.00
Item Code 861498 Total No. of Proj. 5 Total Amount $541,302.00
861499 MODIFY SIGNAL AND LIGHTING (LOCATION 3) LS 3 1 1.00 $222,000.00 $222,000.00
LS 5 1 1.00  $124,000.00 $124,000.00
LS 7 1 1.00 $11,000.00 $11,000.00
LS 11 1 1.00 $25,600.00 $25,600.00
Unit Sub Total LS 4 4.00 $95,650.00 $382,600.00
Item Code 861499 Total No. of Proj. 4 Total Amount $382,600.00
861500 MODIFY SIGNAL AND LIGHTING (LOCATION 4) LS 5 1 1.00 $87,000.00 $87,000.00
LS 7 1 1.00 $11,000.00 $11,000.00
Unit Sub Total LS 2 2.00 $49,000.00 $98,000.00
Item Code 861500 Total No. of Proj. 2 Total Amount $98,000.00
861501 MODIFY SIGNAL AND LIGHTING LS 3 2 2.00 $568,154.00 $1,136,308.00
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861501 MODIFY SIGNAL AND LIGHTING LS 6 1 1.00  $223,000.00 $223,000.00
LS 7 3 3.00 $128,816.67 $386,450.00
LS 8 1 1.00 $92,850.00 $92,850.00
LS 12 3 3.00 $47,333.33 $142,000.00
Unit Sub Total LS 10 10.00 $198,060.80 $1,980,608.00
Item Code 861501 Total No. of Proj. 10 Total Amount  $1,980,608.00
861502 MODIFY SIGNAL LS 3 3 3.00 $35,113.33 $105,340.00
LS 5 1 1.00 $11,100.00 $11,100.00
LS 6 1 1.00 $25,000.00 $25,000.00
LS 7 1 1.00  $670,000.00 $670,000.00
LS 10 3 3.00 $53,200.00 $159,600.00
Unit Sub Total LS 9 9.00 $107,893.33 $971,040.00
Item Code 861502 Total No. of Proj. 9 Total Amount $971,040.00
861503 MODIFY LIGHTING LS 2 1 1.00 $25,000.00 $25,000.00
LS 3 3 3.00 $51,950.00 $155,850.00
LS 4 1 1.00 $40,000.00 $40,000.00
LS 5 5 5.00 $57,720.00 $288,600.00
LS 6 3 3.00 $55,000.00 $165,000.00
LS 7 5 5.00 $112,159.80 $560,799.00
LS 8 1 1.00 $48,000.00 $48,000.00
LS 10 4 4.00 $80,375.00 $321,500.00
LS 11 2 2.00 $33,550.00 $67,100.00
LS 12 2 2.00 $31,853.50 $63,707.00
Unit Sub Total LS 27 27.00 $64,279.85 $1,735,556.00
Item Code 861503 Total No. of Proj. 27 Total Amount  $1,735,556.00
861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 3 1 1.00 $35,800.00 $35,800.00
LS 4 1 1.00  $135,000.00 $135,000.00
LS 5 2 2.00 $53,500.00 $107,000.00
LS 7 5 5.00 $221,100.00 $1,105,500.00
LS 8 3 3.00 $443,333.33 $1,330,000.00
LS 12 1 1.00 $62,000.00 $62,000.00
Unit Sub Total LS 13 13.00 $213,484.62 $2,775,300.00
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Item Code 861504 Total No. of Proj. 13 Total Amount  $2,775,300.00
861505 MODIFY SIGNAL AND LIGHTING (LOCATION 5) LS 5 1 1.00 $166,000.00 $166,000.00
LS 7 1 1.00 $11,000.00 $11,000.00
Unit Sub Total LS 2 2.00 $88,500.00 $177,000.00
Item Code 861505 Total No. of Proj. 2 Total Amount $177,000.00
862026 LIGHTING (AREA) LS 2 1 1.00 $51,000.00 $51,000.00
Unit Sub Total LS 1 1.00 $51,000.00 $51,000.00
Item Code 862026 Total No. of Proj. 1 Total Amount $51,000.00
862031 SALVAGE FLASHING BEACON LS 3 1 1.00 $3,000.00 $3,000.00
Unit Sub Total LS 1 1.00 $3,000.00 $3,000.00
Item Code 862031 Total No. of Proj. 1 Total Amount $3,000.00
862065 REPLACE PULL BOX EA 7 2 240.00 $880.00 $211,200.00
EA 8 2 9.00 $1,133.33 $10,200.00
Unit Sub Total EA 4 249.00 $889.16 $221,400.00
862065 REPLACE PULL BOX LS 5 1 1.00 $5,000.00 $5,000.00
Unit Sub Total LS 1 1.00 $5,000.00 $5,000.00
Item Code 862065 Total No. of Proj. 5 Total Amount $226,400.00
862073 MODIFY FLUSH SOFFIT LUMINAIRE TO 100- EA 7 2 152.00 $503.74 $76,569.05

WATT HIGH PRESSURE SODIUM

Unit Sub Total EA 2 152.00 $503.74 $76,569.05
Item Code 862073 Total No. of Proj. 2 Total Amount $76,569.05
867014 12 SINGLEMODE FIBER OPTIC CABLE M 7 1 200.00 $5.45 $1,090.00
11 1 3,060.00 $5.00 $15,300.00
Unit Sub Total M 2 3,260.00 $5.03 $16,390.00
Item Code 867014 Total No. of Proj. 2 Total Amount $16,390.00
867017 48 SINGLEMODE FIBER OPTIC CABLE M 7 1 13,000.00 $6.55 $85,150.00
Unit Sub Total M 1 13,000.00 $6.55 $85,150.00
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Item Code 867017 Total No. of Proj. 1 Total Amount $85,150.00
867019 60 SINGLEMODE FIBER OPTIC CABLE M 7 2 21,390.00 $9.00 $192,453.00
M 11 1 14,900.00 $5.40 $80,460.00
Unit Sub Total M 3 36,290.00 $7.52 $272,913.00
Item Code 867019 Total No. of Proj. 3 Total Amount $272,913.00
867130 FIBER OPTIC SPLICE CLOSURE EA 4 1 8.00 $1,300.00 $10,400.00
EA 7 1 25.00 $1,715.00 $42,875.00
EA 11 1 16.00 $740.00 $11,840.00
Unit Sub Total EA 3 49.00 $1,328.88 $65,115.00
Item Code 867130 Total No. of Proj. 3 Total Amount $65,115.00
868007 REMOVE LIGHTING STANDARD EA 7 2 122.00 $1,154.25 $140,818.75
Unit Sub Total EA 2 122.00 $1,154.25 $140,818.75
Item Code 868007 Total No. of Proj. 2 Total Amount $140,818.75
869005 CONDUCTOR (NO. 8) M 7 1 8,600.00 $4.74 $40,764.00
Unit Sub Total M 1 8,600.00 $4.74 $40,764.00
Item Code 869005 Total No. of Proj. 1 Total Amount $40,764.00
869006 CONDUCTOR (NO. 6) M 7 2 66,300.00 $5.94 $393,861.00
Unit Sub Total M 2 66,300.00 $5.94 $393,861.00
Item Code 869006 Total No. of Proj. 2 Total Amount $393,861.00
869007 CONDUCTOR (NO. 4) M 7 1 800.00 $10.90 $8,720.00
Unit Sub Total M 1 800.00 $10.90 $8,720.00
Item Code 869007 Total No. of Proj. 1 Total Amount $8,720.00
869034 NO. 5(T) PULL BOX EA 4 1 88.00 $875.00 $77,000.00
EA 7 1 23.00 $1,530.00 $35,190.00
EA 12 2 20.00 $1,040.00 $20,800.00
Unit Sub Total EA 4 131.00 $1,015.19 $132,990.00
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Item Code 869034 Total No. of Proj. 4 Total Amount $132,990.00
869035 NO.5PULL BOX EA 7 2 320.00 $994.67 $318,295.10
Unit Sub Total EA 2 320.00 $994.67 $318,295.10
Item Code 869035 Total No. of Proj. 2 Total Amount $318,295.10
869036 NO. 6 PULL BOX EA 7 1 13.00 $498.00 $6,474.00
Unit Sub Total EA 1 13.00 $498.00 $6,474.00
Item Code 869036 Total No. of Proj. 1 Total Amount $6,474.00
869038 NO. 6(T) PULL BOX EA 12 1 1.00 $1,400.00 $1,400.00
Unit Sub Total EA 1 1.00 $1,400.00 $1,400.00
Item Code 869038 Total No. of Proj. 1 Total Amount $1,400.00
869039 COMMUNICATION PULL BOX EA 7 1 80.00 $1,173.00 $93,840.00
Unit Sub Total EA 1 80.00 $1,173.00 $93,840.00
Item Code 869039 Total No. of Proj. 1 Total Amount $93,840.00
869040 EA 11 1 140.00 $1,200.00 $168,000.00
Unit Sub Total EA 1 140.00 $1,200.00 $168,000.00
Item Code 869040 Total No. of Proj. 1 Total Amount $168,000.00
869042 ADJUST PULL BOX EA 4 1 67.00 $260.00 $17,420.00
EA 7 2 21.00 $128.57 $2,700.00
Unit Sub Total EA 3 88.00 $228.64 $20,120.00
869042 ADJUST PULL BOX LS 4 1 1.00 $8,500.00 $8,500.00
Unit Sub Total LS 1 1.00 $8,500.00 $8,500.00
Item Code 869042 Total No. of Proj. 4 Total Amount $28,620.00
869043 REMOVE PULL BOX EA 7 2 310.00 $137.01 $42,474.20
Unit Sub Total EA 2 310.00 $137.01 $42,474.20
Item Code 869043 Total No. of Proj. 2 Total Amount $42,474.20
869047 SPLICE VAULT EA 7 1 23.00 $2,330.00 $53,590.00
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Unit Sub Total EA 1 23.00 $2,330.00 $53,590.00
Item Code 869047 Total No. of Proj. 1 Total Amount $53,590.00
869070 POWER AND TELEPHONE SERVICE LS 4 1 1.00 $75,000.00 $75,000.00
Unit Sub Total LS 1 1.00 $75,000.00 $75,000.00
Item Code 869070 Total No. of Proj. 1 Total Amount $75,000.00
869072 SEISMIC MONITORING SYSTEM LS 1 1 1.00 $150,000.00 $150,000.00
LS 4 1 1.00  $140,000.00 $140,000.00
Unit Sub Total LS 2 2.00 $145,000.00 $290,000.00
Item Code 869072 Total No. of Proj. 2 Total Amount $290,000.00
869075 SYSTEM TESTING AND DOCUMENTATION LS 7 5 5.00 $38,433.60 $192,168.00
LS 12 1 1.00 $90,000.00 $90,000.00
Unit Sub Total LS 6 6.00 $47,028.00 $282,168.00
Item Code 869075 Total No. of Proj. 6 Total Amount $282,168.00
869080 TRAINING LS 11 1 1.00 $9,000.00 $9,000.00
LS 12 1 1.00 $20,000.00 $20,000.00
Unit Sub Total LS 2 2.00 $14,500.00 $29,000.00
Item Code 869080 Total No. of Proj. 2 Total Amount $29,000.00
991065 MECHANICAL WORK LS 11 2 2.00 $1,965,000.00 $3,930,000.00
Unit Sub Total LS 2 2.00 $1,965,000.00 $3,930,000.00
Item Code 991065 Total No. of Proj. 2 Total Amount  $3,930,000.00
993002 FIRE HYDRANT EA 11 1 2.00 $4,200.00 $8,400.00
Unit Sub Total EA 1 2.00 $4,200.00 $8,400.00
Item Code 993002 Total No. of Proj. 1 Total Amount $8,400.00
994420 PICNIC TABLE WITH BENCHES EA 4 1 1.00 $2,000.00 $2,000.00
Unit Sub Total EA 1 1.00 $2,000.00 $2,000.00
Item Code 994420 Total No. of Proj. 1 Total Amount $2,000.00

Page 315



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
994425 BENCH EA 4 1 2.00 $1,200.00 $2,400.00
Unit Sub Total EA 1 2.00 $1,200.00 $2,400.00
Item Code 994425 Total No. of Proj. 1 Total Amount $2,400.00
994650 BUILDING WORK EA 11 1 1.00 $5,216,000.00 $5,216,000.00
Unit Sub Total EA 1 1.00 $5,216,000.00 $5,216,000.00
994650 BUILDING WORK LS 1 1 1.00 $770,000.00 $770,000.00
LS 2 4 4.00 $1,979,412.25 $7,917,649.00
LS 3 2 2.00 $3,483,226.00 $6,966,452.00
LS 4 4 4.00 $6,393,286.75 $25,573,147.00
LS 7 1 1.00 $9,720,000.00 $9,720,000.00
LS 8 1 1.00  $878,000.00 $878,000.00
LS 9 1 1.00 $657,000.00 $657,000.00
LS 10 1 1.00 $778,025.00 $778,025.00
LS 12 2 2.00 $1,818,849.50 $3,637,698.99
Unit Sub Total LS 17 17.00 $3,346,939.53 $56,897,971.99
Item Code 994650 Total No. of Proj. 18 Total Amount $62,113,971.99
994901 TRASH RECEPTACLE EA 4 1 1.00 $1,000.00 $1,000.00
EA 11 1 8.00 $1,100.00 $8,800.00
Unit Sub Total EA 2 9.00 $1,088.89 $9,800.00
Item Code 994901 Total No. of Proj. 2 Total Amount $9,800.00
999990 MOBILIZATION LS 1 12 12.00 $1,126,247.58 $13,514,971.00
LS 2 17 17.00 $422,220.82 $7,177,754.00
LS 3 40 40.00 $512,742.85 $20,509,713.95
LS 4 66 66.00 $4,430,723.65 $292,427,761.00
LS 5 21 21.00 $458,838.02 $9,635,598.49
LS 6 25 25.00 $631,779.44 $15,794,486.00
LS 7 76 76.00 $140,019.85 $10,641,508.23
LS 8 22 22.00 $713,108.41 $15,688,385.00
LS 9 4 4.00 $183,553.00 $734,212.00
LS 10 15 15.00 $649,296.58 $9,739,448.69
LS 11 33 33.00 $315,185.55 $10,401,123.12
LS 12 30 30.00 $1,001,278.17 $30,038,345.00
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Unit Sub Total LS 361 361.00 $1,208,596.42 $436,303,306.48
Item Code 999990 Total No. of Proj. 361 Total Amount $436,303,306.48
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APPENDIX A

Conversion Factors From English Units to Sl Units

Unit Abbr. Multiply: Unit Abbr.
Acre ACRE 0.4046856 Hectare HA
Calendar Day CDAY 1 Calendar Day CDAY
Cubic Foot CF 0.02831685 Cubic Meter M3
Cubic Yard CY 0.7645549 Cubic Meter M3
Each EA 1 Each EA
Gallon GAL 3.785412 Liter L
Hour HR 1 Hour H
Pound LB 0.4535924 Kilogram KG
Linear Foot LF 0.3048 Meter M
Lane Mile LNMI 1.609344 Lane Kilometer LNKM
Lump Sum LS 1 Lump Sum LS
Thousand Foot MFBM 2.359737 Cubic Meter M3
Board Measure
Mile MI 1.609344 Kilometer KM
Square Foot SQFT 0.09290304 Square Meter M2
Square Yard SQYD 0.8361274 Square Meter M2
Station (100 Ft) STA 0.3048 Station (100 m) STA
Tablet TAB 1 Tablet TAB
Ton TON 0.9071847 Tonne (1000 kg) TONN
Track Foot TF 1 Track Foot TF
Working Day WDAY 1 Working Day WDAY
APPENDIX B
Conversion Factors From Sl Units to English Units
Unit Abbr. Multiply: Unit Abbr.
Hectare HA 2.471054 Acre ACRE
Calendar Day CDAY 1 Calendar Day CDAY
Cubic Meter M3 35.31467 Cubic Foot CF
Cubic Meter M3 1.307951 Cubic Yard CcY
Each EA 1 Each EA
Liter L 0.2641720 Gallon GAL
Hour H 1 Hour HR
Kilogram KG 2.204623 Pound LB
Meter M 3.280840 Linear Foot LF
Lane Kilometer LNKM 0.6213712 Lane Mile LNMI
Lump Sum LS 1 Lump Sum LS
Cubic Meter M3 0.4237760 Thousand Foot Board MFBM
Measure
Kilometer KM 0.6213712 Mile Ml
Square Meter M2 10.76391 Square Foot SQFT
Square Meter M2 1.195990 Square Yard SQYD
Station (100 m) STA 3.280840 Station (100 Ft) STA
Tablet TAB 1 Tablet TAB
Tonne (1000 kg) TONN 1.102312 Ton TON
Track Foot TF 1 Track Foot TF
Working Day WDAY 1 Working Day WDAY
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